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SECTION – I 

“NOTICE INVITING TENDER (NIT)” 

ON OPEN NATIONAL COMPETITIVE BIDDING BASIS 

Ref. No: IGMN/CPP/PUR/Material Gate/77520/2026 Date: 15.10.2026 

To, 

PROSPECTIVE BIDDERS 

 
SUB: TENDER DOCUMENT FOR CONSTRUCTION OF NEW MATERIAL GATE, REPLACING 
PROFILE SHEET, ROOFING OF BATTERY CHARGING STATION AND OTHER MISC.  
WORKS AT IGM NOIDA. 

 
 

Dear Sir/ Madam, 
 

1.0 India Government Mint Noida (A unit of SPMCIL), invites bids from eligible bidders 
for the subject job, in complete accordance with the following details and enclosed 
Tender Documents. 

 
2.0 The brief details of the tender are as under: 

 

(A) 
NAME OF JOB / BRIEF 
SCOPE OF WORK 

CONSTRUCTION OF NEW MATERIAL GATE, REPLACING 
PROFILE SHEET, ROOFING OF BATTERY CHARGING 
STATION AND OTHER MISC.  WORKS AT IGM NOIDA 

(B) TENDER NO. & DATE IGMN/CPP/PUR/Material Gate/77520/2026 
Dt.15.10.2026 

 
(C) 

 
TYPE OF BIDDING 
SYSTEM 

 

 

(D) 

TYPE OF TENDER  
E-TENDER √ 

MANUAL TENDER  

 
E-TENDER NO: IGMN/CPP/PUR/Material Gate/ 
77520/2026   Dt.15.10.2026 

 

 
 

(E) 

 
 
COMPLETION/ CONTRACT 
PERIOD 

Time for completion for all the works shall be 
“ THREE MONTHS FOR ALL WORKS”  
(Including 15 days for Mobilization) from the date of 
Issuance of Notification of Award. 
 

SINGLE BID SYSTEM  

TWO BID SYSTEM √ 
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(F) 
BID SECURITY / EARNEST 
MONEY DEPOSIT (EMD) 

Amount: Rs.23,000 /- (Rupees Twenty-three Thousand 
Only) (EMD exemption is not applicable to MSE) 
bidders being a works contract. MSE bidders also 
have to submit EMD in order to participate in this 
tender.  (Refer clause no.15 of ITB) 

(F1) 
DECLARATION FOR BID 
SECURITY 

Start-Ups and CPSEs (to whom exemption is allowed 
as per extant guidelines in vogue) are required to 
submit Declaration for Bid Security as per proforma at 
Form F-2A. 

(G) AVAILABILITY OF 
TENDER DOCUMENT ON 
WEBSITE(S) 

From 16.10.2026 to 16.11.2026 (15:00 Hrs., IST) 
on following websites: 
(i) Govt. e-Procurement System of National 

Informatics Center (GePNIC) portal [e-tender 
portal] https://etenders.gov.in/eprocure/app 

 

[Note: E-bid to be submitted only through this 
portal] 

  (ii) IGM Noida’s Tender Website 
     www.https://igmnoida.spmcil.com/en/latest-tender/ 

(H) DATE, TIME & VENUE OF 
PRE-BID MEETING 

Date:                ‘ NOT APPLICABLE’  

Time: 

Venue: Pre-bid meeting will be held a t  Conference 
Hall IGM Noida, Through video call/Physically 

(I) 
DUE DATE & TIME OF 
BID-SUBMISSION 
(ON OR BEFORE) 

Date: 16.11.2026  
Time: up to. 15:00 Hrs.  

(J) DATE AND TIME OF UN-
PRICED BID OPENING 

Online Mode Through CPPP/E-tenders portal 

(K) CONTACT DETAILS OF 
TENDER DEALING 
OFFICER 

Name: Sanjay Kumar Gupta, DM(Materials) & 
Materials Head 
Phone No. & Extn :91-0120 4358153/ 4358104 
E-mail: purchase.igmn@spmcil.com 

 
(L) 

DEALING IGM, NOIDA’S 
OFFICE ADDRESS 

D – 2, Sector – 1, Gautam Buddh Noida – 201 301, 
State: Uttar Pradesh, India 

 
In case of the days specified above happens to be a holiday in IGM, Noida, the next 
working day shall be implied. 
 

3.0 Bids must be submitted strictly in accordance with Clause No. 11 of ITB (Section-III) 
depending upon Type of Tender [refer Clause no. 2.0 (D) above]. The NIT is an integral 
and inseparable part of the bidding document. 
 

4.0 In case of E-Tender, bid must be submitted only on https://etenders.gov.in/eprocure/app. 
Further, the following documents in addition to uploading the bid on E-tender portal shall 
also be submitted in Original (in physical form) within 7 (seven) days from the bid due 
date provided the scanned copies of the same have been uploaded in E-tender by the bidder 
along with e-bid within the due date and time to the address mentioned in Bidding Data 
Sheet (BDS) [Annexure-IV to Section-III] 
 
i) EMD/Bid Security/Declaration for Bid Security (as applicable) 
ii) Power of Attorney 
iii) Integrity Pact  
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5.0 Bidder(s) are advised to quote strictly as per terms and conditions of the tender documents 

and not to stipulate any deviations/exceptions. 
 

6.0 Any bidder, who meets the Bid Evaluation Criteria (BEC) and wishes to quote against this 
Tender Document, may download the complete Tender Document along with its 
amendment(s) if any from websites as mentioned at 2.0 (G) of NIT and submit their Bid 
complete in all respect as per terms & conditions of Tender Document on or before the 
Due Date & Time of Bid Submission. 
 

7.0 Bid(s) received from bidders to whom tender/information regarding this Tender Document 
has been issued as well as offers received from the bidder(s) by downloading Tender 
Document from above mentioned website(s) shall be taken into consideration for 
evaluation & award provided that the Bidder is found responsive subject to provisions 
contained in Clause No. 2 of NIT (Section-III). 
The Tender Document calls for offers on single point “Sole Bidder” responsibility 
basis in total compliance of Scope of Works as specified in Tender Document 

 
8.0 Any revision, clarification, corrigendum, time extension, etc. to this Tender Document 

will be hosted on the above-mentioned website(s) only. Bidders are requested to visit the 
website regularly to keep themselves updated. 
 

9.0 The bidder, their affiliates, or subsidiaries – including subcontractors or suppliers for any 
part of the contract – should not be debarred by DoE, MoF, GoI; DEA, MoF, GoI; 
Procuring Unit of SPMCIL or by SPMCIL for participating in its tenders. A declaration to 
this effect shall be submitted by the bidder in the Tender Form. A declaration to this effect 
shall be submitted by the bidder in the Tender Form (Section X). 
 

10.0 The work may to be executed in IGM, NOIDA protected areas. The agency shall be 
required to strictly follow security norms and procedure in terms of entry/ exit passes to 
all the vehicles/ persons/ materials, issue/ reissue/ surrender of labour passes and other 
rules and regulations that will be brought in force from time to time by IGM, Noida 
authorities. Photo ID cards for labourers along with their credentials will be required to 
obtain permission to enter the site. The strict access controls to site may result in loss of 
man-hours for which no extra payment shall be made. 

 
This is not an Order. 
 

For & on behalf of Chief General Manager,  
India Government Mint Noida 
(A Unit of SPMCIL) 
D-2, Sector-1, Gautam Buddh Noida – 201 301,  
State: Uttar Pradesh, India 
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DO NOT OPEN - THIS IS A QUOTATION 

Bid Document No. : CONSTRUCTION OF NEW MATERIAL GATE, 
REPLACING PROFILE SHEET, ROOFING OF BATTERY 
CHARGING STATION AND OTHER MISC.  WORKS AT 
IGM NOIDA  

Item :  

Due Date & Time : Up to 1500 Hrs. (IST) on 16.11.2026 

From: To: 
 

 Kind Attn: Sh. Sanjay Kumar Gupta 
 
Deputy Manager (Materials) 
IGM NOIDA  
D – 2, Sector – 1, NOIDA – 201301, 
Dist. Gautam Budh Nagar, Uttar Pradesh 
(India) 
Email : igmn.purchase@spmcil.com, 
igm.noida@spmcil.com  

To be pasted on the envelope containing Originals of Power of Attorney, Integrity Pact, EMD/ 
Declaration for Bid Security (as applicable), Line of Credit (if applicable); refer clause 4.0 of 
IFB. 
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SECTION-II 

 
BID EVALUATION CRITERIA & 
EVALUATION METHODOLOGY 
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SECTION – II 

BID EVALUATION CRITERIA (BEC) & EVALUATION METHODOLOGY 

A. Technical Criteria 
 

A.1 The Bidder should have successfully completed contract(s) for Similar works during the 
preceding 07 (Seven) years reckoned from the bid due date as detailed below: 

 
At least three completed works/ contracts of Project, each of value not less than Rs.4.50 
Lakh excluding cost of land or 40% OF THE PUT TO TENDER VALUE OF THE 
PROJECT 

OR 
 

At least two completed works /contracts of Project, each of value not less than Rs. 5.62 
Lakh excluding cost of land or 50% OF THE PUT TO TENDER VALUE OF THE 
PROJECT. 

OR 
 

At least one completed work/ contract of Project of value not less than Rs.9.0 Lakh 
excluding cost of land or 80% OF THE TENDER VALUE OF THE PUT TO TENDER 
VALUE OF THE PROJECT. 

Note to Clause no. A: 
 

(i) The work order(s) must have brief scope of work/ services covering the parameters of BEC 
requirement. 
 

(ii) A Job executed by a Bidder for its own plant/ project cannot be considered as experience 
for the purpose of meeting BEC of this Tender Document. However, jobs executed for 
Subsidiary/Fellow subsidiary / Holding company will be considered as experience for the 
purpose of meeting BEC subject to submission of tax paid invoice (s) duly certified by 
Statutory Auditor of the Bidder towards payments of statutory tax in support of the job 
executed for Subsidiary/Fellow subsidiary/ Holding company. Such Bidders to submit 
these documents in addition to the documents specified to meet BEC. 

 
(iii) Consortium bids are not acceptable. 

 
Bidder shall undertake and confirm that eligible similar work(s) has/have not been got 
executed through another contractor on back-to-back basis. Further that, if such a violation 
comes to the notice of Department, then bidder shall be debarred for tendering in SPMCIL 
in future forever. Also, if such a violation comes to the notice of Department before date 
of start of work, the SPMCIL shall be free to forfeit the entire amount of Earnest Money 
Deposit/Performance Guarantee 

 
(iv) Similar work  

 
Work of construction/repair & maintenance of buildings having items of RCC, Brick 
work, structural steel & profile sheet, aluminum work etc. 
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B. Financial Criteria 
 

B.1 Average Annual Turnover 

The minimum average annual turnover (i.e. Revenue from Operations) of the bidder during 
the last three years, ending on 31.03.2026, should be at least 4.5 Lakh (or equivalent in 
foreign currency at exchange rate prevalent on 31.03.2026) as per the annual report (audited 
balance sheet and profit & loss account) of the relevant period duly authenticated by a 
Chartered Accountant/ Cost Accountant in India or equivalent in relevant countries. 

 (*) In case the date of constitution/incorporation of the bidder is less than 3 years old, the 
average annual turnover in respect of the completed financial years after the date of 
constitution/ incorporation shall be taken into account for minimum Average Annual 
Financial Turnover criteria. 

 
B.2 Net Worth 

i) The net worth of the Bidder should not be negative on 31.03.2026 and also; 

ii) should not have eroded by more than 30% in the last three years, ending on 31.03.2026. 

To ascertain this criterion net worth of initial and last financial year should be compared. 

Note to Clause B: 
 

(i) Average Annual Turnover: Preceding 03 financial years mentioned in aforesaid 
BEC refer to immediate 3 preceding financial years wherever the closing date of 
the bid is after 30th September of the relevant financial year. In case the tenders 
having the due date for submission of bid up to 30th September (or as amended by 
Government time to time) of the relevant financial year, and audited financial 
results of the immediate 3 preceding financial years are not available, the audited 
financial results of the 3 years immediately prior to that will be considered. Further, 
bidders may submit form F-9 accordingly. 

(ii) Net Worth: Immediate preceding financial year mentioned in aforesaid BEC refer 
to audited financial results for the immediate preceding financial year wherever the 
closing date of the bid is after 30th September of the relevant financial year. In case 
the tenders having the due date for submission of bid up to 30th September (or as 
amended by Government time to time) of the relevant financial year, and audited 
financial results of the immediate preceding financial year is not available, in such 
case the audited financial results of the year immediately prior to that year will be 
considered. Bidder is to submit Audited Financial Statement of immediate 
preceding financial year (as mentioned above) along with form F-9 accordingly for 
Net-worth. 

 
(iii) Formula for Calculation of Annual Turnover, Net Worth are available in Form F-

9. 
 

(iv) For Start-ups (registered for the tendered item) all financial criteria shall be 
exempted. However, its capacity and capability may be verified (if necessary) by 
the respective unit.  

 

C. RELAXATION OF PRIOR TURNOVER AND PRIOR EXPERIENCE FOR 
STARTPUS (AS DEFINED IN GAZETTE NOTIFICATION NO. D.L-33004/99 
DATED 18.02.2016 AND 23.05.2017 OF MINISTRY OF COMMERCE AND 
INDUSTRY), AS AMENDMED TIME TO TIME – NOT APPLICABLE 
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D. Only documents (Work Order, Completion certificate, Execution Certificate etc.) which 
have been referred/ specified in the bid shall be considered in reply to queries during 
evaluation of Bids. 

After submission of bid, only related shortfall documents may be asked for in TQ 
Technical Queries)/CQ (Commercial Queries) and considered for evaluation. For example, 
if the bidder has submitted a contract without its completion certificate, the certificate may 
be asked for and considered. However, no new reference/ PO/WO/LOI is to be submitted 
by bidder in response to TQ/CQ so as to qualify and such documents will not be considered 
by IGM Noida for evaluation of Bid. 

Any shortfall information / documents on the Audited Annual Report / Financial Statement 
of the Bidder and/or line of credit for working capital issued on or before the final bid due 
date can only be sought against Commercial queries (CQs). Any information/ documents 
issued post final bid due date shall not be considered for evaluation 

Experience of bidder acquired as a subcontractor can be accepted against submission of 
certificate from end user (Principle Employer/Purchaser) by such bidder along with other 
specified documents. 

 
 

E. DOCUMENTS TO BE SUBMITTED FOR COMPLIANCE TO BEC 

 
Documents/ Documentary Evidence required to be provided by participating bidder 
along with the un-priced bid to qualify/ meet the requirements of BEC: 

 
BEC 

Clause 
no. 

 
Description 

 
Documents required for qualification 

A Documents Required-Technical Criteria of BEC 
A.1 Experience criteria (a) Detailed work order along with Schedule of Rates. 

(b) Completion certificate issued by end user / Owner (or 
their consultant who has been duly authorized by owner to 
issue such certificate) stating that the work has been 
completed satisfactorily. 

Note: The completion certificates must have details like Full 
Name and Address of client, work order reference, start date, 
completion date, completed value of project, etc. 

Note 
 i) to 

Clause 
no. 
A.1 

Jobs executed 
for Subsidiary / 
Fellow subsidiary/ 
Holding company 

Tax paid invoice(s) duly certified by statutory auditor of the 
bidder towards payments of statutory tax in support of the 
job executed for Subsidiary / Fellow subsidiary 
/Holding company. 

B Documents Required-Financial Criteria 
B.1 Annual Turn-over A certificate for financial capability of the bidder from 

Practicing Chartered Accountant/ Certified Public 
Accountant in prescribed format [Form F-9] as provided in 
the Tender Document. 

B.2 Net Worth Bidder(s) shall submit copy of Audited Annual Financial 
Statement [Balance Sheet and Profit & Loss Account 
statements] along with Audit Report of three (3) preceding 
Financial Year(s). 



10 
 

  The bank shall be required to issue the letter for declaration/ 
certificate of line of credit on their letter head along with the 
contact details of the issuing authority like email id, contact 
number etc. 
The original document for “Line of Credit” should be 
submitted along with other physical documents required as 
per terms and conditions of tender. 

 
Bidder shall furnish the duly filled and signed Check list for submission of documents 
for qualification for Bid Evaluation Criteria (BEC) as per form F-8(B). 

 
F. AUTHENTICATION OF DOCUMENTS TO BE SUBMITTED IN SUPPORT OF 

BEC: 
 
(i) Technical Criteria of BEC 

 
All documents in support of Technical Criteria of BEC to be furnished by the bidders shall 
necessarily be duly certified/ attested by awarding agency. 

(ii) Financial Criteria of BEC 
 

In support of financial criteria of Bid Evaluation Criteria (BEC), bidder is required to 
submit “Details of Financial capability of bidder” exactly in the format provided in the 
tender document, duly signed and stamped by a practicing Chartered Accountant. 
 
Further, copy of audited annual financial statements including Audit report submitted in 
bid shall be duly certified/ attested by Notary Public with legible stamp. 
 
In absence of requisite documents, IGM Noida reserves the right to reject the bid 
without making any reference to the bidder. 

 
G. Apart from above, Bidder must submit all other relevant documents/ information as 

specified in the Scope of Work/SCC for Technical Evaluation of bid or specified elsewhere 
in the Tender Document, towards proof of its responsiveness. Techno-commercially 
acceptable bids shall be considered for price bid opening and further evaluation. 
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H. EVALUATION METHODOLOGY: 

The “Schedule of Rates” including GST quoted for complete scope of work shall be 
taken up for evaluation on overall L-1 cost basis to Owner. 

The ranking of bidders (L-1, L-2 …) shall be determined by the bidder’s quoted price 
(arrived after applying quoted % increase or decrease on total estimated price) in ascending 
order. 

In case of tie, i.e. more than one bidder quotes the same percentage, the rank will be decided 
based on the turnover of last audited financial year. As an example, in case two bidders 
become L-1, bidder having higher turnover in last audited financial year will be considered 
as L-1 and other bidder will be L-2. 

I. PROCUREMENT FROM A BIDDER WHICH SHARES A LAND BORDER 
WITH INDIA 

 
1. OM no. 7/10/2021-PPD (1) dated 23.02.2023, Department of Expenditure, 

Ministry of Finance, Govt. of India refers. The same are available at website 
https://doe.gov.in/procurement-policy-divisions. 

 
2. Any bidder from a country which shares a land border with India will be eligible to 

bid in this tender only if the bidder is registered with the Competent Authority. For 
details of competent authority refer to Annexure I of Order (Public Procurement 
no. 4) dated 23.02.2023. 

 
Further, any bidder (including bidder from India) having specified Transfer of 
Technology (ToT) arrangement with an entity from a country which shares a land 
border with India, shall also require to be registered with the same competent 
authority. 

 
Further the above will not apply to bidders from those countries (even if sharing a 
land border with India) to which the Government of India has extended lines of 
credit or in which the Government of India is engaged in development projects. 
Updated lists of countries to which lines of credit have been extended or in which 
development projects are undertaken are given in the website of the Ministry of 
External Affairs, Govt. of India 

 
3. "Bidder" (including the term 'tenderer', 'consultant' 'vendor' or 'service provider' 

in certain contexts) for purpose of this provision means any person or firm or 
company, including any member of a consortium or joint venture (that is an 
association of several persons, or firms or companies), every artificial juridical 
person not falling in any of the descriptions of bidders stated hereinbefore, 
including any agency, branch or office controlled by such person, participating in 
a procurement process. 

 
4. "Bidder from a country which shares a land border with India" for the purpose 

of this: 
a. An entity incorporated, established or registered in such a country; or 
b. A subsidiary of an entity incorporated, established or registered in such a 

country; or 
c. An entity substantially controlled through entities incorporated, 

established or registered in such a country; or 
d. An entity whose beneficial owner is situated in such a country; or 
e. An Indian (or other) agent of such an entity; or 
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f. A natural person who is a citizen of such a country; or 
g. A consortium or joint venture where any member of the consortium or 

joint venture falls under any of the above 

5. "Beneficial owner" for the purpose of above (4) will be as under: 

i. In case of a company or Limited Liability Partnership, the beneficial owner is the 
natural person(s), who, whether acting alone or together, or through one or more 
juridical person(s), has a controlling ownership interest or who exercises control 
through other means. 
 
Explanation — 

 
a) "Controlling ownership interest" means ownership of, or entitlement to, 

more than twenty-five per cent of shares or capital or profits of the 
company; 

b) "Control" shall include the right to appoint the majority of the directors or 
to control the management or policy decisions, including by virtue of their 
shareholding or management rights or shareholders agreements or voting 
agreements; 

 
ii. In case of a partnership firm, the beneficial owner is the natural person(s) who, 

whether acting alone or together, or through one or more juridical person, has 
ownership of entitlement to more than fifteen percent of capital or profits of the 
partnership; 
 

iii. In case of an unincorporated association or body of individuals, the beneficial 
owner is the natural person(s), who, whether acting alone or together, or through 
one or more juridical person, has ownership of or entitlement to more than fifteen 
percent of the property or capital or profits of such association or body of 
individuals; 
 

iv. Where no natural person is identified under (i) or (ii) or (iii) above, the beneficial 
owner is the relevant natural person who holds the position of senior managing 
official; 
 

v. In case of a trust, the identification of beneficial owner(s) shall include 
identification of the author of the trust, the trustee, the beneficiaries with fifteen 
percent or more interest in the trust and any other natural person exercising 
ultimate effective control over the trust through a chain of control or ownership. 

6. "Agent" for the purpose of this Order is a person employed to do any act for 
another, or to represent another in dealings with third persons 
 
Note: 

 

(i) A person who procures and supplies finished goods from an entity from a 
country which shares a land border with India will, regardless of the nature of 
his legal or commercial relationship with the producer of the goods, be 
deemed to be an Agent for the purpose of this Order. 
 

(ii) However, a bidder who only procures raw material, components etc. from an 
entity from a country which shares a land border with India and then 
manufactures or converts them into other goods will not be treated as an 
Agent.] 
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7. ''Transfer of Technology" means dissemination and transfer of all forms of 

commercially usable knowledge such as transfer of know-how, skills, technical 
expertise, designs, processes and procedures, trade secrets, which enables the 
acquirer of such technology to perform activities using the transferred technology 
independently. (Matters of interpretation of this term shall be referred to the 
Registration Committee constituted by the Department for Promotion of Industry 
and Internal Trade, and the interpretation of the Committee shall be final.) 
 

8. SUBMISSION OF CERTIFICATE IN BIDS: 
 

Bidder shall submit a certificate in this regard as Form-I-A. 
 

For cases falling under the category of Transfer of Technology, Bidder shall 
submit a certificate in this regard as Form-I-B. 
 

If such certificate given by a bidder whose bid is accepted is found to be false, this would 
be a ground for immediate rejection of the bid/termination and further action as 
per “Procedure for Action in case of Corrupt/Fraudulent/ Collusive / Coercive 
Practices” of tender document. 

 

9. The registration, wherever applicable, should be valid at the time of 
submission of bids. In respect of supply otherwise than by tender, registration 
should be valid at the time of placement of order. If the bidder was 
validly registered at the time of acceptance / placement of order, registration 
shall not be a relevant consideration during contract execution. 
 

10. RESTRICTING PARTICIPATION OF NCLT REFERRED BIDDERS 
 

(i) Offer from the following type of bidders / members of consortium will not be 
considered: 

 

 Bidders who are undergoing insolvency resolution process or liquidation 
or bankruptcy proceeding under Insolvency and Bankruptcy Code, 2016 
(Code). 
 

 Bidders whose resolution process or liquidation or bankruptcy proceeding is 
initiated under the Code at any stage of evaluation of bid. 

(ii) It will be responsibility of the bidder/contractor/vendor to inform IGM NOIDA 
within 15 (Fifteen) days from the date of order of insolvency resolution process 
or liquidation or bankruptcy proceeding passed by the Adjucating Authority 
Namely 
 

(iii) National Company Law Tribunal (NCLT) or Debt Recovery Tribunal (DRT) or 
any other similar authority under the Code. 

 

(iv) If bidder fails to share the information regarding their status of insolvency 
resolution process or liquidation or bankruptcy proceeding in their bid or at any 
latter stage, their offer is liable to be rejected by IGM NOIDA. 

 

(v) IGM NOIDA reserve the right to cancel / terminate the contract without any 
liability on the part of IGM NOIDA immediately on the commencement of 
insolvency resolution process or liquidation or bankruptcy proceeding of any party 
under the contract.   

 
A declaration in this regard shall be furnished by the bidder as per proforma at Annexure-A 
to Section-II. 
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Form-I-A 
UNDERTAKING ON LETTERHEAD 

 
To, 

M/s IGM NOIDA ( A unit of SPMCIL) 
 

 
SUB: 
TENDER NO: 
REF: OM No. 7/10/2021-PPD(1) dated 23.02.2023 of Dept of Expenditure, Ministry of Finance, 
Government of India 
(https://doe.gov.in/procurement-policy-divisions) 

Dear Sir 
 

We, M/s  (Name of Bidder), have read the clause regarding restrictions on 
Procurement from a Bidder of a country which shares a land border with India as mentioned in the 
tender document in line with the above referred guidelines dated 23.02.2023 for Procurement from 
a bidder which shares a land border with India and We certify that 

 
(i) Bidder is not from such a country [ ] 

(ii) If the Bidder is from such a country [ ] 
which shares a land border with India, has been registered  
with the Competent Authority. 

(Evidence of valid registration by the 
Competent Authority to be attached by the bidder) 

 
(Bidder is to tick appropriate option ( or X) above). 

We hereby certify that we fulfill all requirements in this regard and is eligible to be considered 
against the subject tender. 

 
 
 

Place: [Signature of Authorized Signatory of Bidder] 
Date: Name: 

Designation: 
Seal: 
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Form-I-B 
UNDERTAKING ON LETTERHEAD 

(Applicable in case of Transfer of Technology cases only) 
 

To, 

M/s IGM NOIDA ( A unit of SPMCIL) 
 

 
SUB: 
TENDER NO: 
REF: OM No. 7/10/2021-PPD(1) dated 23.02.2023 of Dept of Expenditure, Ministry of Finance, 
Government of India 
(https://doe.gov.in/procurement-policy-divisions) 

Dear Sir 
 

We, M/s  (Name of Bidder), have read the clause regarding restrictions on 
Procurement from a Bidder of a Country having Transfer of Technology (ToT) arrangement as 
mentioned in the tender document in line with the above referred guidelines dated 23.02.2023 for 
Procurement from a bidder which shares a land border with India and We certify that 

 
(i) The Bidder does not have ToT with such a country [ ] 

 
(iii) If the Bidder is having ToT from such a country [ ] 

which share a land border with India, has been registered 
 

with the Competent Authority. 
(Evidence of valid registration by the 
Competent Authority to be attached by the bidder) 

(Bidder is to tick appropriate option ( ) above). 

We hereby certify that we fulfill all requirements in this regard and is eligible to be considered 
against the subject tender. 

 
 
 

Place: [Signature of Authorized Signatory of Bidder] 
Date: Name: 

Designation: 
Seal: 
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Annexure-A to Section-II 

DECLARATION ON PROCEEDINGS AS PER INSOLVENCY AND BANKRUPTCY 
CODE 2016 
 
To, 
M/s IGM NOIDA (a unit of SPMCIL) 

 

 
SUB: 

 
TENDER NO: 

 
Dear Sir, 

 
I/ We hereby declare that I/We, M/s. ________________________, declare that: 

I/We am/are not undergoing insolvency resolution process or liquidation or bankruptcy 
proceeding as on date. 

OR 

I/We am/are undergoing insolvency resolution process or liquidation or bankruptcy proceeding 
as on date as per details mentioned below. 

 
(a)   
(b)   
(c)  

 
(Attach details in separate sheet) 

 
Further, I/We also confirms that in case there is any change in status of this declaration at any 
stage of tendering/ execution (in case of award), the same will be promptly informed to IGM 
NOIDA. 

 
Note: Strike out either (i) or (ii) as applicable. 

 
It is understood that if this declaration is found to be false, IGM NOIDA (A unit of SPMCIL) 
shall have the right to reject my/our bid, and forfeit the EMD/ CPS. If the bid has resulted in a 
contract, the contract will be liable for termination without prejudice to any other right or 
remedy (including banning or holiday listing) available to IGM NOIDA. 

 
 

Place: [Signature of Authorized Signatory of Bidder] 
Date: Name: 

Designation: 
Seal: 
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Appendix-A3 to Section II 

PROFORMA OF "BANK GUARANTEE" TOWARDS PERFORMANCE SECURITY / 
SECURITY DEPOSIT BY FOREIGN BASED SUPPORTING COMPANY OF THE 

BIDDING COMPANY 
CONTRACT PERFORMANCE SECURITY / SECURITY DEPOSIT 
(ON NON-JUDICIAL STAMP PAPER OF APPROPRIATE VALUE) 

 
To, 
 

To, Bank Guarantee No.  

M/s. IGM NOIDA (A Unit of 
SPMCIL) 

Date of BG  

BG Valid up to (Expiry date)  

Claim period up to (indicate date 
of expiry of claim period which 
includes minimum three months 
from the expiry date) 

 

Stamp Sl. No./e-Stamp Certificate 
No. 

 

 
Dear Sir(s), 
M/s. ____________________________ having registered office at ______________ (herein 
after called the “SUPPLIER” which expression shall wherever the context so require include its 
successors and assignees) have been placed/ awarded the job/work of ______________________ 
vide PO/LOA/ NOTIFICATION OF AWARD No.    dated ____________ (herein 
after called CONTRACT) for IGM NOIDA (A unit of SPMCIL) having registered office at D-2 
Sector 1 Gautam Budh Nagar Noida, Uttar Pradesh, India. (herein after called the “IGM NOIDA” 
which expression shall wherever the context so require include its successors and assignees). 

 
Further, M/s. ____________________________ (Name of the Supporting company) having its 
registered/head office at __________ based on whose experience/technical strength, the 
SUPPLIER has qualified for award of contract (hereinafter referred to as the 'SUPPORTING 
COMPANY') which expression shall, unless repugnant to the context or meaning thereof include 
all its successors, administrators, executors and assignees) has agreed to provide complete technical 
and other support to the SUPPLIER for successful completion of the contract as mentioned above, 
entered between IGM NOIDA and the SUPPLIER and IGM NOIDA having agreed that the 
'SUPPORTING COMPANY' shall furnish to IGM NOIDA a performance guarantee for Indian 
Rupees towards providing complete financial and other support to the SUPPLIER for successful 
completion of the contract as mentioned above, 
 
The said M/s. (Supporting Company) has approached us and at their request and in consideration 
of the premises we having our office at 
 have agreed to give such guarantee as hereinafter mentioned. 
 
2. We (name of the bank)   registered under the laws of _________________________ 

having head/ registered office at ________________________________ (hereinafter 
referred to as "the Bank", which expression shall, unless repugnant to the context or 
meaning thereof, include all its successors, administrators, executors and permitted 
assignees) do hereby guarantee and undertake to pay immediately on first demand in writing 
any/all moneys to the extent of Indian Rs. (in figures)                   (Indian Rupees (in 
words)                                   ) without any demur, reservation, contest or protest and/or 
without any reference to the 'SUPPORTING COMPANY'. Any such demand made by 
IGM NOIDA on the Bank by serving a written notice shall be conclusive and binding, 
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without any proof, on the bank as regards the amount due and payable, notwithstanding any 
dispute(s) pending before any Court, Tribunal, Arbitrator or any other authority and/or any 
other matter or thing whatsoever, as liability under these presents being absolute and 
unequivocal. We agree that the guarantee herein contained shall be irrevocable and shall 
continue to be enforceable until it is discharged by IGM NOIDA in writing. This guarantee 
shall not be determined, discharged or affected by the liquidation, winding up, dissolution 
or insolvency of the 'SUPPORTING COMPANY' and shall remain valid, binding and 
operative against the bank. 
 

3. The Bank also agrees that IGM NOIDA at its option shall be entitled to enforce this 
Guarantee against the Bank as a principal debtor, in the first instance, without proceeding 
against the 'SUPPORTING COMPANY' and notwithstanding any security or other 
guarantee that IGM NOIDA may have in relation to the 'SUPPORTING COMPANY’s 
liabilities. 
 

4. The Bank further agrees that IGM NOIDA shall have the fullest liberty without our consent 
and without affecting in any manner our obligations hereunder to vary any of the terms 
and conditions of the said CONTRACT or to extend time of performance by the said 
SUPPLIER from time to time or to postpone for any time or from time to time exercise of 
any of the powers vested in IGM NOIDA against the said SUPPLIER/ and to forbear or 
enforce any of the terms and conditions relating to the said agreement and we shall not be 
relieved from our liability by reason of any such variation, or extension being granted to 
the said SUPPLIER or for any forbearance, act or omission on the part of IGM NOIDA or 
any indulgence by IGM NOIDA to the said SUPPLIER(s) or any such matter or thing 
whatsoever which under the law relating to sureties would, but for this provision, have effect 
of so relieving us. 
 

5. The Bank further agrees that the Guarantee herein contained shall remain in full force 
during the period that is taken for the performance of the CONTRACT and all dues of IGM 
NOIDA under or by virtue of this CONTRACT have been fully paid and its claim satisfied 
or discharged or till IGM NOIDA discharges this guarantee in writing, whichever is earlier. 
 

6. This Guarantee shall not be discharged by any change in our constitution, in the constitution 
of IGM NOIDA or that of the 'SUPPORTING COMPANY'. 
 

7. The Bank confirms that this guarantee has been issued with observance of appropriate laws 
of the country of issue. 
 

8. The Bank also agrees that this guarantee shall be governed and construed in accordance 
with Indian Laws and subject to the exclusive jurisdiction of Indian Courts of the place from 
where the purchase CONTRACT has been placed. 
 

9. Notwithstanding anything contained hereinabove, our liability under this Guarantee is 
limited to Indian Rs. (in figures)   (Indian Rupees (in words) 
 only) and our guarantee shall remain in force until (indicate the 
date of expiry of bank guarantee)  . 
 

10. We have power to issue this guarantee in your favor under Memorandum and Articles of 
Association and the undersigned has full power to do under the Power of Attorney, dated 
_________ granted to him by the Bank. 

  
11. Notwithstanding anything contained herein:  

 
a) The Bank’s liability under this Guarantee shall not exceed (currency in figures) 

_______________ (currency in words only) ______________ 
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b) This Guarantee shall remain in force upto  (this date should be expiry date of 
defect liability period of the Contract) and any extension(s) thereof; and 
 

c) The Bank shall be released and discharged from all liability under this Guarantee 
unless a written claim or demand is issued to the Bank on or before the 
midnight of …………………. (indicate date of expiry of claim period which includes 
minimum three months from the expiry of this Bank Guarantee) and if extended, the 
date of expiry of the last extension of this Guarantee. If a claim has been received by 
us within the said date, all the rights of IGM NOIDA under this Guarantee shall be 
valid and shall not cease until we have satisfied that claim. 

 
Details of next Higher Authority of the Officials who have issued the Bank Guarantee: 
Name ……………………………. 
Designation ………………….. 

 
Yours faithfully, 

 
Bank by its Constituted Attorney 

 
Signature of a person duly Authorized to  
 sign on behalf of the Bank 

  E-mail :  
  Telephone/Mobile No. : 
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INSTRUCTIONS FOR FURNISHING 
 

"PERFORMANCE SECURITY / SECURITY DEPOSIT " BY "BANK GUARANTEE" 
 
 

1. The Bank Guarantee by successful Bidder(s) will be given on non-judicial stamp paper as 
per 'stamp duty' applicable. The non-judicial stamp paper should be in name of the issuing 
bank. In case of foreign bank, the said Bank Guarantee to be issued by its correspondent 
bank in India on requisite non-judicial stamp paper and place of Bid to be considered as 
Delhi. 
 

2. A letter from the issuing bank of the requisite Bank Guarantee confirming that said Bank 
Guarantee and all future communication relating to the Bank Guarantee shall be forwarded 
to Purchaser as per format appended below. 
 

3. The Bank Guarantee shall be from any Indian scheduled bank (excluding Co-operative 
banks and Regional Rural bank) or a branch of an International bank situated in India and 
registered with Reserve bank of India as scheduled foreign bank. However, in case of bank 
guarantees from banks other than the Nationalized Indian banks, the bank must be a 
commercial bank having net worth in excess of Rs 100 crores and a declaration to this 
effect shall be made by such commercial bank either in the Bank Guarantee itself or 
separately on its letterhead. 
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MATTER TO BE MENTIONED IN COVERING LETTER TO BE SUBMITTED BY 
VENDOR ALONG WITH BANK GUARANTEE 

 

1 
BANK GUARANTEE NO : 

 

2 
VENDOR NAME / VENDOR 
CODE 

: NAME 
 

   VENDOR 
CODE 

 

    

3 
BANK GUARANTEE 
AMOUNT 

: 
 

    

4 LOA / PO NO. :  

    

5 
NATURE OF BANK 
GUARANTEE 

: 
    

 
(Please Tick ( √ ) Whichever 
is Applicable 

 PERFORMA
NCE BANK 
GUARANTEE 

SECURITY 
DEPOSIT 

EMD ADVANCE 

       

6  

 
BG ISSUED BANK DETAILS 

 

(A) 
EMAIL ID:  

(B) 
ADDRESS:  

(C) PHONE NO:  

  (D) IFSC:  
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SECTION-III 

 

INSTRUCTION TO BIDDERS  
(ITB) 

(TO BE READ IN CONJUNCTION WITH 
BIDDING DATA SHEET (BDS) 
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SECTION-III - INSTRUCTION TO BIDDERS (ITB) 
 

INDEX 
[A] GENERAL: 

 
1. SCOPE OF BID 
2. ELIGIBLE BIDDERS 
3. ONE BID PER BIDDER 
4. COST OF BIDDING 
5. SITE-VISIT 

 
[B] BIDDING DOCUMENTS: 

 
6. CONTENTS OF BIDDING DOCUMENTS 
7. CLARIFICATION OF TENDER DOCUMENTS 
8. AMENDMENT OF BIDDING DOCUMENTS 

 
[C] PREPARATION OF BIDS: 

 
9. LANGUAGE OF BID 
10. DOCUMENTS COMPRISING THE BID 
11. BID PRICES 
12. GST (CGST & SGST/ UTGST or IGST) 
13. BID CURRENCIES 
14. BID VALIDITY 
15. EARNEST MONEY DEPOSIT / BID SECURITY 
16. PRE-BID MEETING 
17. FORMAT AND SIGNING OF BID 
18. ZERO DEVIATION & REJECTION CRITERIA 
19. E-PAYMENT 

 
[D] SUBMISSION OF BIDS: 

 
20. SUBMISSION, SEALING AND MARKING OF BIDS 
21. DEADLINE FOR SUBMISSION OF BIDS 
22. LATE BIDS 
23. MODIFICATION AND WITHDRAWAL OF BIDS 

[E] BID OPENING AND EVALUATION: 
 

24. EMPLOYER'S RIGHT TO ACCEPT ANY BID AND TO REJECT ANY 
OR ALL BIDS 

25. BID OPENING 
26. CONFIDENTIALITY 
27. CONTACTING THE EMPLOYER 
28. EXAMINATION OF BIDS AND DETERMINATION OF 

RESPONSIVENESS 
29. CORRECTION OF ERRORS 
30. CONVERSION TO SINGLE CURRENCY FOR COMPARISON OF 

BIDS 
31. EVALUATION AND COMPARISON OF BIDS 
32. COMPENSATION FOR EXTENDED STAY 
33. PURCHASE PREFERENCE 
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[F] AWARD OF CONTRACT: 
 

34. AWARD 
35. NOTIFICATION OF AWARD/ NOTIFICATION OF AWARD 

[NOTIFICATION OF AWARD] 
36. SIGNING OF AGREEMENT 
37. CONTRACT PERFORMANCE SECURITY / SECURITY DEPOSIT 
38. PROCEDURE FOR ACTION IN CASE 

CORRUPT/FRAUDULENT/COLLUSIVE/COERCIVE PRACTICES 
39. PUBLIC PROCUREMENT POLICY FOR MICRO AND SMALL 

ENTERPRISE 
40. VENDOR EVALUATION PROCEDURE 
41. INCOME TAX & CORPORATE TAX 
42. DISPUTE RESOLUTION MECHANISM 
43. DISPUTES BETWEEN CPSE’S/GOVERNMENT DEPARTMENT’S/ 

ORGANIZATIONS 
44. PROVISION FOR STARTUPS 
45. UNIQUE DOCUMENT IDENTIFICATION NUMBER BY PRACTICING 

CHARTERED ACCOUNTANTS 
46. DOCUMENTS FOR PAYMENT 
47. SUBLETTING AND ASSIGNMENT 

[G] ANNEXURES: 
 

1. ANNEXURE-I: PROCEDURE FOR ACTION IN CASE 
CORRUPT/FRAUDULENT/COLLUSIVE/COERCIVE PRACTICES 

2. ANNEXURE-II: VENDOR PERFORMANCE EVALUATION 
PROCEDURE 

3. ANNEXURE-III: ADDENDUM TO INSTRUCTIONS TO BIDDERS 
(INSTRUCTION FOR PARTICIPATION IN E-TENDER) 

4. ANNEXURE-IV: BIDDING DATA SHEET (BDS) 
5. ANNEXURE-V: POLICY TO PROVIDE PURCHASE PREFERENCE AS 

PER PUBLIC PROCUREMENT (PREFERENCE TO MAKE IN INDIA), 
ORDER 2017 
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INSTRUCTIONS TO BIDDERS [ITB] 

(TO BE READ IN CONJUNCTION WITH BIDDING DATA SHEET (BDS) 

[A] – GENERAL 

1 SCOPE OF BID 

1.1 The Purchaser (i.e. IGM, Noida) as defined in the "General Conditions of Contract 
[GCC]", wishes to receive Bids as described in the Invitation for Bid (the “Tender 
Document /Bid Document”) issued by Purchaser. Purchaser/Owner/IGM NOIDA 
occurring herein under shall be considered synonymous. 

1.2 SCOPE OF BID: The scope of work/ Services shall be as defined in the Tender documents. 
1.3 The successful bidder will be expected to complete the scope of Bid within the period 

stated in Special Conditions of Contract. 
1.4 Throughout the Tender Documents, the terms 'Bid', 'Tender' & ‘Offer’ and their derivatives 

[Bidder/Tenderer, Bid/Tender/Offer etc.] are synonymous. Further, 'Day' means 'Calendar 
Day' and 'Singular' also means 'Plural'. 

 
2 ELIGIBLE BIDDERS 

 
2.1 The Bidder shall not be under a declaration of ineligibility by Purchaser (i.e. Procuring 

Unit of SPMCIL or by SPMCIL) for Corrupt/ Fraudulent/ Collusive/ Coercive practices, 
as defined in "Instructions to Bidders [ITB], Clause No. 39” (Action in case Corrupt/ 
Fraudulent/ Collusive/ Coercive Practices). 

2.2 The Bidder is not put on ‘Holiday’ by (i.e. Procuring Unit of SPMCIL or by SPMCIL only 
due to “poor performance” or “corrupt and fraudulent practices”) on due date of 
submission of bid. Further, neither bidder nor their allied agency/(ies) (as defined in the 
Procedure for Action in case of Corrupt/ Fraudulent/ Collusive/ Coercive Practices) 
are on banning list of (i.e. Any Unit of SPMCIL). 
If the bidding documents were issued inadvertently/ downloaded from website, offers 
submitted by such bidders shall not be considered for opening/ evaluation/Award and will 
be returned immediately to such bidders. 
In case there is any change in status of the declaration prior to award of contract, the same 
has to be promptly informed to IGM NOIDA by the bidder. 
It shall be the sole responsibility of the bidder to inform about their status regarding para 
1 of clause 2.2 herein above on due date of submission of bid and during the course of 
finalization of the tender. Concealment of the facts shall tantamount to misrepresentation 
of facts and shall lead to action against such Bidders as per clause 39 of ITB. 

2.3 The Bidder should not be under any liquidation court receivership or similar proceedings 
on due date of submission of bid. In case there is any change in status of the declaration 
prior to award of contract, the same has to be promptly informed to IGM NOIDA by the 
bidder. It shall be the sole responsibility of the bidder to inform IGM NOIDA there status 
on above on due date of submission of bid and during the course of finalization of 
the tender. Concealment of the facts shall tantamount to misrepresentation of facts and 
shall lead to action against such Bidders as per clause no.39 of ITB. 

2.4 Bidder shall not be affiliated with a firm or entity: 
(i) that has provided consulting services related to the work to the during the 

preparatory stages of the work or of the project of which the works/services form a 
part of or 
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(ii) that has been hired (proposed to be hired) by the Purchaser as an Engineer/ 
Consultant for the contract. 

2.5 Neither the firm/entity appointed as the Project Management Consultant (PMC) for a 
contract nor its affiliates/ JV’S/ Subsidiaries shall be allowed to participate in the tendering 
process unless it is the sole Licensor/Licensor nominated agent/ vendor. 

2.6 Pursuant to qualification criteria set forth in the bidding document, the Bidder shall furnish 
all necessary supporting documentary evidence to establish Bidder’s claim of meeting 
qualification criteria. 

2.7 Power of Attorney: 
Power of Attorney (POA) to be issued by the bidder in favour of the authorized 
employee(s), in respect of the particular tender, for purpose of signing the documents 
including bid, all subsequent communications, agreements, documents etc. pertaining to 
the tender and act and take any and all decision on behalf of the bidder (including 
Consortium). Any consequence resulting due to such signing shall be binding on the 
Bidder. 
(I) In case of a Single Bidder, the Power of Attorney shall be issued as per the 

constitution of the bidder as below: 
a) In case of Proprietorship: by Proprietor 
b) In case of Partnership: by all Partners or Managing Partner 
c) In case of Limited Liability Partnership: by any bidder’s employee 

authorized in terms of Deed of LLP 
d) In case of Public / Limited Company: PoA in favour of authorized 

employee(s) by Board of Directors through Board Resolution or by the  
e) designated officer authorized by Board to do so. Such Board Resolution 

should be duly countersigned by Company Secretary / MD / CMD / CEO. 
2.8 In case of change of constitution of bidder after submission of bid, the same shall be 

informed by the bidder to IGM NOIDA promptly. Failure to same shall be considered as 
misrepresentation by the bidder. Further, coerce of action can be taken towards 
rejection/disqualification of Bids and Termination of contract as deemed fit. 

 

3 ONE BID PER BIDDER 

3.1 A Bidder shall submit only 'one [01] Bid' in the same Bidding Process either as single 
entity or as a member of any consortium (wherever consortium bid is allowed). A Bidder 
who submits or participates in more than 'one [01] Bid' will cause all the proposals in 
which the Bidder has participated to be disqualified. 

3.2 A bidder shall not have conflict of interest with other bidders. Such conflict of interest can 
lead to anti-competitive practices. The bidder found to have a conflict of interest shall be 
disqualified. A bidder shall be considered to have a conflict of interest with one or more 
bidders in this bidding process, if: 

a) they have controlling partner (s) in common; or 
b) they receive or have received any direct or indirect subsidy/ financial stake from any of 

them; or 
c) they have the same legal representative/authorized signatory/agent for purposes of this bid; 

or 

d) they have relationship with each other, directly or through common third parties, that puts 
them in a position to have access to information about or influence on the bid of another 
Bidder; or 

e) Bidder participates in more than one bid in bidding process. Participation by a Bidder in 
more than one Bid will result in the disqualification of all bids in which the parties are 
involved. However, this does not limit the inclusion of the components/ sub-assembly/ 
Assemblies from one bidding manufacturer in more than one bid. 
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f) a Bidder or any of its affiliates participated as a consultant in the preparation of the design 

or technical specifications of the contract that is the subject of the Bid; 
g) In case of a holding company having more than one independently manufacturing units, 

or more than one unit having common business ownership/management, only one unit 
should quote. Similar restrictions would apply to closely related sister companies. Bidders 
must proactively declare such sister/ common business/ management units in same/ similar 
line of business. 

Bidders are required to submit a confirmation for no conflict of interest with other bidders 
in Form F-5. 
Failure to comply this clause during tendering process will disqualify all such bidders from 
process of evaluation of bids. 
 

3.3 Alternative Bids shall not be considered. 
3.4 Bidders are required to provide complete details of all Directors/Partners/Proprietors etc. 

including Father’s name, Residential address, AADHAR, PAN Card details & DIN Nos. 
in Form F-1 & Form F-1A of ITB. 

 

It is the responsibility of the participating Bidder(s) to assess the relationship as mentioned 
above. 

 

In case any undertaking/declaration given by a Bidder(s) in this regard is found to be false, 
this would be a sufficient ground for rejection of Bid(s) /termination of contract and also 
initiation of further action as per “Procedure for Action in case of Corrupt/Fraudulent/ 
Collusive / Coercive Practices” of tender document 

 
4 COST OF BIDDING 

The Bidder shall bear all costs associated with the preparation and submission of the Bid 
including but not limited to Documentation Charges, Bank charges, all courier charges, 
translation charges, authentication charges and any associated charges including taxes & 
duties thereon. Further, IGM NOIDA will in no case, be responsible or liable for these 
costs, regardless of the outcome of the bidding process. 

 
5 SITE VISIT 

 
5.1 The Bidder is advised to visit and examine the site of works and its surroundings and 

obtain for itself on its own responsibility all information that may be necessary for 
preparing the Bid and entering into a Contract for the required job. The costs of visiting 
the site shall be borne by the Bidder. 

5.2 The Bidder or any of its personnel or agents shall be granted permission by the Purchaser 
to enter upon its premises and land for the purpose of such visits, but only upon the 
express conditions that the Bidder, its personnel and agents will release and indemnify the 
Purchaser and its personnel, agents from and against all liabilities in respect thereof, and 
will be responsible for death or injury, loss or damage to property, and any other loss, 
damage, costs, and expenses incurred as a result of inspection. 

5.3 The Bidder shall not be entitled to hold any claim against IGM NOIDA for non-
compliance due to lack of any kind of pre-requisite information as it is the sole 
responsibility of the Bidder to obtain all the necessary information with regard to site, 
surrounding, working conditions, weather etc. on its own before submission of the bid. 
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[B]  – BIDDING DOCUMENTS 

 

6 CONTENTS OF BIDDING DOCUMENTS 
6.1 The contents of Bidding Documents / Tender Documents are those stated below, and 

should be read in conjunction with any 'Addendum / Corrigendum and Clarification(s)' 
issued in accordance with "ITB: Clause-7 & 8": 
 Section-I : Invitation for Bid [IFB]* 
 Section-II : Bid Evaluation Criteria [BEC] & Evaluation methodology 
 Section-III : Instructions to Bidders [ITB], Annexure, Forms & Format** 
 Section-IV : General Conditions of Contract [GCC] 
 Section-V : Special Conditions of Contract [SCC] 
 Section-VI :     Technical specification of the Contract (TSC) 
 Section-VII : Scope of Work /Drawing & List of Approved Makes 
 Section-VIII : Schedule of Rates 
 Section-X : Tender Form  

 

*Request for Quotation’, wherever applicable, shall also form part of the Bidding 
Document. 

 

** The subject tender is based on standard formats and applicability of some specific 
clauses may be seen in Annexure-IV to Section-III i.e. BDS (Bidding Data Sheet). 

 

For participation in E-tender, instructions are mentioned at Annexure-III to Section-III. 
6.2 The Bidder is expected to examine all instructions, forms, terms & conditions in the 

Bidding Documents. The "Request for Quotation [RFQ] & Invitation for Bid (IFB)" 
together with all its attachments thereto, shall be considered to be read, understood and 
accepted by the Bidders. Failure to furnish all information required by the Bidding 
Documents or submission of a Bid not substantially responsive to the Bidding Documents 
in every respect will be at Bidder's risk and may result in the rejection of his Bid. 
 

7 CLARIFICATION OF TENDER DOCUMENTS 

7.1 A prospective Bidder requiring any clarification(s) of the Bidding Documents may notify 
IGM NOIDA in writing by email at IGM NOIDA's mailing address indicated in the BDS 
not later than 03 (three) days prior to pre-bid meeting (in cases where pre-bid meeting is 
scheduled) or 05 (five) days prior to the due date of submission of bid in cases where pre-
bid meeting is not scheduled. IGM NOIDA reserves the right to ignore the bidders request 
for clarification if received after the aforesaid period. IGM NOIDA may respond in writing 
to the request for clarification. IGM NOIDA's response including an explanation of the 
query, but without identifying the source of the query will be uploaded on e-tender portal 
/ communicated to prospective bidders by e-mail. 

7.2 Any clarification or information required by the Bidder but same not received by the 
Purchaser at clause 8.1 (refer BDS for address) above is liable to be considered as "no 
clarification / information required". 

 

 

8 AMENDMENT OF BIDDING DOCUMENTS 
8.1 At any time prior to the 'Bid Due Date', Purchaser may, for any reason, whether at its own 

initiative or in response to a clarification requested by a prospective Bidder, modify the 
Bidding Documents by addenda/ corrigendum. 

8.2 Any corrigendum thus issued shall be integral part of the Tender Document and shall be 
hosted on the websites as provided at clause no. 2.0 (G) of IFB /communicated to 
prospective bidders by e-mail. Bidders have to take into account all such corrigendum 
before submitting their Bid. 

8.3 The Purchaser, if consider necessary, may extend the Bid Due Date in order to allow the 
Bidders a reasonable time to furnish their most competitive bid taking into account the 
addenda/corrigendum issued thereof.  
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[C] – PREPARATION OF BIDS 

 

9 LANGUAGE OF BID: 

The bid prepared by the Bidder and all correspondence, drawing(s), document(s), 
certificate(s) etc. relating to the Bid exchanged by Bidder and IGM NOIDA shall be 
written in English language only. In case a document, certificate, printed literature etc. 
furnished by the Bidder in a language other than English, the same should be accompanied 
by an English translation duly authenticated by the Indian Chamber of Commerce, in 
which case, for the purpose of interpretation of the Bid, the English translation shall 
govern. 

 
10 DOCUMENTS COMPRISING THE BID  

10.1  IN CASE OF E-TENDERING: 
 
Bidders are requested to refer instructions for participating in e-Tendering (Annexure-I to 
Section III), Bidders manual kit and FAQs available in E-tender portal and bids submitted 
manually shall be rejected. All pages of the Bid must be digitally signed by the "authorized 
signatory" of the Bidder holding Power of Attorney. The Bid must be submitted on e-
tender portal (https://etenders.gov.in/eprocure/app) as follows: - 

 
10.1.1 PART-I: “TECHNO-COMMERCIAL/UN-PRICED BID” comprising all the 

above documents mentioned at 11.1.1 along with copy of EMD/Bid 
Security/Declaration for Bid Security, copy of Power of Attorney and copy of 
integrity pact should be uploaded in the technical bid in the e-tender portal. 

 
Further, Bidders must submit the original " EMD, Power of Attorney, Integrity Pact 
(wherever applicable) and any other documents specified in the Tender Document 
to the address mentioned in IFB, in a sealed envelope, super scribing the details of 
Tender Document (i.e. tender number & tender for) within 7 days from the date 
of bid opening. 
 
Bidders are required to submit the EMD in original by Due Date and Time of Bid 
Submission or upload a scanned copy of the same in the Part-I of the Bid. If the 
Bidder is unable to submit EMD in original by Due Date and Time of Bid 
Submission, the Bidder is required to upload a scanned copy of the EMD in Part-I 
of Bid, provided the original EMD, copy of which has been uploaded, is received 
within 7 days from the Due Date of Bid Opening, failing which the Bid will be 
rejected irrespective of their status/ranking in tendering process and 
notwithstanding the fact that a copy of EMD was earlier uploaded by the Bidder. 

10.1.2 PART-II: PRICE BID 
The Prices are to be filled strictly in the Schedule of Rate of the bidding documents 
and provision mentioned at para 11.1.2 herein below and to upload in financial bid 
in the e-tender portal. 

 

 
11 BID PRICES 

11.1 Unless stated otherwise in the Bidding Documents, the Contract shall be for the whole 
works as described in Bidding Documents, based on the rates and prices submitted by the 
Bidder and accepted by the Purchaser. The prices quoted by the Bidders will be inclusive 
of all taxes. 
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11.2 The Bid price will be evaluated on the basis of Total Price offered by the bidder (Inclusive 
of all the taxes). 

11.3 However, Prices must be filled in format for "Schedule of Rates [SOR]" enclosed as part 
of Tender document. If quoted in separate typed sheets and any variation in item 
description, unit or quantity is noticed; the Bid is liable to be rejected. 

11.4 Bidder shall quote for all the items of "SOR" after careful analysis of cost involved for the 
performance of the completed item considering all parts of the Bidding Document. In case 
any activity though specifically not covered in description of item under "SOR" but is 
required to complete the works as per Specifications, Scope of Work / Service, Standards, 
General Conditions of Contract (“GCC"), Special Conditions of Contract ("SCC") or any 
other part of Bidding Document, the prices quoted shall deemed to be inclusive of cost incurred for 
such activity. 

11.5 All duties, taxes and other levies [if any] payable by the Contractor under the Contract, 
shall be included in the rates / prices and the total bid-price submitted by the Bidder. 

 
Bidder shall indicate applicable rate of GST (CGST & SGST/ UTGST or IGST) in SOR. 

("SCC") or any other part of Bidding Document, the prices quoted shall deemed to be inclusive of 
cost incurred for such activity. 

11.6 Prices quoted by the Bidder, shall remain firm and fixed and valid till completion of the 
Contract and will not be subject to variation on any account unless any price 
escalation/variation is allowed elsewhere in the Tender Document. 

11.7 The Bidder shall quote the prices in 'figures' & words. There should not be any discrepancy 
between the prices indicated in figures and the price indicated in words. In case of any 
discrepancy, the same shall be dealt as per clause no. 30 of ITB. 

11.8 Bidder shall also mention the Service Accounting Codes (SAC) / Harmonized System 
of Nomenclature (HSN) at the designated place in SOR. 
 

12 GST (CGST & SGST/ UTGST or IGST) 

12.1 Bidders are required to submit copy of the GST Registration Certificate while submitting 
the bids wherever GST (CGST & SGST/UTGST or IGST) is applicable. 

12.2 Quoted prices should be inclusive of all taxes and duties. Please note that the responsibility 
of payment of GST (CGST & SGST or IGST or UTGST) lies with the Contractor only. 
Contractor providing taxable service shall issue an e-Invoice/Invoice/Bill, as the case may 
be as per rules/ regulation of GST. Further, returns and details required to be filled under 
GST laws & rules should be timely filed by Contractor with requisite details. 

12.3 In case CBIC (Central Board of Indirect Taxes and Customs)/ any tax authority / any 
equivalent government agency brings to the notice of IGM NOIDA that the Contractor has 
not remitted the amount towards GST (CGST & SGST/UTGST or IGST) collected from 
IGM NOIDA to the government exchequer, then, that Contactor shall be put under Holiday 
list of IGM NOIDA for period of six months after following the due procedure. This action 
will be in addition to the right of recovery of financial implication arising on IGM NOIDA. 

12.4 In case of statutory variation in GST (CGST & SGST/UTGST or IGST), other than due to 
change in turnover, payable on the contract value during contract period, the Contractor 
shall submit a copy of the 'Government Notification' to evidence the rate as applicable on 
the Bid due date and on the date of revision. 
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12.5 Claim for payment of GST (CGST & SGST/UTGST or IGST)/ Statutory variation, should 
be raised within two [02] months from the date of issue of 'Government Notification' for 
payment of differential (in %) GST (CGST & SGST/UTGST or IGST), otherwise claim in 
respect of above shall not be entertained for payment of arrears. 

12.6 The base date for the purpose of applying statutory variation shall be the Bid Due Date. 

12.7 The bids will be evaluated based on total price including quoted GST (CGST & 
SGST/UTGST or IGST). 

12.8 Anti-profiteering clause 

 As per GST Act it is mandatory to pass on the benefit due to reduction in rate of tax or 
from input tax credit to the consumer by way of commensurate reduction in prices. The 
Contractor may note the above and quote their prices accordingly. 

12.9 Full payment including GST will be released at the time of processing of invoice for 
payment, where the GST amount reflects in Form GSTR-2A of IGM NOIDA. However, 
in case where the GST amount doesn't reflect in Form GSTR-2A of IGM NOIDA, the 
amount of GST will be released after reflection of GST amount of corresponding invoice 
in Form GSTR-2A of IGM NOIDA. 

13 BID CURRENCIES: 
 

Bidders must submit bid in Indian Rupees only. 

14 BID VALIDITY 

14.1 Bids shall be kept valid for period specified in BDS from the final Due date of submission 
of bid'. A Bid valid for a shorter period may be rejected by IGM NOIDA as 'non-
responsive'. 

14.2 In exceptional circumstances, prior to expiry of the original 'Bid Validity Period', they ̀ may 
request the Bidders to extend the 'Period of Bid Validity' for a specified additional period. 
The request and the responses thereto shall be made in writing or by email. A Bidder may 
refuse the request without forfeiture of his EMD / Bid Security. 

A Bidder agreeing to the request will not be required or permitted to modify his Bid, but 
will be required to extend the validity of its EMD for the period of the extension and in 
accordance with "ITB: Clause-16" in all respects. 

15 EARNEST MONEY DEPOSIT/ BID SECURITY 

15.1 Bid must be accompanied with earnest money (i.e. Earnest Money Deposit (EMD) also 
known as Bid Security) in the form of ‘Demand Draft’ / ‘Banker’s Cheque’ / ‘Insurance 
Surety Bond’ / ‘Fixed Deposit Receipt’ [in favour of Chief General Manager, India 
Govt. Mint Noida payable at place mentioned in Noida] or ‘Bank Guarantee (including 
e- bank guarantee)’ strictly as per the format given in form F-2 of the Tender Document. 
Bidder shall ensure that EMD submitted in the form of ‘Bank Guarantee’ should have a 
validity of at least ‘45 days’ beyond the validity of the Bid. EMD submitted in the form of 
‘Demand Draft’ or ‘Banker’s Cheque’ should be valid for three months. 

Bid not accompanied with EMD, or EMD not in requisite format shall be liable for rejection. 
The EMD shall be submitted in Indian Rupees only. 
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15.2 The bidder can also submit the EMD through online banking transaction i.e. 
IMPS/NEFT/RTGS etc. For this purpose, the details of IGM NOIDA’s Bank Account are 
mentioned under BDS. While remitting, the bidder must indicate EMD and tender/E-tender 
no. under remarks. Bidders shall be required to submit/ upload the successful transaction 
details along-with their bid/e-bid in addition to forwarding the details to dealing officer 
through email/letter with tender reference number immediately after remittance of EMD. 
In absence of submitting/ uploading the remittance details, the bid is likely to be considered 
as bid not accompanied with EMD. Further, in case of the online transaction, submission 
of EMD in original is not applicable. 
 

15.3 IGM NOIDA shall not be liable to pay any documentation charges, Bank charges, 
commission, interest etc. on the amount of EMD. In case EMD is in the form of a ‘Bank 
Guarantee’, the same shall be from any Indian scheduled Bank (excluding Co-operative 
banks and Regional Rural bank) or a branch of an International Bank situated in India and 
registered with ‘Reserve Bank of India’ as Scheduled Foreign Bank. However, in case of 
‘Bank Guarantee’ from Banks other than the Nationalized Indian Banks, the Bank must be 
commercial Bank having net worth in excess of Rs. 100 Crores [Rupees One Hundred 
Crores] and a declaration to this effect should be made by such commercial Bank either in 
the ‘Bank Guarantee’ itself or separately on its letterhead. Purchaser will verify the BG 
from issuing bank. 
 

15.4 Any Bid not secured in accordance with “ITB: Clause- 15.1&15.2” may be rejected by 
IGM NOIDA as non-responsive. 
 

15.5 Unsuccessful Bidder’s EMD will be discharged/ returned as promptly as possible, but not 
later than ‘thirty [30] days’ after finalization of tendering process. 
 

15.6 The successful Bidder’s EMD will be discharged upon the Bidder’s acknowledging the 
‘Award’ and signing the ‘Agreement’ (if applicable) and furnishing the ‘Contract 
Performance Security (CPS)/ Security Deposit’ pursuant to clause no. 38 of ITB. 
 

15.7 Notwithstanding anything contained herein, the EMD may also be forfeited in any of the 
following cases: 
(a) If a Bidder withdraws his Bid during the ‘Period of Bid Validity’ 
(b) If a Bidder has indulged in corrupt/fraudulent /collusive/coercive practice 
(c) If the Bidder modifies Bid during the period of bid validity (after Due Date and 

Time for Bid Submission). 
(d) Violates any other condition, mentioned elsewhere in the Tender Document, 

which may lead to forfeiture of EMD. 
(e) In the case of a successful Bidder, if the Bidder fails to: 

(i) to acknowledge receipt of the “Notification of Award”. 
(ii) to furnish “Contract Performance Security / Security Deposit”, in 

accordance with “ITB: Clause-38” 
(iii) to accept ‘arithmetical corrections’ as per provision of the clause 30 of 

ITB. 
 

15.8 In case EMD is in the form of ‘Bank Guarantee’, the same must indicate the Tender 
Document No. and the name of Tender Document for which the Bidder is quoting. This is 
essential to have proper correlation at a later date. 
 

15.9 MSEs (Micro & Small Enterprises) are not exempted from submission of EMD. 
The Government Departments/PSUs are exempted from the payment of EMD. Further, 
Startups are also exempted from the payment of EMD. 
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15.10 EMD/Bid Bond will not be accepted in case the same has reference of ‘remitter’/’financer’ 
other than bidder on the aforementioned financial instrument of EMD/ Bid Bond submitted 
by the bidder and bid of such bidder will be summarily rejected. 
 

15.11 The Fixed Deposit Receipt (FDR) submitted by Bidder from a Bank based in India shall 
be duly pledged / lien in favour of “Chief General Manager, India Govt. Mint Noida 

 
 The FDR shall be in the name of the Chief General Manager, India Govt. Mint 

Noida A/c........(Name of Bidder) and the Bidder cannot encash / pre-mature this 
FDR without the discharge letter / NOC/approval of IGM NOIDA. However, IGM 
NOIDA can encash this FDR without the approval of the Bidder in case of non-
compliance of the terms of the tender. 

 The original FDR shall be accompanied by a confirmation letter in original on letter 
head from the issuing bank to IGM NOIDA as per the format of “Third Party 
Deposit Confirmation Letter” placed as VI to Section III. 
Note: FDR (free from any encumbrance payable at place mentioned in BDS) along 
with original confirmation letter in the manner mentioned above shall be 
uploaded/submitted as per tender conditions. 
Bank means - Any Indian scheduled Bank (excluding Co-operative banks and 
Regional Rural bank) or a branch of an International Bank situated in India and 
registered with ‘Reserve Bank of India’ as Scheduled Foreign Bank. However, in 
case of “Fixed Deposit’’ from Banks other than the Nationalized Indian Banks, the 
Bank must be commercial Bank having net worth in excess of Rs. 100 Crores 
[Rupees One Hundred Crores] and a declaration to this effect should be made by 
such commercial Bank either in the “Fixed Deposit’’ itself or separately on its 
letterhead. IGM NOIDA will verify the Fixed Deposit Receipt from issuing bank. 

 The FDR should have a validity of at least ‘60 days’ beyond the date on which the 
bid expires. 

 Any dispute arising out of or in relation to the said FDR shall be subject to the 
exclusive jurisdiction of courts at New Delhi. 

 FDR in Original and Third Party Deposit Confirmation Letter in Original has to 
be kept in Custody of IGM NOIDA. 

 
15.12 DECLARATION FOR BID SECURITY 

Start-Ups, CPSEs and Govt. Department (to whom exemption is allowed as per extant 
guidelines in vogue) are required to submit Declaration for Bid Security as per proforma 
at Form F-2A. 

  



34 
 

 
16 PRE-BID MEETING (IF APPLICABLE) 

16.1 The Bidder(s) or his designated representative are invited to attend a "Pre-Bid Meeting" 
which will be held at address specified in IFB. It is expected that a bidder shall not depute 
more than 02 representatives for the meeting. 

16.2 Purpose of the meeting will be to clarify issues and to answer questions on any matter that 
may be raised at that stage and give hands-on e-tendering. 

16.3 Text of the questions raised and the responses given, together with any responses prepared 
after the meeting, will be uploaded on e-tender portal against the Tender as specified in 
"ITB: Clause-8. Any modification of the Contents of Bidding Documents listed in "ITB: 
Clause-7.1", that may become necessary as a result of the Pre-Bid Meeting shall be made 
by the Purchaser exclusively through the issue of an Corrigendum pursuant to "ITB: 
Clause-9", and not through the minutes of the Pre-Bid Meeting. 

16.4 Non-attendance of the Pre-Bid Meeting will not be a cause for disqualification of Bidder. 
 

17 FORMAT AND SIGNING OF BID 

17.1 The original and all copies of the Bid shall be typed or written in indelible ink [in the case 
of copies, photocopies are also acceptable] and shall be signed and stamped by a person or 
persons duly authorized to sign on behalf of the Bidder (as per POA). The name and 
position held by each person signing, must be typed or printed below the signature. All 
pages of the Bid except for unamendable printed literature where entry(s) or amendment(s) 
have been made shall be initialed by the person or persons signing the Bid. 

17.2 The Bid shall contain no alterations, omissions, or additions, unless such corrections are 
initialed by the person or persons signing the Bid. 

17.3 In case of e-tendering, digitally signed documents to be uploaded as detailed in addendum 
to ITB (Annexure-III to Section III). 

 
18 ZERO DEVIATION AND REJECTION CRITERIA 

 
18.1 ZERO DEVIATION: Deviation to terms and conditions of "Bidding Documents" may 

lead to rejection of bid. IGM NOIDA will accept bids based on terms & conditions of 
"Bidding Documents" only. Bidder may note IGM NOIDA will determine the substantial 
responsiveness of each bid to the Bidding Documents pursuant to provision contained in 
clause 29 of ITB. For purpose of this, a substantially responsive bid is one which conforms 
to all terms and conditions of the Bidding Documents without deviations or reservations. 
IGM NOIDA's determination of a bid's responsiveness is based on the content of the bid 
itself without recourse to extrinsic evidence. 

 
Bidder is requested not to take any deviation(s)/exception(s) to the terms & conditions of 
Tender Document, and submit all requisite documents as mentioned in this Tender 
Document, failing which their Bid will be liable for rejection. If a Bidder does not reply 
to the queries in the permitted time frame, then its Bid shall be evaluated based on the 
documents available in the Bid. 

As a principle, clarifications from bidders after opening of tenders will not be sought. 
However, where clarifications / documents from the bidders on important aspects are 
absolutely necessary for finalization of tender, clarifications from bidder can be asked. 
The request for clarification shall be given in email/portal, asking the bidder to respond by 
a specified date, and also mentioning therein that, if the bidder does not comply or respond 
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by the date, his tender will be liable to be rejected. Depending on the outcome, such tenders 
are to be ignored or considered further. No change in prices or substance of the bid 
including specifications, shall be offered or permitted. No post-bid clarification at the 
initiative of the bidder shall be entertained. The shortfall information/ documents should 
be sought only in case of historical documents which pre-existed bids and which have not 
undergone change since then. 

 
18.2 REJECTION CRITERIA: Notwithstanding the above, deviation to the following 

clauses of Tender document shall lead to summarily rejection of Bid: 
(a) Earnest Money Deposit / Bid Security/ Bid Security declaration, as applicable 
(b) Specifications & Scope of Work 
(c) Schedule of Rates / Price Schedule / Price Basis 
(d) Duration / Period of Contract/ Completion schedule 
(e) Period of Validity of Bid 
(f) Price Reduction Schedule 
(g) Contract Performance Security 
(h) Guarantee / Defect Liability Period 
(i) Arbitration / Resolution of Dispute/Jurisdiction of Court 
(j) Force Majeure & Applicable Laws 
(k) Integrity Pact, if Applicable 
(l) Any other condition specifically mentioned in the tender document elsewhere that 

non-compliance of the clause lead to rejection of bid 
Note: Further, it is once again reminded not to mention any condition in the Bid which is 
contradictory to the terms and conditions of Tender document. 

19 E-PAYMENT 
 

IGM NOIDA (India) Limited has initiated payments to Contractors electronically, 
and to facilitate the payments electronically through 'e-banking'. Payments to suppliers 
are usually made by account payee cheque or through ECS only. The tenderer shall give 
his consent in a mandate form for receipt of payment through NEFT (Section XIX); by 
attaching the same in the (Technical) Bid. Tenderer shall provide the details of Bank A/C 
in line with RBI guidelines for the same. These details will include Bank Name, Branch 
Name & Address, Account Type, Bank A/C No., and Bank & Branch Code as appearing 
on MICR cheque issued by bank. Tenderer shall also attach certificate from their bank 
certifying the correctness of all above-mentioned information. In case of non-payment 
through EFT, or where EFT facility is not available, payment may be released through 
cheque. 
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[D] – SUBMISSION OF BIDS 

 
20 SUBMISSION, SEALING AND MARKING OF BIDS 

20.1 In case of e-tendering, bids shall be submitted through e-tender mode in the manner 
specified elsewhere in tender document. No Manual/ Hard Copy (Original) offer shall be 
acceptable. Physical documents shall be addressed to the owner at address specified in IFB. 

20.2 All the bids shall be addressed to the owner at address specified in IFB. 

20.3 Bids submitted under the name of AGENT/REPRESENTATIVE /RETAINER/ 
ASSOCIATE etc. on behalf of a bidder/affiliate shall not be accepted. 

 
21 DEADLINE FOR SUBMISSION OF BIDS 

21.1 In case of e-bidding, the bids must be submitted through e-tender mode not later than the 
date and time specified in the tender documents/BDS. 

21.2 In case of manual tendering EMD along with bid must be submitted within the due date & 
time, as specified in Clause no. 2.0 (I) of IFB and place mentioned in BDS. 

21.3 IGM NOIDA may, in exceptional circumstances and at its discretion, extend the deadline 
for submission of Bids (7. and/or 8. of ITB refers). In which case all rights and obligations 
of IGM NOIDA and the Bidders, previously subject to the original deadline will thereafter 
be subject to the deadline as extended. Notice for extension of due date of submission of 
bid will be uploaded on e-tender portal / communicated to the bidders. 

22 LATE BIDS 

22.1 Any bids received after the notified date and time of closing of tenders will be treated as 
late bids. 

22.2 In case of e-tendering, e-tendering system shall close immediately after the due date for 
submission of bid and no bids can be submitted thereafter. In case of e-tendering, where the 
EMD/physical documents has been received but the bid is not submitted by the bidder in the e-
tendering portal, such bid bond/ physical documents shall be returned immediately. 

22.3 EMD /physical documents received to address other than one specifically stipulated in the 
Tender Document will not be considered for evaluation/opening/award if not received to 
the specified destination within stipulated date & time. 

2.3.4 Unsolicited Bids or Bids received to address other than one specifically stipulated in the 
tender document will not be considered for evaluation/opening/award if not received to the 
specified destination within stipulated date & time. 

 
23 MODIFICATION AND WITHDRAWAL OF BIDS 

 
Modification and withdrawal of bids shall be as follows: - 

 
IN CASE OF E- TENDERING 

 
The bidder may withdraw or modify its bid after bid submission but before the due date 
and time for submission as per tender document. 

 
IN CASE OF MANUAL BIDDING – Not Applicable 

 
[E] – BID OPENING AND EVALUATION 
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24 EMPLOYER'S RIGHT TO ACCEPT ANY BID AND TO REJECT ANY OR ALL BIDS 

24.1 IGM NOIDA reserves the right to accept or reject any Bid, and to annul the Bidding process 
and reject all Bids, at any time prior to award of Contract, without thereby incurring any 
liability to the affected Bidder(s) or any obligations to inform the affected Bidder(s) of the 
ground for IGM NOIDA's action. However, Bidder if so desire may seek the reason (in 
writing) for rejection of their Bid to which IGM NOIDA shall respond quickly. 

 
25 BID OPENING 

 
25.1 Unpriced Bid Opening: 

 
Authorized officials of IGM NOIDA will open bids on e-tendering portal. 

 
25.2 Priced Bid Opening  

 
25.2.1 IGM NOIDA will open the price bids of those Bidders who meet the qualification 

requirement and whose bid is determined to be technically and commercially 
responsive. Techno-commercial bid evaluation status will be informed to all bidders 
(including informing the techno-commercially not qualified Bidders). Price bids shall 
be opened of only techno-commercially acceptable bidders on the portal in case of e-
procurement. 
 

25.2.2 The price bids of those Bidders who were not found to be techno-
commercially responsive shall not be opened for further stage in e-tendering. 

 
25.3 In case of bids invited under the single bid system, bid shall be opened on the specified 

due date & time. 

26 CONFIDENTIALITY 

Information relating to the examination, clarification, evaluation and comparison of bids, 
and recommendations for the award of a contract, shall not be disclosed to bidders or any 
other person not officially concerned with such a process until the award to the successful 
bidder. 

27 CONTACTING THE PURCHASER 

27.1 From the time of bid opening to the time of contract award, no bidder shall contact IGM 
NOIDA on any matter related to the bid, except on request and prior written permission. 

27.2 Any effort by the bidder to influence IGM NOIDA in bid evaluation, bid comparison or 
contract award decisions will vitiate the process and will result in the rejection of the 
bidder's bid and action shall be initiated as per the IGM NOIDA’s procedure for action in 
case Corrupt / Fraudulent / Collusive / Coercive practices in this regard apart from 
forfeiture of EMD/ Bid Security, if any. 

 
28 EXAMINATION OF BIDS AND DETERMINATION OF RESPONSIVENESS 

 
28.1 The Purchaser’s determination of a bid’s responsiveness is based on the content of the bid 

only. Prior to the detailed evaluation of Bids, the Purchaser will determine whether each 
Bid: - 

 
(a) Meets the "Bid Evaluation Criteria" of the Bidding Documents; 
(b) Has been properly signed; 
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(c) Is accompanied by the required 'Earnest Money / Bid Security / Bid Security 
Declaration '; 

(d) Is substantially responsive to the requirements of the Bidding Documents; and 
(e) Provides any clarification and/or substantiation that the Employer may require to 

determine responsiveness pursuant to "ITB: Clause-28.2" 
28.2 A substantially responsive Bid is one which conforms to all the terms, conditions and 

specifications of the Bidding Documents without material deviations or reservations or 
omissions for this purpose Purchaser defines the foregoing terms below:- 
a) “Deviation” is departure from the requirement specified in the tender documents. 
b) “Reservation” is the setting of limiting conditions or withholding from complete 

acceptance of the requirement in the tender documents. 
c) “Omission” is the failure to submit part or all of the information or documentation 

required in the tender document for evaluation of bid. 
28.3 A material deviation, reservation or omission is one that, 

a) If accepted would, 
i) Affect in any substantial way the scope, quality, or performance of the job 

as specified in tender documents. 
ii) Limit, in any substantial way, inconsistent with the Tender Document, the 

Purchaser’s rights or the tenderer’s obligations under the proposed 
Contract. 

b) If rectified, would unfairly affect the competitive position of other bidders 
presenting substantially responsive bids. 

28.4 The Purchaser shall examine all aspects of the bid to confirm that all requirements have 
been met without any material deviation, reservation or omission. 

28.5 Tenders that do not meet the basic requirements specified in the bid documents are to be 
treated as unresponsive {both during Techno-commercial evaluation and Financial 
Evaluation in case of Two B i d  System)  and will be ignored. All tenders received 
will first be scrutinized to see whether the tenders meet the basic requirements as 
incorporated in the Bid document and to identify unresponsive tenders, if any. 
Unresponsive offers may not subsequently be made responsive by correction or withdrawal 
of the non- conforming stipulation. Some important points on the basis of which a tender 
may be declared as unresponsive and be ignored during the initial scrutiny are : 

i) The tender is not in the prescribed format or is unsigned or not signed as per the 
stipulations in the bid document; 

ii) The required EMD has not been provided or exemption from EMD is claimed without 
acceptable proof of exemption; 

iii) The bidder is not eligible to participate in the bid as per laid down eligibility criteria 
iv) The bid departs from the essential requirements specified in the bidding document 

(for example, the tenderer has not agreed to give the required contract performance 
security); or 

v) Against a schedule in the list of requirements in the tender enquiry, the tenderer has 
not quoted for the entire requirement as specified in that schedule (example: 
in a schedule, it has been stipulated that the tenderer will supply the equipment, install 
and commission it and also train the IGM NOIDA’s personnel for operating the 
equipment. The tenderer has, however, quoted only for supply of the equipment). 

 
 
 

29 CORRECTION OF ERRORS 
 

29.1 Bids determined to be substantially responsive will be checked by the Purchaser for any 
arithmetic errors. Errors in Price Schedule/Schedule of Rates (SOR) will be corrected by 
the Purchaser as follows: 
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(i) When there is a difference between the rates in figures and words, the rate which 
corresponds to the amount worked out by the Bidder (i.e. by multiplying the 
quantity and rate) shall be taken as correct. 

(ii) When the rate quoted by the Bidder in figures and words tallies but the amount is 
incorrect, the rate quoted by the bidder shall be taken as correct and not the amount. 
The amount shall be re-calculated/ corrected accordingly. 

(iii) In case a Price Schedule/ Schedule of Rate is having provisions of sub-total and 
grand total and there is a difference between “sum of sub totals” and “grand total”, 
“sum of sub totals” shall be taken as correct 

(iv) When it is not possible to ascertain the correct rate, in the manner prescribed above, 
the rate as quoted in words shall be adopted and the amount worked out, for 
comparison purposes. 

 
29.2 The discrepancy in bid shall be conveyed to the bidder asking to respond by a target date 

and if the bidder does not agree with observation, its Bid is liable to be rejected.  

29.3 The above provision of Correction of Error shall be applicable for E-tendering. 

30 CONVERSION TO SINGLE CURRENCY FOR COMPARISON OF BIDS 

Not Applicable. All bids submitted must be in the currency specified at clause 13 of ITB. 

31 EVALUATION AND COMPARISON OF BIDS 

Bid shall be evaluated as per evaluation criteria mentioned in Section-II of bidding documents 
on lowest bid. 

In case of a tie at the lowest bid (L1) position between two or more bidders, the order/LoA 
will be placed on the bidder who has higher/ highest turnover in last audited financial year. 
In case there is a tie at the lowest bid (L1) position between only startup bidders and none of 
them has past turnover, the order/LoA will be placed on the startup who is registered earlier 
with Department for Promotion of Industry and Internal Trade. 

 
32 COMPENSATION FOR EXTENDED STAY: Not Applicable 

 
33 PURCHASE PREFERENCE 

Purchase Preference as per Policy to Provide Purchase Preference as per Public Procurement 
(Preference to Make in India), Order 2017 shall be allowed as per Government instructions in 
vogue, as applicable from time to time. 

The Policy to Provide Purchase Preference as per Public Procurement (Preference to Make in 
India), Order 2017 is enclosed as Annexure V to ITB herewith. 

Bidders are required to select the applicable purchase preference (i.e. preference category) 
option while submitting the bid on e-tendering portal. However, evaluation and applicability 
of purchase preference policy will be based on the confirmations & documents submitted by 
the bidder in their bid irrespective of selection made on e-tendering portal. 

 
[F] – AWARD OF CONTRACT 

34 AWARD 
 

Subject to "ITB: Clause-28", IGM NOIDA will award the Contract to the successful Bidder 
whose Bid has been determined to be substantially responsive and has been determined as the 
lowest provided that bidder, is determined to be qualified to satisfactorily perform the 
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Contract. 

“IGM NOIDA intent to place the contract directly on the address from where Goods are 
produced/dispatched or Services are rendered. In case, bidder wants contract at some other 
address or supply of Goods/ Services from multiple locations, bidder is required to 
provide in their bid address on which order is to be placed”. 
 
IGM NOIDA will place the Contract directly on the successful bidder from whom the bid has 
been received & evaluated and will not place order on other entities such as subsidiary, 
business associate or partner, dealer/distributor etc. of the Bidder. 

35 NOTIFICATION OF AWARD 

35.1 Prior to the expiry of ‘Period of Bid Validity’, Notification of Award for acceptance of the 
Bid will be intimated to the successful Bidder by IGM NOIDA either by E-mail /Letter or 
like means defined as the “Notification of Award of contract”. The Contract shall enter into 
force on the date of NAC and the same shall be binding on IGM NOIDA and successful 
Bidder (i.e. Contractor). The Notification of Award will constitute the formation of a 
Contract.  

35.2 After issue of Notification of Award to the successful Bidder, who, within 'Twenty-One 
[21] days' the successful Bidder's / Contractor's has to furnish the 'Contract Performance 
Security 

35.3 / Security Deposit', pursuant to "ITB: Clause-37", IGM NOIDA will promptly discharge 
his 'Earnest Money Deposit / Bid Security', pursuant to "ITB: Clause-15" 

35.4 The detailed Purchase order shall be issued after submission of security deposit and their 
respective confirmation towards Bank confirmation incorporating terms & conditions of 
Tender Document, Corrigendum, Clarification(s), Bid and agreed variation(s)/acceptable 
deviation(s), if any. 

35.5 The Order/ contract value mentioned above is subject to Price Reduction Schedule clause. 

35.6 The commencement date of work will be start from the issue of Purchase Order. 

35.7 Contract period shall commence from the date of "Purchase order" or as mentioned in the 
Notification of Award. The "Notification of Award" will constitute the formation of a 
Contract, until the Contract has been effected pursuant to signing of Contract Agreement 
as per "ITB: Clause-36". 

36 SIGNING OF AGREEMENT 

36.1 The successful Bidder/Contractor shall be required to execute an 'Agreement' (in case the 
individual contract value as specified in Notification of Award is more than INR 20 
CRORE inclusive of GST) in the proforma given in this Bidding Document on a 'non-
judicial stamp paper' of appropriate value [cost of the 'stamp-paper' shall be borne by the 
successful Bidder/Contractor] and of ' State of India' specified in Bidding Data Sheet (BDS) 
only, within 'fifteen [15] days' of receipt of the "Purchase Order " of the Tender by the 
successful Bidder/Contractor failure on the part of the successful Bidder/Contractor to sign 
the 'Agreement' within the above stipulated period, shall constitute sufficient grounds for 
forfeiture of EMD/Security Deposit / Action as per Bid Security declaration. 

Bidders can request Bilingual (Hindi & English) Contract Agreement. The format for signing 
Contract Agreement in English is attached with this Bidding Document. 
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37 CONTRACT PERFORMANCE SECURITY / SECURITY DEPOSIT [CPS/SD] 

37.1 Within 21 days of the receipt of the notification of award from IGM NOIDA, the successful 
bidder shall furnish the Contract Performance Security (CPS) in accordance with of 
General Conditions of the Contract. The CPS shall be in the form of either Banker’s 
Cheque or Demand Draft or Insurance Surety Bond or Fixed Deposit Receipt or Bank 
Guarantee (including e- bank guarantee) or Letter of Credit and shall be in the currency of the 
Contract. However, CPS shall not be applicable in cases wherein the individual contract 
value as specified in Notification of Award is less than INR 5 Lakh (inclusive of GST). 

37.2 The contract performance security shall be for an amount equal to specified in Bidding 
Data Sheet (BDS) towards faithful performance of the contractual obligations and 
performance of equipment. For the purpose of CPS, Contract/order value shall be inclusive 
of GST (CGST & SGST/UTGST or IGST). 
 
Bank Guarantee towards CPS shall be from any Indian scheduled bank (excluding Co-
operative banks and Regional Rural bank) or a branch of an International bank situated in 
India and registered with Reserve bank of India as scheduled foreign bank. However, in 
case of bank guarantees from banks other than the Nationalized Indian banks, the bank must 
be a commercial bank having net worth in excess of Rs 100 crores and a declaration to this 
effect should be made by such commercial bank either in the Bank Guarantee itself or 
separately on its letterhead. 

37.3 Failure of the successful bidder to comply with the requirements of this article shall 
constitute sufficient grounds for consideration of the annulment of the award and forfeiture 
of the EMD / action as per declaration for Bid Security. 

37.4 The CPS has to cover the entire contract value including extra works/services also. As long 
as the CPS submitted at the time of award take cares the extra works/ services executed 
and total executed value are within the awarded contract price, there is no need for 
additional CPS. As soon as the total executed value is likely to burst the ceiling of awarded 
contract price, the contractor should furnish additional CPS. 

37.5 In addition to existing specified form (i.e. Demand Draft (DD)/ Banker’s Cheque/ Bank 
Guarantee/Letter of Credit) mentioned in tender documents for submission of Security 
Deposit/ Contract Performance Security, the successful bidder can also submit the Security 
Deposit/ Contract Performance Security through online banking transaction i.e. 
IMPS/NEFT/RTGS/SWIFT etc. For this purpose, the details of IGM NOIDA’s Bank 
Account is mentioned in BDS. Further, in case a successful Bidder is willing to furnish 
CPS through SWIFT, the details may be obtained from Purchase Officer immediately after 
receipt of Notification of Award. 
 

 While remitting such online transaction, the bidder must indicate “Security Deposit/ 
Contract Performance Security against NAC no.   (contractor to 
specify the NAC No.)” under remarks column of such transaction of respective bank 
portal. The contractor/vendor shall be required to submit the successful transaction details 
to the dealing officer immediately through email/letter and necessarily within 30 days from 
the date of / Notification of Award. 

37.6 In case of forfeiture of Contract Performance Security/ Security Deposit in terms of GCC, 
the forfeited amount will be considered inclusive of tax and tax invoice will be issued by 
IGM NOIDA. The forfeiture amount will be subject to final decision of IGM NOIDA based 
on other terms and conditions of order/ contract. 

37.7 The Contractor will also submit covering letter along with CPS as per format at form F-4.  
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37.8 CPBG/Security Deposit will not be accepted in case the same has reference of 
‘remitter’/’financer’ other than bidder on the aforementioned financial instrument of 
CPBG/ Security Deposit submitted by the Contractor. 

37.9 The first payment to vendor is to be released only after submission of CPS / Security 
Deposit (SD). 

37.10 Before the CPS / Security Deposit (SD) is released a "No Claim Certificate" is to be 
submitted by the supplier/vendor. 

37.11 In case performance security is not submitted within the stipulated time. In case the firm fails to 
submit the requisite Performance Security even thereafter or fails to sign the contract, it may be 
treated as withdrawal of offer by L1 bidder, and the tender may be reinvited, besides taking 
necessary punitive actions including forfeiture of EMD against such bidders.  

37.12 The Fixed Deposit Receipt (FDR) submitted by Bidder from a Bank based in India shall 
be duly pledged / lien in favour of “Chief General Manager, India Government Mint 
Noida). 

37.12.1 The FDR shall be in the name of the Chief General Manager, India Government 
Mint Noida A/c........(Name of Bidder) and the Bidder cannot encash / pre-mature 
this FDR without the discharge letter / NOC/approval of IGM NOIDA. However, 
IGM NOIDA can encash this FDR without the approval of the Bidder in case of 
non-compliance of the terms of the tender. 

       The original FDR shall be accompanied by a confirmation letter in original on 
letter head from the issuing bank to IGM NOIDA as per the format of “Third Party 
Deposit Confirmation Letter” placed as Annexure – VI to Section III. 

        Note: FDR (free from any encumbrance payable at place mentioned in BDS) along 
with original confirmation letter in the manner mentioned above shall be 
uploaded/submitted as per tender conditions. 

Bank means - Any Indian scheduled Bank (excluding Co-operative banks and 
Regional Rural bank) or a branch of an International Bank situated in India and 
registered with ‘Reserve Bank of India’ as Scheduled Foreign Bank. However, in 
case of “Fixed Deposit’’ from Banks other than the Nationalized Indian Banks, 
the Bank must be commercial Bank having net worth in excess of Rs. 100 Crores 
[Rupees One Hundred Crores] and a declaration to this effect should be made by 
such commercial Bank either in the “Fixed Deposit’’ itself or separately on its 
letterhead. IGM NOIDA will verify the Fixed Deposit Receipt from issuing bank. 

37.12.2 The FDR should have a validity of at least ‘two [02] months’ beyond the date on 
which the bid expires. 

37.12.3 Any dispute arising out of or in relation to the said FDR shall be subject to the 
exclusive jurisdiction of courts at New Delhi. 

 

37.12.4 FDR in Original and Third-Party Deposit Confirmation Letter in Original has to 
be kept in Custody of IGM NOIDA. 

 
38 PROCEDURE FOR ACTION IN CASE CORRUPT/ FRAUDULENT/ COLLUSIVE/ 
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COERCIVE PRACTICES 
 

38.1 Procedure for action in case Corrupt/ Fraudulent/Collusive/Coercive Practices is 
enclosed at Annexure-I. 
 

38.2 NON-APPLICABILITY OF ARBITRATION CLAUSE IN CASE OF BANNING OF 
VENDORS/ SUPPLIERS / CONTRACTORS/BIDDERS/ CONSULTANTS 
INDULGED IN FRAUDULENT/ COERCIVE PRACTICES 
Notwithstanding anything contained contrary in GCC and other "CONTRACT 
DOCUMENTS", in case it is found that the Contractors / Bidders indulged in fraudulent/ 
coercive practices at the time of bidding, during execution of the contract etc., and/or on 
other grounds as mentioned in IGM NOIDA’s “Procedure for action in case 
Corrupt/Fraudulent/Collusive/Coercive Practices” (Annexure-I to Section-III), the 
contractor/bidder shall be banned (in terms of aforesaid procedure) from the date of 
issuance of such order by IGM NOIDA (India) Ltd., to such Contractors/Bidders. 

 

The Contractor/ Bidder understands and agrees that in such cases where Contractor/ 
Bidder has been banned (in terms of aforesaid procedure) from the date of issuance of 
such order by IGM NOIDA, such decision of IGM NOIDA shall be final and binding on 
such Contractor/ Bidder and the ‘Arbitration clause’ in the GCC and other "CONTRACT 
DOCUMENTS" shall not be applicable for any consequential issue /dispute arising in the 
matter. 

 
39 PUBLIC PROCUREMENT POLICY FOR MICRO AND SMALL ENTERPRISES 

 

39.1 Exemption of EMD and benefits of purchase preference is not applicable to 
participating MSE’s being a works tender. 
 

40 VENDOR PERFORMANCE EVALUATION 
 

Shall be as stipulated Annexure II to ITB herewith. 
 

41 INCOME TAX & CORPORATE TAX 
 

41.1 Income tax deduction shall be made from all payments made to the contractor as per the 
rules and regulations in force and in accordance with the Income Tax Act prevailing from 
time to time. 
 

41.2 Corporate Tax liability, if any, shall be to the contractor’s account. 
 

41.3 TDS 
(i) TDS, wherever applicable, shall be deducted as per applicable act/law/rule. 

 

41.4 MENTIONING OF PAN NO. IN INVOICE/BILL 

As per CBDT Notification No. 95/2015 dated 30.12.2015, mentioning of PAN no. is 
mandatory for procurement of goods / services/works/consultancy services exceeding Rs. 
2 Lacs per transaction or as amended from time to time. 

 
Accordingly, contractor should mention their PAN no. in their invoice/ bill for any 
transaction exceeding Rs. 2 lakhs or as amended from time to time. As provided in the 
notification, in case contractor do not have PAN no., they have to submit declaration in 
Form 60 along with invoice/ bill for each transaction. 
 
Payment of contractor shall be processed only after fulfilment of above requirement. 
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42 DISPUTE RESOLUTION MECHANISM 
 

AMICABLE RESOLUTION 
 

i. When a dispute/ difference arises, both SPMCIL and the supplier shall first try to resolve 
the same amicably by mutual consultation. Normally, there should not be any scope of 
dispute between the purchaser and the supplier after entering into a mutually agreed valid 
contract. However, due to various unforeseen reasons, problems may arise during the 
progress of the contract leading to disagreement between the purchaser and the supplier. 

ii. It is the intent of the Contract that all disputes, differences, or claims arising out of or in 
connection with the Contract (“Disputes”) shall, as far as possible, be resolved amicably 
between the parties. 

iii. In the event of any Dispute, the Contractor shall first refer the matter in writing to the 
Engineer-in-Charge (EIC) within fifteen (15) days of occurrence of such Dispute, 
furnishing full particulars and supporting documents. 

iv. The Engineer-in-Charge shall examine the matter and communicate a reasoned decision 
within thirty (30) days from receipt of such reference. 

v. In case the Contractor is not satisfied with the decision of the Engineer-in-Charge, or if no 
decision is communicated within the stipulated period, the Dispute shall be referred to 
mediation. 

 
MEDIATION 

 
i. Reference to Mediation - Any Dispute not resolved shall be referred to mediation upon 

issuance of a written notice by either party to the other. 
ii. Appointment of Mediator - a) The mediator shall be appointed through a recognized 

institutional mediation centre, such as: 
iii. Delhi International Arbitration Centre (DIAC)  
iv. Indian Council of Arbitration (ICA)  
v. International Centre for Alternative Dispute Resolution (ICADR)  

vi. b) The mediator shall be independent, impartial, and suitably qualified (preferably a retired 
judicial officer or experienced professional preferably having experience in 
construction/contract matters). 

vii. c) In case the parties fail to mutually agree upon a mediator within fifteen (15) days of 
notice, the mediator shall be appointed in accordance with the rules of the chosen mediation 
institution. 

viii. Conduct of Mediation - a) Mediation shall be conducted in accordance with: 
ix. The Mediation Act, 2023, and  
x. Applicable rules of the mediation institution  

xi. b) The venue of mediation shall be New Delhi. 
xii. c) The proceedings shall be conducted in English language and shall remain strictly 

confidential. 
xiii. Fees & Cost - a) The fees of the mediator and administrative charges shall be governed by 

the rules of the mediation institution. 
xiv. b) Such fees shall be borne equally by both parties. 
xv. c) Each party shall bear its own legal and incidental expenses. 

xvi. Settlement through Mediation - a) Any settlement reached shall be recorded in writing and 
signed by both parties. 

xvii. b) The settlement agreement shall have the status of a final and binding agreement and 
shall be enforceable in accordance with the provisions of the Mediation Act, 2023. 

xviii. Failure of Mediation - If no settlement is reached within sixty (60) days from 
commencement of mediation (or such extended period as mutually agreed), either party 
may initiate arbitration proceedings. 

 
42.1 ARBITRATION 
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42.1.1 Invocation - Arbitration may be invoked only after exhaustion of the mediation 

process by issuance of a written notice by either party. 
 

42.1.2 Mode of Arbitration – a) The Dispute shall be referred to institutional arbitration 
through one of the following institutions: 

 DIAC / ICA / ICADR  
b) Arbitration shall be conducted in accordance with: 

 The Arbitration and Conciliation Act, 1996 (as amended), and  
 The rules of the selected arbitration institution. 

 
42.1.3 Constitution of Arbitration Tribunal –  

a. The arbitration shall be conducted by a sole arbitrator. 
b. The arbitrator shall be appointed by the chosen arbitration institution. 
c. The arbitrator shall preferably be a retired Judge of the Supreme Court/High Court 

or a person having substantial experience in construction and contract matters. 
 

42.1.4 Fees & Cost Control –  
a) The fees of the arbitrator shall be governed by the rules of the arbitration institution 

and shall be mutually agreed between the parties subject to an upper ceiling broadly 
aligned with the Fourth Schedule of the Arbitration and Conciliation Act, 1996. Any 
deviation beyond such ceiling shall require mutual written consent of both parties.” 

b) In case no agreement on fee ceiling is reached, the fees shall be governed by the 
Fourth Schedule of the Arbitration and Conciliation Act, 1996. 

c) The cost of arbitration shall be shared equally by the parties unless otherwise 
determined by the arbitral tribunal. 
 

42.1.5 Seat, Venue and Language –  
a. The seat and venue of arbitration shall be New Delhi. 
b. The arbitration proceedings shall be conducted in English language. 

 
42.1.6 Award - The arbitral award shall be final and binding on both parties and shall be 

enforceable in accordance with applicable law. 
 

42.1.7 Governing Law & Jurisdiction –  
 

a. The Contract shall be governed by and construed in accordance with the laws of 
India. 
 

b. Subject to the above provisions, the courts at New Delhi shall have exclusive 
jurisdiction over all matters arising out of this Contract, including enforcement of 
arbitral awards and interim relief. 
 
GOVERNING LAW & JURISDICTION - a) The Contract shall be governed by 
and construed in accordance with the laws of India. 
b) Subject to the above provisions, the courts at New Delhi shall have exclusive 
jurisdiction over all matters arising out of this Contract, including enforcement of 
arbitral awards and interim relief. 
 
EXCEPTED MATTERS – The following matters shall not be subject to arbitration: 
a) Matters in respect of which the decision of the Engineer-in-Charge or Employer 

is declared final in the Contract 
b) Cases involving fraud, corruption, or criminal misconduct i.e., relating to 

indulgence of Contractor/Vendor/Bidder in 
corrupt/fraudulent/collusive/coercive? practices and/or the same is under 
investigation by CBI or Vigilance or any other investigating agency or 
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Government. 
c) Dispute(s)/issue(s) involving claims below Rs. 25 lakhs and above Rs. 25 crores. 
d) Any other matter specifically excluded under the Contract 

 
43 DISPUTES BETWEEN CPSE’S / GOVT. DEPARTMENT’S/  

ORGANIZATIONS 

Subject to conciliation as provided above, in the event of any dispute (other than those 
related to taxation matters) or difference relating to the interpretation and application of 
the provisions of commercial contract(s) between Central Public Sector Enterprises 
(CPSEs/ Port Trusts) inter se and also between CPSEs and Government Departments 
/Organizations), such dispute or difference shall be taken up by either party for resolution 
only through AMRCD as mentioned in OPE OM No. 4(1)/2013-DPE(GM)/FTS-1835 
dated 22-05-2018. 

Any party aggrieved with the decision of the Committee at the First level (tier) may prefer 
an appeal before the Cabinet Secretary at the Second level (tier) within 15 days from the 
date of receipt of decision of the Committee at First level, through it's administrative 
Ministry/Department, whose decision will be final and binding on all concerned. 

The above provisions mentioned at clause no.44 & 45 shall supersede provisions relating 
to Conciliation, Arbitration, Governing Law & Jurisdiction and Disputes between CPSE’s/ 
Government Department’s/ Organizations mentioned in General Conditions of Contract 
(GCC) and elsewhere in tender document. 

 
44 PROVISIONS FOR STARTUPS (AS DEFINED IN GAZETTE NOTIFICATION NO. 

D.L-33004/99 DATED 18.02.2016 AND 23.05.2017 OF MINISTRY OF COMMERCE AND 
INDUSTRY AND AS AMENDED FROM TIME TO TIME) [FOR APPLICABLITY 
REFER BDS] 

 
As mentioned in Section-II, relaxation for Prior turnover and prior experience to Start-ups 
is not allowed in this tender. 

 
However, the Startups are exempted from submission of EMDs (if applicable). 

 
 

45 UNIQUE DOCUMENT IDENTIFICATION NUMBER BY PRACTICING CHARTERED 
ACCOUNTANTS 

 
Practicing Chartered Accountants shall generate Unique Document Identification Number 
(UDIN) for all certificates issued by them as per provisions of Tender Document. 
However, UDIN may not be required for documents being attested by Chartered 
Accountants in terms of provisions of Tender Document. 

 
46 DOCUMENTS FOR PAYMENT: 

 
Payment terms shall be as mentioned in GCC-Works/SCC. 

 
However, for release of payment, Contractor is required to submit invoice along with other 
documents as mentioned in SCC. The final bill is to be submitted within one month after 
completion. 

 
47 SUB-LETTING OF WORKS 

The following is added to the Clause no. 37 of General Conditions of Contract (GCC)- 
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Works: 

a. Procurement of material, hire of equipment or engagement of labour will not mean 
sub-contracting. 

b. Sub-contracting by the contractor without the approval of IGM NOIDA shall be a 
breach of contract, unless explicitly permitted in the contract. 

c. However, if specified in SCC Sub-contracting for Specialized Items of Work is allowed 
up to certain percentage of work 
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Annexure-I to Section-III 

 

PROCEDURE FOR ACTION IN CASE 

CORRUPT/FRAUDULENT/COLLUSIVE/COERCIVEPRACTICES 
 

 
A Definitions: 

 

A.1 “Corrupt Practice” means the offering, giving, receiving or soliciting, directly or indirectly, 
anything of value to improperly influence the actions in selection process or in contract 
execution. 
“Corrupt Practice” also includes any omission for misrepresentation that may mislead or 
attempt to mislead so that financial or other benefit may be obtained or an obligation 
avoided. 

A.2 “Fraudulent Practice” means and include any act or omission committed by a agency 
or with his connivance or by his agent by misrepresenting/ submitting false documents and/ 
or false information or concealment of facts or to deceive in order to influence a selection 
process or during execution of contract/ order. 

A.3 “Collusive Practice amongst bidders (prior to or after bid submission)” means a scheme or 
arrangement designed to establish bid prices at artificial non-competitive levels and to 
deprive the Purchaser of the benefits of free and open competition. 

A.4 “Coercive practice” means impairing or harming or threatening to impair or harm directly 
or indirectly, any agency or its property to influence the improperly actions of an agency, 
obstruction of any investigation or auditing of a procurement process. 

A.5 “Vendor/Supplier/Contractor/Consultant/Bidder” is herein after referred as “Agency” 

A.6 “Competent Authority” shall mean the authority, who is competent to take final decision for 
Suspension of business dealing with an Agency/ (ies) and Banning of business dealings with 
Agency/ (ies) and shall be the “CGM, IGM Noida” concerned. 

A.7 “Allied Agency” shall mean all concerns which come within the sphere of effective 
influence of the banned/suspended agency shall be treated as allied agency. In determining 
this, the following factors may be taken into consideration: 

a) Whether the management is common; 
b) Majority interest in the management is held by the partners or directors of banned/ 

suspended agency; 
c) Substantial or majority shares are owned by the banned/ suspended agency and by virtue 

of this it has a controlling voice. 
d) Directly or indirectly controls, or is controlled by or is under common control with 

another bidder. 
e) All successor agency will also be considered as allied agency. 

A.8 “Investigating Agency” shall mean any department or unit of IGM NOIDA investigating 
into the conduct of Agency/ party and shall include the Vigilance Department of the IGM 
NOIDA, Central Bureau of Investigation, State Police or any other agency set up by the 
Central or state government having power to investigate. 
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A.9 "Obstructive practice": materially impede the procuring entity's investigation into 
allegations of one or more of the above mentioned practices either by deliberately 
destroying, falsifying, altering; or by concealing of evidence material to the investigation; 
or by making false statements to investigators and/ or by threatening, harassing or 
intimidating any party to prevent it from disclosing its knowledge of matters relevant to the 
investigation or from pursuing the investigation; or by impeding IGM NOIDA's rights of 
audit or access to information. 

 

B Actions against bidder(s) indulging in corrupt /fraudulent/ collusive/ coercive practice 
 

B.1 Irregularities noticed during the evaluation of the bids: 

If it is observed during bidding process/ bids evaluation stage that a bidder has indulged in 
corrupt/fraudulent /collusive/coercive practice, the bid of such Bidder (s) shall be rejected and 
its Earnest Money Deposit (EMD) shall be forfeited. 

 
Further, such agency shall be banned for future business with IGM NOIDA for a period 
specified in para B 2.2 below from the date of issue of banning order. 

B.2 Irregularities noticed after award of contract 
 
(i) During execution of contract: 
 
If an agency, is found to have indulged in corrupt/fraudulent/ collusive/coercive practices, 
action shall be initiated for putting the agency on banning list. 
 
After conclusion of process and issuance of Speaking order for putting party on banning list, 
the order (s)/ contract (s) where it is concluded that such irregularities have been committed 
shall be terminated and Contract cum Performance Bank Guarantee (CPBG) submitted by 
agency against such order (s)/ contract (s) shall also be forfeited. Further such order/ contract 
will be closed following the due procedure in this regard. 
 
The amount that may have become due to the contractor on account of work already executed 
by him shall be payable to the contractor and this amount shall be subject to adjustment against 
any amounts due from the contractor under the terms of the contract. No risk and cost provision 
will be enforced in such cases. 
 
(ii) After execution of contract and during Defect liability period (DLP)/ 

Warranty/Guarantee Period: 

If an agency is found to have indulged in corrupt/fraudulent/ collusive/coercive practices, after 
execution of contract and during DLP/ Warranty/Guarantee Period, the agency shall be 
banned for future business with IGM NOIDA for a period specified in para B 2.2 below from 
the date of issue of banning order. 

 
Further, the Contract cum Performance Bank Guarantee (CPBG)/Contract Performance 
Security (CPS) submitted by agency against such order (s)/ contract (s) shall be forfeited. 
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B.2.2 Period of Banning 

The period of banning of agencies indulged in Corrupt/ Fraudulent/ Collusive/Coercive 
Practices shall be as under and to be reckoned from the date of banning order: 
 

S. No. Description Period of banning from 
the date of issuance of 

Banning order 
1 Misrepresentation/False information other than 

pertaining to BEC of tender but having impact 
on the selection process. 
For example, if an agency confirms not being in 
holiday in IGM NOIDA/ or banned by PSUs/ 
Govt. Dept., liquidation, bankruptcy & etc. and 
subsequently it is found otherwise, such acts 
shall be considered in this category. 

06 Months 

2 
 
 
2.1 

Corrupt/Fraudulent (except mentioned sl.  no.  
1 above) /Collusive/Coercive Practices 
 
If an agency again commits Corrupt/Fraudulent 
(except mentioned sl. no. 1 above) /Collusive/ 
Coercive Practices in subsequent cases after 
their banning, such situation of repeated offense 
to be dealt with more severity 

01 year 
 
 
 
2 years (in addition to 
the period already 
served) 

3 Indulged in unauthorized disposal of 
materials provided by IGM NOIDA 

2 years 

4 If act of vendor/ contractor is a threat to the 
National Security 

2 years 

 
C Effect of banning on other ongoing contracts/ tenders 

C.1 If an agency is put on Banning, such agency should not be considered in ongoing tenders/future 
tenders. 
 

C.2 However, if such an agency is already executing other order (s)/ contract (s) where no 
corrupt/fraudulent/ collusive/coercive practice is found, the agency should be allowed to 
continue till its completion without any further increase in scope except those incidental to 
original scope mentioned in the contract. 
 

C.3 If an agency is put on the Banning List during tendering and no irregularity is found in the 
case under process: 
 
C.3.1 after issue of the enquiry /bid/tender but before opening of Technical bid, the bid 

submitted by the agency shall be ignored. 
 

C.3.2 after opening Technical bid but before opening the Price bid, the Price bid of the 
agency shall not be opened and BG/EMD submitted by the agency shall be returned to 
the agency. 
 

C.3.3 after opening of price, BG/EMD made by the agency shall be returned; the offer of the 
agency shall be ignored & will not be further evaluated. In case such agency is lowest 
(L-1), next lowest bidder shall be considered as L-1. 
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D Effect of Suspension of business: 

 
Effect of suspension on other on-going/future tenders will be as under: 
 

D.1 No enquiry/bid/tender shall be entertained from an agency as long as the name of agency 
appears in the Suspension List. 
 

D.2 If an agency is put on the Suspension List during tendering: 

D.2.1 after issue of the enquiry /bid/tender but before opening of Technical bid, the bid 
submitted by the agency shall be ignored. 

D.2.2 after opening Technical bid but before opening the Price bid, the Price bid of the 
agency shall not be opened and BG/EMD submitted by the agency shall be returned 
to the agency. 

D.2.3 after opening of price, BG/EMD made by the agency shall be returned; the offer of the 
agency shall be ignored & will not be further evaluated. In case such agency is lowest 
(L-1), next lowest bidder shall be considered as L-1. 

D.2.4 The existing contract (s)/ order (s) under execution shall continue. 

D.2.5 Tenders invited for procurement of goods, works and services shall have provision 
that the bidder shall submit a undertaking to the effect that (i) neither the bidder 
themselves nor their allied agency/(ies) are on banning list of IGM NOIDA or the 
Ministry of Petroleum and Natural Gas and (ii) bidder is not banned by any 
Government department/ Public Sector. 

 
 

E Wherever there is contradiction with respect to terms of ‘Integrity pact’, GCC and ‘Procedure 
for action in case of Corrupt/Fraudulent/ Collusive/Coercive Practice’, the provisions of 
‘Procedure for action in case of Corrupt/Fraudulent/ Collusive/Coercive Practice’ shall 
prevail. 

 
 
6.0 REVIEW & RESTORATION OF PARITES PUT ON HOLIDAY 

 
6.1 An order for Holiday passed for a certain specified period shall deemed to have been 

automatically revoked on the expiry of that specified period and it will not be necessary 
to issue a specific formal order of revocation. 

 
Further, in case Vendor/ Supplier/Contractor/ Consultant is put on holiday due to quality, 
and new order is placed on bidder after restoration of Vendor/ Supplier/Contractor/ 
Consultant, such order will be properly monitored during execution stage by the concerned 
site. 

 
7.0 EFFECT OF HOLIDAY 

7.1 If a Vendor/ Supplier/Contractor/ Consultant is put on Holiday, such Vendor/ 
Supplier/Contractor/ Consultant shall not be considered in ongoing tenders/future tenders. 

7.2 However, if such Vendor/ Supplier/Contractor/ Consultant is already executing any other 
order/ contract and their performance is satisfactory in terms of the relevant contract, 
should be allowed to continue till its completion without any further increase in scope 
except those incidental to original scope mentioned in the contract. In such a case CPBG 
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will not be forfeited and payment will be made as per provisions of concerned contract. 
However, this would be without prejudice to other terms and conditions of the contract. 

7.3. Effect on other ongoing tendering: 

7.3.1 after issue of the enquiry /bid/tender but before opening of Technical bid, the bid 
submitted by the party shall be ignored. 

7.3.2 after opening Technical bid but before opening the Price bid, the Price bid of the 
party shall not be opened and BG/EMD submitted by the party shall be returned to 
the party. 

7.3.3 after opening of price, BG/EMD made by the party shall be returned; the offer of 
the party shall be ignored & will not be further evaluated. In case such agency is 
lowest (L-1), next lowest bidder shall be considered as L-1. 

 
8.0 While putting the Vendor/ Supplier/Contractor/ Consultant on holiday as per the 

procedure, the holding company, subsidiary, joint venture, sister concerns, group division 
of the errant Vendor/ Supplier/Contractor/ Consultant shall not be considered for putting 
on holiday list. 
Any bidder, put on holiday, will not be allowed to bid through consortium route also in 
new tender during the period of holiday. 
 

9.0 If an unsuccessful bidder makes any vexatious, frivolous or malicious complaint against 
the tender process with the intention of delaying or defeating any procurement or causing 
loss to IGM NOIDA or any other bidder, such bidder will be put on holiday for a period 
of six months, if such complaint is proved to be vexatious, frivolous or malicious, after 
following the due procedure. 

 
10. ERRANT BIDDER 

 
In case after price bid opening the lowest evaluated bidder (L1) is not awarded the job for 
any mistake committed by him in bidding or withdrawal of bid or modification of bid or 
varying any term in regard thereof leading to re-tendering, IGM NOIDA shall forfeit 
EMD/SD if paid by the bidder and such bidders shall be debarred from participation in 
retendering of the same job(s)/item(s). 
 
However, during the period in watch list such vendor will be allowed to participate in all 
other tenders and to execute other ongoing order/ contract (s) or new contract/ order (s). 

 
In case of subsequent instances of default in other tender(s) during aforesaid watch list 
period, the action shall be initiated as per provision of sl. no. 2 of para A of Clause no. 5.1 
(v) and 5.3 (v). 
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Annexure-III to Section-III 

 

ADDENDUM TO INSTRUCTIONS TO BIDDERS 
(INSTRUCTIONS FOR PARTICIPATION IN E-TENDER) 

Detailed instructions regarding bid submission procedure under e-tendering system (e-tender 
portal) is available on h t t p s : / / i g m n o i d a . s p m c i l . c o m / e n / l a t e s t - t e n d e r /   
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ANNEXURE-IV to Section-III 

BIDDING DATA SHEET (BDS) 

ITB TO BE READ IN CONJUNCTION WITH THE FOLLOWING: 
A. GENERAL 

ITB clause Description 
1.1 The Purchaser/Owner is: IGM NOIDA (a unit of SPMCIL) 

2.1 The name of the Works/Services to be performed is: CONSTRUCTION OF NEW 
MATERIAL GATE, REPLACING PROFILE SHEET, ROOFING OF BATTERY CHARGING 
STATION AND OTHER MISC.  WORKS AT IGM NOIDA  

3 BIDS FROM CONSORTIUM/ JOINT VENTURE: Not Applicable 
  

B. BIDDING DOCUMENT 
ITB clause Description 
8.1 For clarification purposes only,  

the communication address is: India Government Mint,  
                                                 D-2, Sector-1, Noida-201 301 Gautam Budh Nagar,            
                                                 Uttar Pradesh  
Attention: S h r i  S a n j a y  K u m a r  G u p t a ,  D M ( M a t e r i a l )   
Email:   igm.purchase@spmcil.com  

C. PREPARATION OF BIDS 
ITB clause Description 
11.1.1 (u) Additional documents to be submitted by the Bidder with its Part-I (Techno- 

commercial/ Unpriced bid) : SCC/Scope of Work refers 
12 Additional Provision for Schedule of Rate/ Bid Price are as under: As per Schedule 

of Rates (SOR) / BOQ 
12 & 13 Whether IGM NOIDA will be able to avail input tax credit in the instant tender 

14 The currency of the Bid shall be INR 

15 The bid validity period shall be 120 days from final 'Bid Due Date'. 
16.1, 16.10 
and 38.6 

In case 'Earnest Money / Bid Security' or “Contract Performance Security” is in 
the form of 'Demand Draft' or 'Banker's Cheque' or ‘Insurance Surety Bond’ / 
‘Fixed Deposit Receipt’, the same should be favor of Chief General Manager IGM 
NOIDA, payable at Noida 

In case of submission through online banking transaction i.e. IMPS / NEFT / RTGS 
/ SWIFT, etc. the details of IGM NOIDA’s Bank account are as under: 

 Correspondence 
address 

India Government Mint,  
D-2, Sector-1, Noida-201 301   
Gautam Budh Nagar, Uttar Pradesh 

 

Account no. 201003509051 
Branch Code 000036 

IFSC CODE INDB0000036 

YES  

NO √ 
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MICR CODE 110234006 
 

PAN No. (Bank) AAACI1314G 

TAN No. MUMI01046A 

Fax No.:  

Email  nogb@indusind.com 

 
Bidder to mention reference no. “EMD/ TENDER NO.”.” in narration while 
remitting the EMD / Bid Security amount and to mention reference no. “CPS/ 
TENDER NO.”” in narration while remitting the CPS amount in IGM NOIDA’s 
Bank Account. 

D. SUBMISSION AND OPENING OF BIDS 

ITB clause Description 
18 In addition to the original of the Bid, the number of copies required is one. Not 

applicable in case of e-tendering. 
22.3, 26 and 
4.0 of IFB 

For bid submission purposes only (Manual) or the submission of physical 
document as per clause no. 4.0 of IFB, and Bid Opening Purpose the Owner’s 
address is: 
DM (Materials) IGM NOIDA, 
D-2, Sector -1, Noida - 201301, Uttar Pradesh 
(India) 
 

E. EVALUATION, AND COMPARISON OF BIDS 
ITB clause Description 
32 Evaluation Methodology is mentioned in Section-II. 
33 Compensation for Extended Stay: 

34 The following Purchase Preference Policy will be applicable as per provisions 
mentioned in tender: 

Policy to Provide Purchase Preference as per Public Procurement (Preference to 
Make in India), Order 2017 

F. AWARD OF CONTRACT 
ITB clause Description 
37. State of India of which stamp paper is required for Contract Agreement: Any State 
38. Contract Performance Security/ Security Deposit 

 

APPLICABLE √ 

NOT APPLICABLE  

 
The value/ amount of Contract Performance Security Deposit: Security 
Deposit @ 5% of Total Order/ Contract Value within 21 days of   notification 
of award.  

APPLICABLE  

NOT APPLICABLE √ 
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39.2 Name and contact details of nodal officer are under:  

Sh. Sanjay Kumar Gupta, DM(Material) & Material Head  
Email: Sanjay.gupta@spmcil.com  
 

40. Whether tendered item is non-split able or not-divisible: 
 

Yes √ 

No  
 

 
41   Provision of AHR Item: 

 
Applicable Type equation here  

Not Applicable √ 
 

Clause no. 
27.3 of 
GCC 
 

 Bonus for Early Completion: 
Applicable   

Not Applicable √ 
 

49  Applicability of provisions relating to Startups: 

Applicable   

Not Applicable √ 
 

53  Applicability of provisions relating to Order Transmittal System: 

Applicable  √ 

Not Applicable  
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FORM-1 
SELF 

 
Annexure-VI to Section-III 

 
Third Party Deposit Confirmation Letter 

Date: _ _/_ _/_ _ _ _ 
To, 

India Government Mint Noida,  
(A unit of SPMCIL) 

 
…………………………. 

…………………………. 

………………………….. 

Dear Sir/ Madam 

Sb: Issuance of Cumulative FDR..................... amounting to ₹.................valid till................ 

It is hereby certified that Cumulative Fixed Deposit Receipt (FDR) bearing 
number....................dated............... amounting to ₹....................... (Amount in figure and words) 
has been issued by ..................... (Name of the Bank) branch address……………… The maturity 
value is ₹...................... on dated................... 

This FDR has been issued on the request of M/s................................. (Name of the contractor) 
under the PO no. / W.O. No/Tender no. ......................................................... …This FDR can be 
encashed/ redeemed without any consent/ letter from the contractor 
M/s...............................(Name of the contractor) on the demand by M/s India Government Mint 
Noida ( a unit of SPMCIL) and the payment will be made to M/s India Government Mint Noida 
( a unit of SPMCIL) excluding the interest earned thereon. The Contractor cannot encash/ 
premature above FDR unless above original FDR is accompanied by the discharge 
letter/NOC/approval of IGM NOIDA. 

If the FDR is not withdrawn, till date of maturity, it may be renewed or treated as instructed by 
the Contractor & IGM NOIDA for renewal. 

This FDR has been issued by authorized signatory of the Bank. 

For or on behalf of .............................. [Name of the Bank & Branch details (Including IFS 
Code)]  

Signature…………………………….. 
Name:…………………… Designation:…………… Contact no. ………………… Email Id. 
…………………… 
Stamp of Bank………………………. 

 
Note: 

(i) This letter forms an integrated part of FDR 
(ii) In case confirmation is required, the communication can be send to the following: 

Details for confirmations (including Address, Email Id, IFS Code and contact no.) 
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FORMS & FORMAT 
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LIST OF FORMS & FORMAT 
 

Form No. Description 

F-1 BIDDER’S GENERAL INFORMATION 

F-1A ANNEXURE TO BIDDER’S GENERAL INFORMATION 

F-2 PROFORMA OF "BANK GUARANTEE" FOR "EARNEST 
MONEY " 

F-2A PROFORMA OF DECLARATION FOR BID SECURITY 

F-3 LETTER OF AUTHORITY 

F-4 PROFORMA OF "BANK GUARANTEE" FOR "CONTRACT 
PERFORMANCE SECURITY / SECURITY DEPOSIT" 

F-5 AGREED TERMS & CONDITIONS 

F-6 ACKNOWLEDGEMENT CUM CONSENT LETTER 

F-7 BIDDER’S EXPERIENCE 

F-8(A) CHECK LIST 

F-8(B) CHECK LIST FOR BID EVALUATION CRITERIA (BEC) 
QUALIFYING DOCUMENTS 

F-9 FORMAT FOR CHARTERED ACCOUNTANT CERTIFICATE 
FOR FINANCIAL CAPABILITY OF THE BIDDER 

F-10 BIDDER'S QUERIES FOR PRE-BID MEETING 

F-11 E-BANKING FORMAT 

F-12 INTEGRITY PACT 

F-13 INDEMNITY BOND 

F-14 FREQUENTLY ASKED QUESTIONS (FAQs) 

F-15 UNDERTAKING REGARDING SUBMISSION OF ELECTRONIC 
INVOICE (E-INVOICE AS PER GST LAWS) 

F-16 FORMAT FOR NO CLAIM CERTIFICATE FOR RELEASE OF 
CPS/SECURITY DEPOSIT 
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To, 

FORM F-1 

BIDDER'S GENERAL INFORMATION 

M/s India Government Mint Noida (A unit of SPMCIL) 
 

TENDER NO: 
1 Bidder Name M/s…………………….. 

2 Status of Firm Proprietorship Firm/Partnership firm/ Limited 
Liability Partnership (LLP) firm/Public Limited/ Pvt. 
Limited/ Govt. Dept. / PSU/ Others 

If Others Specify:  

[Enclose relevant certificates / partnership 
deed/certificate of Registration, as applicable] 

3a Name of Proprietor/ Partners/ Directors of 
the firm/company including their Father’s 
Name and residential address, Aadhar 
No., Pan Card Details & DIN Nos. 

[As per clause for ‘One Bid Per Bidder’ 
under Section-III of Tender Document] 

If required, a separate sheet may be 
enclosed for providing the above details. 

 

3b Name of Power of Attorney holders of 
bidder 

 

4 Number of Years in Operation  

5 Address of Registered Office:  

City: 
District: 
State: 
PIN/ZIP: 

6 
Bidder’s address where order/contract is 

to be placed 
 

City: 

District: 
State: 
PIN/ZIP: 

7 Office responsible for executing the 
contract with GST no. * 
(In case supply of works are from multiple 
locations, addresses and GST no. of all 
such locations are to be provided). 

City: 
District: 
State: 
PIN/ZIP: 
GST No.: 

8 Telephone Number/ Mobile no. of address 
where order is to be placed 

 
 

(Country Code) (Area Code) (Telephone 
No.) 
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9 E-mail address  

10 Website  

11 Mobile Number:  

12 ISO Certification, if any {If yes, please furnish details} 

13 PAN No.  

14 GST No. (refer sl. no. 7 above)  

15 EPF Registration No.  

16 ESI code No.  

17 Whether Micro or Small Enterprise Yes / No 
(If Yes, Bidder to submit requisite documents as 
specified it ITB: Clause No. 40) 

Whether MSE is owned by 
SC/ST Entrepreneur(s) 

Yes / No 
(If Yes, Bidder to submit requisite documents as 
specified it ITB: Clause No. 40) 

Whether MSE is owned by Women Yes / No 
(If Yes, Bidder to submit requisite documents as 
specified it ITB: Clause No. 40) 

Details of registration in TReDS Yes / No 
If Yes, please provide the name of portal 

…………………………………… 
18 Whether Bidder is Startups or not Yes / No 

(If Yes, Bidder to submit requisite documents as 
specified it ITB: Clause No.50 ) 

 In case of Start-up confirm the following: 
 
(i) Date of its incorporation/ 

registration 
[The certificate shall only be valid 
for the entity upto ten years from the 
date of its incorporation/ 
registration] 

(ii) Whether turnover for any financial 
years since incorporation/ 
registration has exceed Rs.100 

Crores. 

 

 
 
Note: * IGM NOIDA intent to place the contract directly on the address from where Works are to 
be supplied. In case, bidder wants contract at some other address or Works are to supplied from 
multiple locations, bidder is required to provide in their bid, the address on which contract is to 
be placed. 

 
Place: [Signature of Authorized Signatory of Bidder] 
Date: Name: 

Designation: 
Seal: 
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To, 

FORM F-1A 

Annexure to Bidder’s General Information 

M/s India Government Mint Noida (A unit of SPMCIL) 
 

 
Tender No.: 
Tender Subject: 
Name of Bidder: 

 
Sl. No. Name of 

Proprietor/ 
Partners/ 
Directors 

Father’s 
Name 

Residential 
Address 

Aadhar 
No. 

Pan 
Card 
Details 

DIN Nos. 
(if 
applicable) 

       

       

       

       

       

       

Note: The corresponding documents i.e. Aadhar, PAN & DIN etc. are also to be provided by 
self-attested. 

Place: [Signature of Authorized Signatory of Bidder] 

Date: Name: 

Designation: 

Seal:
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FORM F-2 

PROFORMA OF "BANK GUARANTEE"FOR "EARNEST MONEY / BID SECURITY" 
(To be stamped on bank's letterhead with adhesive stamp in accordance with the Stamp Act) 

 
To, Bank Guarantee No.  
M/s India 
Government 
Mint Noida                           
( a unit of 
SPMCIL) 

Date of BG  
BG Valid up to  
Claim period up to (There should be three months 
gap between expiry date of BG & Claim period) 

 

Stamp Sl. No./e-Stamp Certificate No.  
 

Dear Sir(s), 
 

Whereas……………………………………………………………………………….... (Hereinafter 
called the “Tenderer”) has submitted its bid numbered …………….. dated ………………… for the 
supply of …………………………………………………………………………...……………….. 
(Hereinafter called the “tender”) against ………………'s (insert name of Purchaser) (hereinafter called 
as the 'Purchaser') tender enquiry No. ……………………………………………. opened on 
…………………………. Know all persons by these presents that 
we…………………………………………. of ………………… (hereinafter called the “Bank”) 
having our registered office at …………………………………...………… are bound unto the 
Purchaser, in the sum of …………………………………………..…………………….. for which 
payment will and truly be made forthwith, on demand by the Purchaser, without demure to the said 
Purchaser, the Bank binds itself, its successors and assigns by these presents. 
 

Sealed with the Common Seal of the said Bank this…………… day of …………….20…… 
 

The conditions of this obligation are — 
 

i. If the Tenderer withdraws or amends, impairs, or derogates from the tender, in any respect 
within the period of validity of this tender. 

ii. If the Tenderer or anyone employed by it or acting on its behalf (whether with or without the 
knowledge of the Tenderer) breaches any of the provisions of the pre-bid/ Pre-contract Integrity 
Clause. 

iii. If the Tenderer having been notified of the acceptance of his tender by Purchaser during the 
period of its validity: - 
a) Fails or refuses to furnish the performance security for the due performance of the contract.  
b) Fails or refuses to accept/ execute the contract.  
 

We undertake to pay Purchaser up to the above amount, upon receipt of its first written demand, without 
Purchaser having to substantiate its demand, provided that in its demand Purchaser will note that the 
amount claimed by it, is due to it owing to the occurrence of one or more or all the above conditions, 
specifying the occurred condition(s). We agree that the decision of the Purchaser, whether above 
conditions have occurred, shall be final and binding on us. 
 

This guarantee will remain in force for a period of …………….. (insert the period of validity plus 60 
days, in words and figures) days after the date of …………….(insert date of tender opening)  and any 
demand in respect thereof should reach the Bank not later than the above date. 
 

Date  
Place  
Signature 
(Printed Name) 
(Designation) 

No.   Date:    
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INSTRUCTIONS FOR FURNISHING "BID SECURITY / EARNEST MONEY" BY 

"BANK GUARANTEE" 
 

1. The Bank Guarantee by Bidders will be given on non-judicial stamp paper as per "Stamp 
Duty" applicable. The non-judicial stamp paper should be in the name of the issuing Bank. 

2. The expiry date should be arrived at in accordance with "ITB: Clause-15.1". 
3. The Bank Guarantee by bidders will be given from Bank as specified in "ITB: Clause-

15.2". 
4. A letter from the issuing Bank of the requisite Bank Guarantee confirming that said Bank 

Guarantee / all future communication relating to the Bank Guarantee shall be forwarded to 
the Purchaser at its address as mentioned at "ITB". 

5. Bidders must indicate the full postal address of the Bank along with the Bank's E-mail / 
Phone from where the Earnest Money Bond has been issued as per proforma provided 
below. 

6. If a Bank Guarantee is issued by a commercial Bank, then a letter to Employer confirming 
its net worth is more than Rs. 1,000,000,000.00 [Rupees One Hundred Crores] or 
equivalent along with documentary evidence or in the Bank Guarantee itself. 
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MATTER TO BE MENTIONED IN COVERING LETTER TO BE 
SUBMITTED BY VENDOR ALONG WITH BANK GUARANTEE 

 

1 BANK GUARANTEE NO : 
 

2 VENDOR NAME / VENDOR CODE : NAME  

   VENDOR CODE  

    

3 BANK GUARANTEE AMOUNT :  

    

4 TENDER NO :  

    

5 NATURE OF BANK GUARANTEE :     

 (Please Tick ( √ ) Whichever is 
Applicable 

 PERFORMAN
CE BANK 
GUARANTEE 

SECURITY 
DEPOSIT 

 
EMD 

 
ADVANCE 

       

6  

 
BG ISSUED BANK DETAILS 

 

(A) EMAIL ID : 
 

(B) ADDRESS : 
 

(C) PHONE NO :  

  (D) IFSC DETAILS :  
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FORM F-2A 

DECLARATION FOR BID SECURITY 

To, 
 

M/s India Government Mint Noida (A unit of SPMCIL) 
 

 
SUB: 
TENDER NO: 

 
Dear Sir, 

 
After examining / reviewing provisions of above referred tender documents (including all 
corrigendum/ Addenda), we M/s (Name of Bidder) have submitted our offer/ bid 
no. …………………. 

We, M/s (Name of Bidder) hereby understand that, according to your conditions, 
we are submitting this Declaration for Bid Security. 

We understand that we will be put on watch list/holiday/ banning list (as per polices of IGM 
NOIDA in this regard), if we are in breach of our obligation(s) as per following: 

 
(a) have withdrawn/modified/amended, impairs or derogates from the tender, my/our Bid 

during the period of bid validity specified in the form of Bid; or 
 

(b) having been notified of the acceptance of our Bid by the IGM NOIDA during the period
 of bid validity: 
(i) fail or refuse to execute the Contract, if required, or 
(ii) fail or refuse to furnish the Contract Performance Security, in accordance 

provisions of tender document. 
(iii) fail or refuse to accept ‘arithmetical corrections’ as per provision of tender 

document. 
 

(c) having indulged in corrupt/fraudulent /collusive/coercive practice as per procedure. 
 

Place: [Signature of Authorized Signatory of Bidder] 
Date: Name: 

Designation: 
Seal: 
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FORM F-3 

LETTER OF AUTHORITY 
 

[Pro forma for Letter of Authority for Attending 'Pre-Bid Meetings' /'Un-priced Bid Opening' / 
'Price Bid Opening'] 

 
Ref:           Date: 
To, 
M/s India Government Mint Noida (A unit of SPMCIL) 
 
 
SUB: 
 
 
TENDER NO: 

 

 

Dear Sir, 

I/We, __________________________________ hereby authorize the following representative(s) 
for attending any 'Meetings [Pre-Bid Meeting]', 'Un-priced Bid Opening', and 'Price Bid Opening' 
against the above Tender Documents: 

 
[1] Name & Designation  Signature   

Phone/Cell: 
E-mail: ………………………………….. @ ……………………………… 

 
[2] Name & Designation  Signature   

Phone/Cell: 
E-mail: ……………………………………….. @ ……………………………… 

 
We confirm that we shall be bound by all commitments made by aforementioned authorized 
representative(s). 

 
 

Place: [Signature of Authorized Signatory of Bidder] 
Date: Name: 

Designation: 
Seal: 

Note: 
(i) This "Letter of Authority" should be on the "letterhead" of the Bidder and should be 

signed by a person competent and having the 'Power of Attorney' to bind the Bidder. 
Not more than 'two [02] persons per Bidder' are permitted to attend 'Pre-Bid Meetings' 
/'Un-priced Bid Opening' / 'Price Bid Opening'. 

(ii) Bidder’s authorized representative is required to carry a copy of this authority letter 
while attending the 'Pre-Bid Meetings' /'Un-priced Bid Opening. 
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FORM F-4 

PROFORMA OF "BANK GUARANTEE" FOR "CONTRACT PERFORMANCE 
SECURITY / SECURITY DEPOSIT" 

 
(ON NON-JUDICIAL STAMP PAPER OF APPROPRIATE VALUE) 

 
To, Bank Guarantee No.  

M/s India Government Mint 
Noida (A unit of SPMCIL) 

Date of BG  

BG Valid up to  

Claim period up to (There should be 
three months gap between expiry 
date of BG & Claim period) 

 

Stamp Sl. No./e-Stamp Certificate 
No. 

 

 
Dear Sir(s),  
 
1. Against contract vide Notification for Award of the Tender No ..................................................... 
dated .................................. covering supply of ................................................... (hereinafter called 
the 'contract') entered into between the ……………........................…………… (insert name of 
Purchaser) (herein after called as the Purchaser) and M/s............,.......................................... 
(hereinafter called the ‘Contractor'), this is to certify that, at the request of the Contractor, we 
........................................... (name of the bank), are holding in trust in favour of the Purchaser, the 
amount of ........................................ (write the sum here in words), to indemnify and keep 
indemnified the Purchaser, against any loss or damage that may be caused to, or suffered by the 
Purchaser, by reason of any breach by the Contractor of any of the terms and conditions of the said 
contract and/or in the performance thereof. We agree that the decision of the Purchaser, whether 
any breach of any of the terms and conditions of the said contract and/or in the performance thereof 
has been committed by the Contractor; and the amount of loss or damage that has been caused or 
suffered by the Purchaser, shall be final| and binding on us, and the amount of the said loss or 
damage shall be paid by us, forthwith on demand and without demur to the Purchaser. 
 
2. We ............................  (name of the bank), further agree that, the guarantee herein contained, 
shall remain in full force and effect, for sixty days after the complete conclusion of the contractual 
obligations to the complete satisfaction of both the BIDDER and the BUYER, including warranty 
period whichever is later, i.e. till ............................................., (hereinafter called the 'said date') 
and that if any claim accrues or arises against us ............................. (name of the bank), by virtue 
of this guarantee before the said date, the same shall be enforceable against us ............................ 
.......................... (name of the bank), notwithstanding the fact that the same is enforced within six 
months after the said date, provided that notice of any such claim has been given to us 
.........,........................... (name of the bank), by the Purchaser, before the said date. Payment under 
this bond of guarantee shall be made promptly, upon our receipt of notice to that effect, from the 
Purchaser. 
 
3. It is fully understood that this guarantee is effective from the date of the said contract and that 
we .......... ...................................... (name of the bank), undertake not to revoke this guarantee 
during its currency, without the consent in writing of the Purchaser. 
 
4. We undertake to pay to the Purchaser, any money so demanded, notwithstanding any dispute or 
disputes raised by the Contractor, in any suit or proceeding pending before any Court or Tribunal, 
relating thereto, our liability under this present, being absolute and unequivocal.  
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The payments so made by us under this bond, shall be a valid discharge of our liability for payment 
thereunder, and the Contractor shall have no claim against us, for making such payments. 
 
5. We............................ (name of the bank), further agree that the Purchaser shall have the fullest 
liberty, without affecting in any manner our obligations hereunder, to vary any of the terms and 
conditions of the said contract, or to extend time of performance by the Contractor, from time to 
time, or to postpone for any time or form, time to time, any of the powers exercisable by the 
Purchaser, against the said Contractor and to for bear or enforce any of the terms and conditions 
relating to the said contracts and we.................................... (name of the bank), shall not be released 
from our liability under this guarantee, by reason of any such variation or extension being granted 
to the said Contractor, or for any forbearance and/or omission on the part of the Purchaser, or any 
indulgence by the Purchaser towards the said Contractor, or by any other matter or thing 
whatsoever, which under the law relating to sureties, would, but for this provision, have the effect 
of so releasing us from our liability under this guarantee. 
  
 
6. This guarantee will not be discharged due to the change in the constitution of the Bank or the 
Contractor.  
 
Yours faithfully, 
 

Bank by its Constituted Attorney 
Signature of a person  

duly Authorized to sign on  
behalf of the Bank 

 
 

  
 

 
 
 

INSTRUCTIONS FOR FURNISHING 
"CONTRACT PERFORMANCE SECURITY / SECURITY DEPOSIT" BY "BANK 

GUARANTEE" 
 

1. The Bank Guarantee by successful Bidder(s) will be given on non-judicial stamp paper as 
per 'stamp duty' applicable. The non-judicial stamp paper should be in name of the issuing 
bank. 

2. The Bank Guarantee by Bidders will be given from bank as specified in cl.no. 38.3 of ITB 
[Section-III] of Tender Document. 

3. A letter from the issuing bank of the requisite Bank Guarantee confirming that said Bank 
Guarantee and all future communication relating to the Bank Guarantee shall be forwarded 
to Employer. 

4. If a Bank Guarantee is issued by a commercial bank, then a letter to Employer and copy to 
Consultant (if applicable) confirming its net worth is more than Rs. 100,00,00,000.00 
[Rupees One Hundred Crores] or its equivalent in foreign currency alongwith documentary 
evidence OR in the Bank Guarantee itself. 

5. Contractor shall submit attached cover letter (Annexure) while submitting Contract 
Performance Security.
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MATTER TO BE MENTIONED IN COVERING LETTER TO BE SUBMITTED BY 
VENDOR ALONG WITH BANK GUARANTEE 

 

1 BANK GUARANTEE NO :  

2 VENDOR NAME / VENDOR 
CODE 

: NAME  

   VENDOR CODE  

    

3 BANK GUARANTEE AMOUNT :  

    

4 PURCHASE ORDER/ LOA NO :  

    

5 NATURE OF BANK 
GUARANTEE 

:     

 (Please Tick ( √ ) Whichever is 
Applicable 

 
PERFORMANCE 
BANK 
GUARANTEE 

SECURITY 
DEPOSIT 

 
EMD 

 
ADVANCE 

       
6  

 

 
BG ISSUED BANK 
DETAILS 

 

(A) EMAIL ID : 
 

(B) ADDRESS : 
 

(C) PHONE NO  :  

(D) IFSC CODE :  
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FORM F-5 

AGREED TERMS & CONDITIONS 

To, 
 

M/s. India Government Mint Noida (A unit of SPMCIL) 
 

 
SUB: 

 
TENDER NO: 

 
This Questionnaire duly filled in, signed & stamped must form part of Bidder’s Bid and should be 
returned along with Un-priced Bid. Clauses confirmed hereunder need not be repeated in the Bid. 

 
Sl. DESCRIPTION BIDDER'S 

CONFIRMATION 
1 Bidder's name, Vendor Code of IGM NOIDA (if any) and 

address 
( Order shall be released in this name) 

Bidder's name : 
IGM NOIDA’s Vendor Code: 
Address: 

2. Bidder confirms the currency of quoted prices is in Indian 
Rupees. 

 

3. Bidder confirms quoted prices will remain firm and fixed till 
complete execution of the order (except where price 
escalation/variation is allowed in the Tender). 

 

4 Bidder confirms that they have quoted GST (CGST & 
SGST/ UTGST or IGST ) in Price Schedule/ SOR of Price 
bid. 

 

4.1 Whether in the instant tender services/works are covered in 
reverse charge rule of GST (CGST & SGST/UTGST or 
IGST) 
If yes, Bidder confirms that they have quoted rate of 
applicable GST (CGST & SGST/ UTGST or IGST) in Price 
Schedule / Schedule of Rates of Price Bid 

Yes/ No 

4.2 Bidder confirms that they have mentioned Harmonized 
System Nomenclature (HSN)/Service Accounting Code 
(SAC) in Price Bid 

 

4.3 Bidder hereby confirms that the quoted prices are in 
compliance with the Section 171 of CGST Act/ SGST Act as 
mentioned as clause no. 13.10 of ITB (Anti-profiteering 
clause). 

 

4.4 Whether bidder is liable to raise E-Invoice as per GST Act.  

If yes, bidder will raise E-Invoice and confirm compliance to 
provision of tender in this regard. 

 

5. Bidder confirms acceptance of relevant Terms of Payment 
specified in the Bid Document. 

 

6. Bidder confirms that Contract Performance Security will be 
furnished as per Bid Document within 21 days of  
NOTIFICATION OF AWARD in case of successful bidder. 
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Sl. DESCRIPTION BIDDER'S 

CONFIRMATION 
7. Bidder confirms that Contract Performance Security shall be from 

any Indian scheduled bank (excluding Co-operative banks and 
Regional Rural bank) or a branch of an International bank situated 
in India and registered with Reserve bank of India as scheduled 
foreign bank. However, in case of bank guarantees from banks 
other than the Nationalized Indian banks, the bank must be a 
commercial bank having net worth in excess of Rs 100 crores and 
a declaration to this effect shall be made by such commercial bank 
either in the Bank Guarantee itself or separately on its letterhead. 

 

8. Bidders confirms compliance to Completion Schedule as specified 
in Bid document and the same shall be reckoned from the date of  
Notification of Award. 

 

9. Bidders confirms acceptance of Price Reduction Schedule for 
delay in completion schedule specified in Bid document. 

In case of delay, the bills / invoices shall be submitted after 
reducing the price reduction due to delay (refer PRS Clause). 

 

10. a) Bidder confirms acceptance of all terms and conditions of Bid 
Document (all sections). 

b) Bidder confirms that printed terms and conditions of 
bidder are not applicable. 

 

11. Bidder confirms their offer is valid for period specified in BDS 
from Final/Extended due date of opening of Techno-commercial 
Bids. 

 

12. Bidder have furnished EMD/Bid Security details as under: 
a) EMD/ Bid Security No. & date 
b) Value 
c) Validity 
d) Bank Address/e-mail ID/Mobile no. [in case of BG] 

OR 
Bidder furnishes bid security declaration [applicable for MSEs, 
Start-Ups and CPSEs (to whom exemption is allowed as per extant 
guidelines in vogue)] 

 

13. As per requirement of tender, bidder (having status as Pvt. Ltd. or 
Limited company) must upload bid duly digitally signed on e-
portal through class-3B digital signature (DS). In case, class of DS 
or name of employee or name of employer is not visible in the 
digitally signed documents, the bid digitally signed as submitted by 
the person shall be binding on the bidder. 

 

14. Bidder confirms that 
(i) none of Directors (in Board of Director) of bidder is a 
relative of any Director (in Board of Director) of IGM NOIDA 

or 
(ii) the bidder is not a firm in which any Director (in Board of 
Director) of IGM NOIDA or their relative is a partner. 

 

15. All correspondence must be in ENGLISH language only.  
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Sl. DESCRIPTION BIDDER'S 

CONFIRMATION 
16. The contents of this Tender Document have not been modified or 

altered by Bidder. In case, it is found that the tender document has 
been modified / altered by the bidder, the bid submitted by them 
shall be liable for rejection. 

 

17. Bidder confirms that all Bank charges associated with Bidder’s 
Bank regarding release of payment etc. shall be borne by Bidder. 

 

18. No Deviation Confirmation: 
It may be note that any 'deviation / exception' in any form may result 
in rejection of Bid. Therefore, Bidder confirms that they have not 
taken any 'exception / deviation' anywhere in the Bid. 
In case any 'deviation / exception' is mentioned or noticed, Bidder’s 
Bid may be rejected. 

 

19. If the Bidder becomes a successful Bidder pursuant to the 
provisions of the Tender Document, the following Confirmation 
shall be automatically become enforceable: 

"We agree and acknowledge that the Employer is entering into the 
Contract/Agreement solely on its own behalf and not on behalf of 
any other person or entity. In particular, it is expressly understood 
& agreed that the Government of India is not a party to the 
Contract/Agreement and has no liabilities, obligations or rights 
thereunder. It is expressly understood and agreed that the Purchaser 
is authorized to enter into Contract/Agreement, solely on its own 
behalf under the applicable laws of India. We expressly agree, 
acknowledge and understand that the Purchaser is not an agent, 
representative or delegate of the Government of India. It is further 
understood and agreed that the Government of India is not and shall 
not be liable for any acts, omissions, commissions, breaches or 
other wrongs arising out of the Agreement. Accordingly, we hereby 
expressly waive, release and forego any and all actions or claims, 
including cross claims, VIP claims or counter claims against the 
Government of India arising out of the Agreement and covenants 
not to sue to Government of India as to any manner, claim, cause 
of action or  things  whatsoever  arising  of  or  under  the 
Agreement." 

 

20. Bidder to ensure all documents as per tender including clause 11 
of Section III and all Formats are included in their bid 

 

21. Bidder understands that Tender Document is not exhaustive. In 
case any activity though specifically not covered in description of 
'Schedule of Rates' but is required to complete the work as per 
Scope of Work, Conditions of Contract, or any other part of 
Bidding document, the quoted rates will deemed to be inclusive of 
cost incurred for such activities unless otherwise specifically 
excluded. Bidder confirms to perform for fulfilment of the 
contract and completeness of the supplies in all respect within the 
scheduled time frame and quoted price. 
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Sl. DESCRIPTION BIDDER'S 
CONFIRMATION 

22. Bidder hereby confirms that they are not on ‘Holiday’ by IGM 
NOIDA or Public Sector Project Management Consultant (like 
EIL, Mecon only due to “poor performance” or “corrupt and 
fraudulent practices”) or banned by Government department/ 
Public Sector on due date of submission of bid. 

Further, Bidder confirms that neither they nor their allied 
agency/(ies) (as defined in the Procedure for Action in case of 
Corrupt/ Fraudulent/ Collusive/ Coercive Practices) are on 
banning list of IGM NOIDA or the Ministry of Finance. 
 
Bidder also confirms that they are not under any liquidation, court 
receivership or similar proceedings or 'bankruptcy'. 

 
In case it comes to the notice of IGM NOIDA that the bidder has 
given wrong declaration in this regard, the same shall be dealt as 
‘fraudulent practices’ and action shall be initiated as per the 
Procedure for action in case of 
Corrupt/Fraudulent/Collusive/Coercive Practices. 

Further, Bidder also confirms that in case there is any change in 
status of the declaration prior to award of contract, the same will 
be promptly informed to IGM NOIDA by them. 

 

23. Bidder confirms that they have read and understood the General 
Conditions of Contract – Works given in the tender and no 
'exception / deviation' anywhere has been taken in the same and 
that they shall abide by provisions of relevant GCC. 

 

24. Bidder certifies that they would not indulge themselves or 
allow others (working in IGM NOIDA) to indulge in fraudulent 
activities and that they would immediately apprise IGM NOIDA 
of the fraud/suspected fraud as soon as it comes to their notice. 
Concealment of facts regarding their involvement in fraudulent 
activities in connection with the business transaction(s) of IGM 
NOIDA is liable to be treated as crime and dealt with by the 
procedures of IGM NOIDA as applicable from time to time. 

 

25. Bidder confirms that (i) any variation in GST at the time of supplies 
for any reasons, other than statutory, including variations due to 
turnover, shall be borne by them and (ii) any error of interpretation 
of applicability of rate of GST (CGST & SGST/ UTGST or 
IGST) on components of an item and/or various items of tender 
by them shall be dealt as per clause no. 13.13 of Section-III. 

 

26. Bidders confirm to submit signed copy of Integrity Pact (wherever 
included in tender). 

 

27. Bidder confirms that there is no conflict of interest with other 
bidders, as per clause no.4.2 of Section-III (ITB) of Tender 
Document. 
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Sl. DESCRIPTION BIDDER'S 
CONFIRMATION 

28. Bidder confirms that, in case of contradiction between the 
confirmations provided in this format and to the terms & conditions 
mentioned elsewhere in the offer, the confirmations given in this 
format shall prevail. 

 

 
 
 

Place: [Signature of Authorized Signatory of Bidder] 
Date: Name: 

Designation: 
Seal: 
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FORM F-6 

ACKNOWLEDGEMENT CUM CONSENT LETTER 
 

(On receipt of tender document/information regarding the tender, Bidder shall acknowledge 
the receipt and confirm his intention to bid or reason for non-participation against the 
enquiry /tender through e-mail to concerned executive in IGM NOIDA issued the tender, by 
filling up the Format) 

To, 

M/s India Government Mint Noida (A unit of SPMCIL) 
 

 
SUB: 
 
 
TENDER NO: 

 
Dear Sir, 

 
We hereby acknowledge receipt of a complete set of bidding document along with enclosures for 
subject item/job and/or the information regarding the subject tender. 

 
 We intend to bid as requested for the subject item/job and furnish following details with 

respect to our quoting office: 
 

Postal Address with Pin Code: .................... 
Telephone Number : .................... 
Contact Person : .................... 
E-mail Address : .................... 
Mobile No. : .................... 
Date : .................... 
Seal/Stamp : .................... 

 We are unable to bid for the reason given below: 

Reasons for non-submission of bid: 

 

Agency’s Name : .................... 
Signature : .................... 
Name : .................... 
Designation : .................... 
Date : .................... 
Seal/Stamp : .................... 
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FORM F-7 

BIDDER’S EXPERIENCE 
To, 

 
M/s India Government Mint Noida (A unit of SPMCIL) 

 

 
SUB: 
 
 
 
TENDER NO: 

 

Sl. 
No 

Descript 
ion 
of the 
Services 

LOA 
/WO 
No. 
and 
date 

Full Postal 
Address   & 
phone nos. of 
Client. Name, 
designation 
and address of 
Engineer/ 
Officer-in-
Charge  (for 
cases other 
than 
purchase) 

Value of 
Contract/Order 
(Specify 
Currency 
Amount) 

Date of 
Commenc
ement of 
Services 

Scheduled 
Completion 
Time 
(Months) 

Date 
of 
Actua
l 
Comp
letion 

Reasons 
for delay 
in 
execution
, if any 

(1) (2) (3) (5) (6) (7) (8) (9) (10) 
         

         

         

         

 
 
 
 
 

Place: [Signature of Authorized Signatory of Bidder] 
Date: Name: 

Designation: 
Seal: 

 
 
 

Note: As per cl.no.D of Section-II, only documents (Work Order, Completion certificate, 
Execution Certificate etc.) which have been referred/ specified in the bid shall be considered 
in reply to queries during evaluation of Bids. 
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F-8(A) 
CHECK LIST 

 
Bidders are requested to duly fill in the checklist. This checklist gives only certain important items 
to facilitate the bidder to make sure that the necessary data/information as called for in the bid 
document has been submitted by them along with their offer. This, however, does not relieve the 
bidder of his responsibilities to make sure that his offer is otherwise complete in all respects. 
 
Please ensure compliance and tick (√) against following points: 

 

S. No. DESCRIPTION CHECK 
BOX 

REFERENCE 
PAGE NO. 

OF THE BID 
SUBMITTED 

1.0 Digitally Signing (in case of e-bidding)/ Signing and Stamping (in 
case of manual bidding) on each sheet of offer, original bidding 
document including SCC, ITB, GCC, SOR drawings, corrigendum 
(if any) 

  

2.0 Confirm that the following details have been submitted in the Un-
priced part of the bid 

  

I Covering Letter, Letter of Submission   

Ii EMD / Declaration for Bid Security [as applicable] as per 
provisions of Tender 

  

Iii Digitally signed (in case of e-tendering) or ‘signed & stamped (in 
case of Manual tender) tender document along with drawings and 
addendum (if any) 

  

Iv Power of Attorney in the name of person signing the bid.   

V Confirm submission of document alongwith unpriced bid as per 
bid requirement (including cl.no.11.1.1 of Section-III). 

  

3.0 Confirm that all format duly filled in are enclosed with the bid duly 
Digitally Signed (in case of e-bidding)/ Signed and Stamped (in case 
of manual bidding) by authorized person(s) 

  

4.0 Confirm that the price part as per Price Schedule format submitted 
with Bidding Document/ uploaded in case of e-bid. 
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5.0 Confirm that Undertaking as per Form-2 to Annexure-V to Section-
III and Certification from the statutory auditor or cost auditor of the 
company (in the case of companies) o 

  

6.0 Confirm that Undertaking as per Form-1 to Section-II have been 
submitted by the bidder (Guidelines from Procurement from a 
Country sharing a Land Border with India) 

  

7.0 Confirm submission of Checklist against Bid Evaluation Criteria 
as per form F-8(B) 

  

 

 
Place: [Signature of Authorized Signatory of Bidder] 
Date: Name: 

Designation: 
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F-8(B) 
CHECKLIST FOR BID EVALUATION CRITERIA (BEC) QUALIFYING DOCUMENTS 

(refer Section II of Tender document) 
 
Sl No. Description Documents required for qualification Documents Submitted 

by Bidder 
Documents 

attested as per 
Section-II of 

Tender 

Reference 
Page No. of 

the Bid 
submitted 

 Technical BEC 
1. Experience Clause A 

(a) Detailed work order along with Schedule of Rates 
showing details of BOQ/scope of work. 

(b) Completion certificate issued by end user / Owner 
(or their consultant who has been duly authorized by 
owner to issue such certificate) stating that the work 
has been completed satisfactorily. 

Note: The completion certificates / execution certificate 
shall have details like Full Name & Address of client, 
work order no., actual value of work, date of start, brief 
scope of work, completion date etc. 

 
Yes/No 

 

2. Job executed for 
Subsidiary / 
Fellow subsidiary/ 
Holding company. 

Tax paid invoice(s) duly certified by statutory auditor 
of the bidder towards payment of statutory tax in 
support of the job executed for Subsidiary / Fellow 
subsidiary/ Holding company. 

 Yes/No  

3. Average Annual 
Turn Over 

Bidder(s) shall submit copy of Audited Annual 
Financial Statement [Balance Sheet and Profit & Loss 
Account Statement] along with Audit Report of three 
(3) immediate preceding Financial Year(s) along with 
un-price bid. Bidder may submit form F-9 accordingly. 

Submitted 
 
(Mention    specific 
year… ) 

Yes/No  



 
 
 
 

81 
 

 
 

4. Net Worth Bidder(s) shall submit copy of Audited Annual 
Financial Statement [Balance Sheet and Profit & Loss 
Account Statement] along with Audit Report of last 
Financial Year along with un-price bid. 

Submitted 
 
(Mention specific year 
……………) 

Yes/No  

5. Working Capital Bidder(s) shall submit copy of Audited Annual 
Financial Statement [Balance Sheet and Profit & Loss 
Account Statement] along with Audit Report for the last 
audited Financial Year along with un-price bid. 

If the bidder’s working capital is negative or inadequate, 
the bidder shall submit a letter from their bank [as per 
Format] having net worth not less than Rs 
100 Crore (or equivalent USD), confirming the 
availability of the line of credit for the amount as 
mentioned in BEC, irrespective of overall position of the 
working capital. Such letter shall be from single bank 
only. However, banking syndicate will also be 
acceptable wherein a group of bank can jointly provide 
line of credit to the bidder. 

Submitted 
 
(Mention    specific 
year… .............. ) 
 
 
Submitted/ Not 
Applicable 
(Bidder to tick 
appropriate option) 

Yes/No  

6. Format for Details 
of financial 
capability of Bidder 

Bidder shall submit “Details of financial capability of 
Bidder” in prescribed format duly signed and stamped 
by a chartered accountant / Certified Public Accountant 
(CPA). 

Submitted   

 
 
 
 
 
 
 

Place: [Signature of Authorized Signatory of Bidder] 
Date: Name: 

Designation: 
Seal 
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FORM F-9 

FORMAT FOR CHARTERED ACCOUNTANT CERTIFICATE/ CERTIFIED 
PUBLIC ACCOUNTANT (CPA) FOR FINANCIAL CAPABILITY OF THE 

BIDDER 
(BIDDER TO SUBMIT BOTH PAGES OF THIS FORM) 

[ 

We have verified the Audited ..  Financial Statements and other relevant records of 
M/s ................................................ (Name of the bidder) and certify the following: 

A. AUDITED ANNUAL TURNOVER * OF LAST 3 YEARS: 
 

Year Amount (Currency) 
Year 1:  

Year 2:  

Year 3:  

Total (A)  

Average Annual Financial Turnover 
during the last three financial years (A/3) 

 

B. NETWORTH* AS PER LAST AUDITED FINANCIAL STATEMENT: 
 

Description Year   

 Amount (Currency) 

1. Net Worth  

 
 

*Refer Instructions 
Note: 
1.0 It is further certified that the above mentioned applicable figures are matching with 

the returns filed with Registrar of Companies (ROC) [Applicable only in case of 
Indian Companies] 

2.0 We confirm that above figures are after referring instructions at page 2 of 2 of form 
F-9. 

3.0 Practicing Chartered Accountants shall generate Unique Document Identification 
Number (UDIN) for all certificates issued by them 

 

 

Name of Audit Firm: [Signature of Authorized Signatory] 
Chartered Accountant/CPA Name: 
Date: Designation: 

Seal: 
Membership No.: 
UDIN: 

 
 
 
 
 

(Page 1 of 2) 



 
 
 
 

83 
 

 

 

Instructions: 

 
1. The financial year would be the same as one normally followed by the bidder for its Annual 

Report. 

2. The bidder shall provide the audited annual financial statements as required for this Tender 
document. Failure to do so would result in the Proposal being considered as non-responsive. 

3. For the purpose of this Tender document: 
 

(i) Annual Turnover shall be “Revenue from Operations” as per Profit & Loss 
account of audited annual financial statements 

(ii) Net Worth shall be Aggregate value of the paid-up share capital and all reserves 
created out of the profits and securities premium account, after deducting the 
aggregate value of the accumulated losses, deferred expenditure and miscellaneous 
expenditure not written off, if any, but does not include reserves created out of 
revaluation of assets, write back of depreciation and amalgamation. 

 
In case the date of constitution/incorporation of the bidder is less than 3 years old, the 
average turnover in respect of the completed financial years after the date of constitution/ 
incorporation shall be taken into account for minimum Average Annual Financial Turnover 
criteria. 

4. Above figures shall be calculated after considering the qualification, if any, made by 
the statutory auditor on the audited financial statements of the bidder including 
quantified financial implication. 

 
5. This certificate is to be submitted on the letter head of Chartered Accountant/CPA. 
 

 

 

 

 

 

 

 
(Page 2 of 2) 
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FORM F-10 

BIDDER'S QUERIES FOR PRE-BID MEETING 
 
To, 

M/s India Government Mint Noida (A unit of SPMCIL) 

Sub : 

Tender No : 
 

 
SL. 
NO. 

 
REFERENCE OF BIDDING DOCUMENT 

 
BIDDER'S QUERY 

 
IGM NOIDA'S REPLY 

 
SEC. 
NO. 

 
Page No. 

 
Clause 

No. 

Subject 

       

 
NOTE: The Pre-Bid Queries may be sent by e-mail before due date for receipt of Bidder's queries. 

SIGNATURE OF BIDDER:   

NAME OF BIDDER:   
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FORM F-11 

E-BANKING MANDATE FORM 

REAL TIME GROSS SETTLEMENT (RTGS) / NATIONAL ELECTRONIC FUNDS 
TRANSFER (NEFT) MANDATE FORM 

(To be issued on vendor’s letter head) 
 

 
1. Vendor/customer Name: 
2. Vendor/customer Code: 
3. Vendor /customer Address: 
4. Vendor/customer e-mail id: 
5. Particulars of bank account: 

a) Account Holder / Beneficiary Name 
b) Name of Bank: 
c) Name of branch: 
d) Branch code: 
e) Address: 
f) Telephone number: 
g) Type of account (current/saving etc.): 
h) Account Number: 
i) IFSC code of the bank branch: 
j) Reason (if) Vendor (S.N.1) and Account 

Holder / Beneficiary name (S.N. 5 (a)) is 
not the same 

 
I/We hereby authorize IGM NOIDA to release any amount due to me/us in the bank account 
as mentioned above. I/We hereby declare that the particulars given above are correct and 
complete. If the transaction is delayed or lost because of incomplete or incorrect information, 
we would not hold the IGM NOIDA responsible. 

 

 
(Signature of vendor/customer) 

 

 
BANK 

CERTIFICATE 

We certify that Account Holder/Beneficiary  
 has an Account no.  and 
IFSC Code:  with us and we confirm that the details given 
above are correct as per our records. 

 

 
Bank stamp 

Date (Signature of authorized officer of bank) 
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FORM F-12 

 
 
 

INTEGRITY PACT 
 

(ATTACHED SEPARATELY) 
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FORM F-13 
 

INDEMNITY BOND 
 

WHEREAS IGM NOIDA (hereinafter referred to as “Purchaser”) which expression shall, unless 
repugnant to the context include its successors and assigns, having its registered office at D-2 Sector 1, 
Gautam Budh Nagar Noida 201301 Uttar Pradesh has entered into a contract with 
M/s*……………………………………………………………………………… (hereinafter referred to as 
the “Contractor”) which expression shall unless repugnant to the context include its representatives, 
successors and assigns, having its registered office at *................................................................................................... 
and on the terms and conditions as set out, inter-alia in the [ mention the work order/LOA/Tender No.]and 
various documents forming part thereof, hereinafter collectively referred to as the ‘CONTRACT’ which 
expression shall include all amendments, modifications and / or variations thereto. 
 
IGM NOIDA has also advised the Contractor to execute an Indemnity Bond in general in favour of CGM, 
IGM NOIDA indemnifying IGM NOIDA and its employees and Directors including Independent 
Directors from all consequences which may arise out of any prospective litigation or proceedings filed or 
may be initiated by any third party, including any Banker / financial institution / worker(s) /vendor(s)/ 
subcontractor(s) etc. who may have been associated or engaged by the Contractor directly or indirectly 
with or without consent of IGM NOIDA for above works. 
 
NOW, THEREFORE, in consideration of the promises aforesaid, the Contractor hereby irrevocably and 
unconditionally undertakes to indemnify and keep indemnified IGM NOIDA and all its employees, 
Directors, including Independent Directors, from and against all/any claim(s), damages, loss, which may 
arise out of any litigations/ liabilities that may be raised by the Contractor or any third party against IGM 
NOIDA under or in relation to this contract. The Contractor undertakes to compensate and pay to IGM 
NOIDA and/or any of its employees, Directors including Independent Directors, forth with on demand 
without any protest the amount claimed by IGM NOIDA for itself and for and on behalf of its employees, 
Directors including Independent Directors together with direct/indirect expenses including all legal 
expenses incurred by them or any of them on account of such litigation or proceedings. 
 
AND THE CONTRACTOR hereby further agrees with IGM NOIDA that: 
 
(i) This Indemnity shall remain valid and irrevocable for all claims of IGM NOIDA and/or any of 

its employees and Directors including Independent Directors arising out of said contract with 
respect to any such litigation / court case for which IGM NOIDA and/or its employees and 
Directors including Independent Directors has been made party until now or here-in-after. 
 

(ii) This Indemnity shall not be discharged/revoked by any change/ 
modification/amendment/assignment of the contract or any merger of the Contractor with other 
entity or any change in the constitution/structure of the Contractor’s firm/Company or any 
conditions thereof including insolvency etc. of the Contractor, but shall be in all respects and for 
all purposes binding and operative until any/all claims for payment of IGM NOIDA are settled 
by the Contractor and/or IGM NOIDA discharges the Contractor in writing from this Indemnity. 

 

The undersigned has full power to execute this Indemnity Bond for and on behalf of the Contractor and 
the same stands valid. 
 
SIGNED BY: 
For [Contractor] Authorized Representative 
 
Place:  
Dated: 

Witnesses:  

1.  

2.  
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FORM F-14 

 
FREQUENTLY ASKED QUESTIONS (FAQs) 

 

SL.NO. QUESTION ANSWER 

1.0 Can any vendor quote for subject 
Tender? 

Yes. A Vendor has to meet Bid Evaluation 
Criteria given under Section II of Tender 
document in addition to other requirements. 

2.0 Should the Bid Evaluation Criteria 
documents be attested? 

Yes. Please refer Section II of
 Tende
r document 

3.0 Is attending Pre Bid Meeting 
mandatory. 

No. Refer Clause No. 17 of Instruction to 
Bidders of Tender Document. However 
attending Pre Bid Meeting is recommended 
to sort out any issue before submission of bid 
by a Bidder. 

4.0 Can a vendor submit more than 1 offer? No. Please refer Clause No. 4 of Instruction 
to Bidders of Tender Document. 

5.0 Is there any Help document available 
for e-Tender. 

Refer FAQs as available on Govt. e-
Procurement System of National Informatics 
Center (NIC) 
https://etenders.gov.in/eprocure/app 

6.0 Are there are any MSE (Micro & Small 
Enterprises) benefits available? 

Yes. Refer Clause No. 40 of Instructions to 
Bidders of Tender Document. 

7.0 Are there are any benefits available to 
Startups? 

Refer Clause No. 49 of Instructions 
to Bidders of Tender Document. 

 
All the terms and conditions of Tender remain unaltered. 
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FORM F-15 

 
UNDERTAKING REGARDING SUBMISSION OF ELECTRONIC INVOICE (E-

INVOICE AS PER GST LAWS) 
(to be submitted on letter head along with documents for release of payment) 

 
To, 
M/s India Government Mint Noida (A unit of SPMCIL) 
……………………… 
 
SUB: …………………………………… 
PO NO: …………………………………. 

 
Dear Sir, 
 
We   (Name of the Supplier) hereby confirm that E-Invoice 
provision as per the GST Law is 
 

(i) Applicable to us [ ] 
 

(ii) Not Applicable to us [ ] 
 

(Supplier is to tick appropriate option [] above). 
 
In case, same is applicable to us, we confirm that we will submit E-Invoice after complying 
with all the requirements of GST Laws. If the invoice issued without following this process, 
such invoice can-not be processed for payment by IGM NOIDA as no ITC is allowed on such 
invoices. We also confirm that If input tax credit is not available to IGM NOIDA for any reason 
attributable to Supplier (both for E-invoicing cases and non-E-invoicing cases), then IGM 
NOIDA shall not be obligated or liable to pay or reimburse GST (CGST & SGST/UTGST or 
IGST) claimed in the invoice(s) and shall be entitled to deduct / setoff / recover such GST 
amount (CGST & SGST/UTGST or IGST) or Input Tax Credit amount together with penalties 
and interest, if any, by adjusting against any amounts paid or becomes payable in future to the 
Supplier under this contract or under any other contract. 

 
Place: [Signature of Authorized Signatory of Bidder] 
Date: Name: 

Designation: 
Seal: 
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FORM F-16 

 
NO CLAIM CERTIFICATE 

(TO BE SUBMITTED BEFORE RELEASE OF CPS/SECURITY DEPOSIT) 

 
[On the Letter-head of Supplier/Vendor] 

 
 
We, _________________________, a company incorporated under the laws of India/ a 
Consortium between *_________________________ and * ______________________ 
(name of Consortium partners to be inserted)/ a Partnership Firm consisting of *   and 
*   (name of Partners to be inserted)/ a Sole  Proprietorship  (as  the  case  may  
be),  having  its  registered  office  at _________________________ and carrying on 
business under the name and style M/s. ____________________________________ 
were awarded the contract by IGM NOIDA, in reference to Tender No. 
_________________________ dated ______________ (“Order/Contract”). 

After completion of the above-said items/job under the Order/Contract, we have 
scrutinized all our claims, contentions, disputes, issues and we hereby confirm that after 
adjusting all payments received by us against our R.A. Bills and final bill, we have no 
claims, dues, issues and contentions from IGM NOIDA. 
 
We further absolve IGM NOIDA from all liabilities present or future arising directly or 
indirectly out of the Contract. 
 
There is no economic duress or any other compulsion on us for submission of this no claim 
certificate. 
 
 
 
 
Signature with Seal of Supplier/Vendor  

 

Dated: 
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SECTION IV 

 

GENERAL CONDITIONS OF CONTRACT 
(GCC) 
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SECTION- I DEFINITIONS 
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1. Definition 
of Terms: 

1.1 In this CONTRACT (as here-in-after defined) the following words and 
expressions shall have the meanings hereby assigned to them except where the 
context otherwise required. 

1.1.1. The Purchaser/SPMCIL/COMPANY/IGM Noida means India Government 
Mint Noida (A unit of SPMCIL), a public limited company, incorporated 
under the Company’s act 1956 and having its Registered office at D-2 Sector 
1 Noida Gautam Budh Nagar 201301 U.P and includes its successors and 
assigns. 

1.1.2. The "CONTRACTOR" means the person or the persons, firm or Company 
or corporation whose tender has been accepted by the PURCHASER and 
includes the CONTRACTOR's legal Representatives his successors and 
permitted assigns. 

1.1.3. The "WORK" shall mean and include all items and things to be supplied/ 
done and services and activities to be performed by the CONTRACTOR in 
pursuant to and in accordance with CONTRACT or part thereof as the case 
may be and shall include all extra, additional, altered or substituted works as 
required for purpose of the CONTRACT. 

1.1.4. The "PERMANENT WORK" means and includes works which will be 
incorporated in and form a part of the work to be handed over to the 
PURCHASER by the CONTRACTOR on completion of the CONTRACT. 

1.1.5. "CONSTRUCTION EQUIPMENT" means all appliances/equipment and 
things whatsoever nature for the use in or for the execution, completion, 
operation, or maintenance of the work or temporary works (as hereinafter 
defined) but does not include materials or other things intended to form or to 
be incorporated into the WORK, or camping facilities. 

1.1.6. "CONTRACT DOCUMENTS" means collectively the Tender Documents, 
Designs, Drawings, Specification, Schedule of Quantities and Rates, Letter 
of Acceptance and agreed variations if any, Agreement signed copy by both 
the party on Rs. 100 Stamp paper and all such other documents constituting 
the tender and acceptance thereof. 

1.1.7. CONSULTANT: means -------------------- who are the consulting engineer to 
the PURCHASER for this project and having registered office at 

1.1.8. The "SUB-CONTRACTOR" means any person or firm or Company (other 
than the CONTRACTOR) to whom any part of the work has been entrusted 
by the CONTRACTOR, with the written consent of the ENGINEER-IN-
CHARGE, and the legal representatives, successors and permitted assigns of 
such person, firm or company. 

1.1.9. The "CONTRACT” shall mean the Agreement between the PURCHASER 
and the CONTRACTOR for the execution of the works including therein all 
contract documents. 
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1.1.10. The "SPECIFICATION" shall mean all directions the various technical 
specifications, provisions attached and referred to the Tender Documents 
which pertain to the method and manner of performing the work or works to 
the quantities and qualities of the work or works and the materials to be 
furnished under the CONTRACT for the work or works, as may be amplified 
or modified by the IGM Noida or ENGINEER-IN-CHARGE during the 
performance of CONTRACT in order to provide the unforeseen conditions 
or in the best interests of the work or works. It shall also include the latest 
edition of relevant Standard Specifications including all addenda/corrigenda 
published before entering into CONTRACT. 

1.1.11. The "DRAWINGS" shall include maps, plans and tracings or prints or 
sketches thereof with any modifications approved in writing by the 
ENGINEER- IN-CHARGE and such other drawing as may, from time to 
time, be furnished or approved in writing by the ENGINEER-IN-CHARGE. 

1.1.12. The "TENDER" means the proposal along with supporting documents 
submitted by the CONTRACTOR for consideration by the PURCHASER. 

1.1.13. The "CHANGE ORDER" means an order given in writing by the 
ENGINEER-IN-CHARGE to effect additions to or deletion from and 
alteration in the works. 

1.1.14. The "COMPLETION CERTIFICATE" shall mean the certificate to be issued 
by the PURCHASER when the works have been completed entirely in 
accordance with CONTRACT DOCUMENT to his satisfaction. 

1.1.15. The "FINAL CERTIFICATE" in relation to a work means the certificate 
regarding the satisfactory compliance of various provision of the 
CONTRACT by the CONTRACTOR issued by the PURCHASER after the 
period of liability is over. 

1.1.16. “DEFECT LIABILITY PERIOD” in relation to a work means the specified 
period from the date of COMPLETION CERTIFICATE up to the date of 
issue of FINAL CERTIFICATE during which the CONTRACTOR stands 
responsible for rectifying all defects that may appear in the works executed 
by the CONTRACTOR in pursuance of the CONTRACT and includes 
warranties against Manufacturing/Fabrication/ Erection/Construction 
defects covering all materials plants, equipment, components, and the like 
supplied by the CONTRACTOR, works executed against workmanship 
defects. 

1.1.17. The "APPOINTING AUTHORITY" for the purpose of arbitration shall be 
the CHIEF GENERAL MANAGER, INDIA GOVERNMENT MINT or any 
other person so designated by the PURCHASER. 

1.1.18. "TEMPORARY WORKS" shall mean all temporary works of every kind 
required in or about the execution, completion or maintenance of works 
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1.1.19. "PLANS" shall mean all maps, sketches and layouts as are incorporated in 
the CONTRACT in order to define broadly the scope and specifications of 
the work or works, and all reproductions thereof. 

1.1.20. "SITE" shall mean the lands and other places on, under, in or through which 
the permanent works are to be carried out and any other lands or places 
provided by the PURCHASER for the purpose of the CONTRACT. 

1.1.21. "NOTICE IN WRITING OR WRITTEN NOTICE" shall mean a notice in 
written, typed or printed characters sent (unless delivered personally or 
otherwise proved to have been received by the addressee) by registered post 
to the latest known private or business address or registered office of the 
addressee and shall be deemed to have been received in the ordinary course 
of post it would have been delivered. 

1.1.22. "APPROVED" shall mean approved in writing including subsequent written 
confirmation of previous verbal approval and "APPROVAL" means 
approval in writing including as aforesaid. 

1.1.23. "LETTER OF INTENT/FAX OF INTENT” shall mean intimation by a 
Fax/Letter to Tenderer(s) that the tender has been accepted in accordance 
with the provisions contained in the letter. 

1.1.24. "DAY" means a day of 24 hours from midnight to midnight irrespective of 
the number of hours worked in that day. 

1.1.25. "WORKING DAY" means any day which is not declared to be holiday or 
rest day by the PURCHASER. 

1.1.26. "WEEK" means a period of any consecutive seven days. 

1.1.27. "METRIC SYSTEM" - All technical documents regarding the construction 
of works are given in the metric system and all work in the project should be 
carried out according to the metric system. All documents concerning the 
work shall also be maintained in the metric system. 

1.1.28. "VALUE OF CONTRACT” or “TOTAL CONTRACT PRICE” shall mean 
the sum accepted or the sum calculated in accordance with the prices 
accepted in tender and/or the CONTRACT rates as payable to the 
CONTRACTOR for the entire execution and full completion of the work, 
including change order. 

1.1.29. "LANGUAGE FOR DRAWINGS AND INSTRUCTION" All the drawings, 
titles, notes, instruction, dimensions, etc. shall be in English Language. 

1.1.30. "MOBILIZATION" shall mean establishment of sufficiently adequate 
infrastructure by the CONTRACTOR at "SITE" comprising of construction 
equipment’s, aids, tools tackles including setting of site offices with facilities 
such as power, water, communication etc. establishing manpower 
organization comprising of Resident Engineers, Supervising personnel and 
an adequate strength of skilled, semi-skilled and un-skilled workers, who 
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with the so established infrastructure shall be in a position to commence 
execution of work at site(s), in accordance with the agreed Time Schedule of 
Completion of Work. "MOBILISATION" shall be considered to have been 
achieved, if the CONTRACTOR is able to establish infrastructure as per 
Time Schedule, where so warranted in accordance with agreed schedule of 
work implementation to the satisfaction of ENGINEER-IN-CHARGE/ 
PURCHASER 

1.1.31. "COMMISSIONING" shall mean pressing into service of the system 
including the plant(s), equipment(s), vessel(s), pipeline, machinery (ies), or 
any other section or sub-section of installation(s) pertaining to the work of 
the CONTRACTOR after successful testing and trial runs of the same. 

"COMMISSIONING" can be either for a completed system or a part of 
system of a combination of systems or sub-systems and can be performed in 
any sequence as desired by PURCHASER and in a manner established to be 
made suited according to availability of pre-requisites. Any such 
readjustments made by PURCHASER in performance of 
"COMMISSIONING" activity will not be construed to be violating 
CONTRACT provisions and CONTRACTOR shall be deemed to have 
provided for the same. 

1.1.32. Works to be carried out 

The work to be carried out under the Contract shall, except as otherwise 
provided in these conditions, include all labourers, materials, tools, plants, 
equipment and transport which may be required in preparation of and for and  in 
the full and entire execution and completion of the works. The descriptions given 
in the Schedule of Quantities attached shall, unless otherwise stated, be held to 
include wastage on materials, carriage and cartage, carrying and return of 
empties, hoisting, setting, fitting and fixing in position and all other labours 
necessary in and for the full and entire execution and completion of the work 
as aforesaid in accordance with good practice and recognized principles. The 
rates as stated in Schedule of Rates are for all leads & lifts unless specifically 
mentioned in the description of Item. 

1.1.33. Sufficiency of Tender 

The Contractor shall be deemed to have satisfied himself before tendering as 
to the correctness and sufficiency of his tender for the works and of the rates 
and prices quoted in the Schedule of Quantities, which rates and prices shall, 
except as otherwise provided, cover all his obligations under the Contract and 
all matters and things necessary for the proper completion and maintenance 
of the works. 

1.1.34. Discrepancies and Adjustment of Errors 

The several documents forming the Contract are to be taken as mutually 
explanatory of one another, detailed drawings being followed in preference to 
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small scale drawing and figured dimensions in preference to scale and special 
conditions in preference to General Conditions 

1.1.34.1 In the case of discrepancy between the schedule of Quantities, the 
Specifications and/ or the Drawings, the following order of 
preference shall be observed: - 

(i) Description of Schedule of Quantities. 

(ii) Particular Specification and Special Condition, if any. 

(iii) Drawings. 

(iv) CPWD Specifications. 

(v) Indian Standard Specifications of BIS. 
 

1.1.34.2 If there are varying or conflicting provisions made in any one 
document forming part of the contract, the Accepting Authority shall 
be the deciding authority with regard to the intention of the 
document and his decision shall be final and binding on the 
contractor. The intending bidder can sought any clarification during 
pre-bid meetings to address such issues. 

1.1.34.3  Any error in description, quantity or rate in Schedule of Quantities or 
any omission therefrom shall not vitiate the Contract or release the 
Contractor from the execution of the whole or any part of the works 
comprised therein according to drawings and specifications or from 
any of his obligations under the contract. 
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SECTION-II GENERAL INFORMATION  
 

2. General 
Information 

2.1   

a) Location of Site: The proposed location of Project site is defined in the 
Special Conditions of Contract. 

b) Access by Road: CONTRACTOR, if necessary, shall build other temporary 
access roads to the actual site of construction for his own work at his own cost. 
The CONTRACTOR shall be required to permit the use of the roads so 
constructed by him for vehicles of any other parties who may be engaged on the 
project site. The CONTRACTOR shall also facilitate the construction of the 
permanent roads should the construction there of start while he is engaged on 
this work. He shall make allowance in his tender for any inconvenience he 
anticipates on such account. 

Non-availability of access roads, railway siding and railway wagons for the use 
of the CONTRACTOR shall in no case condone any delay in the execution of 
WORK nor be the cause for any claim for compensation against the 
PURCHASER. 

2.2 Scope of Work: The scope of WORK is defined in the Technical Part of 
the tender document. The CONTRACTOR shall provide all necessary materials, 
equipment, labour etc. for the execution and maintenance of the WORK till 
completion unless otherwise mentioned in the Tender Document. 

2.3 Water Supply: Contractor will have to make his own arrangements for 
supply of water to his labour camps and for works. All pumping installations, 
pipe network and distribution system will have to be carried out by the Contractor 
at his own risk and cost. 

Alternatively, the PURCHASER at his discretion may endeavor to provide water 
to the Contractor at the PURCHASER's source of supply provided the Contractor 
makes his own arrangement for the water meter which shall be in custody of the 
PURCHASER and other pipe networks from source of supply and such 
distribution pipe network shall have prior approval of the Engineer-in-Charge so 
as not to interfere with the layout and progress of the other construction works. 
In such case, the rate for water shall be deducted from the running account bills 
@1% of the total cost of the work 

However, the PURCHASER does not guarantee the supply of water and this does 
not relieve the Contractor of his responsibility in making his own arrangement 
and for the timely completion of the various works as stipulated. However, if the 
Procuring Entity is providing the water, the recovery @1% of the gross work 
done shall be recovered from the Running account bill of the agency before 
releasing the payment. 
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2.4 Power Supply: 

2.4.1 Subject to availability, PURCHASER will supply power at 400/440 V at 
only one point at the nearest sub-station, from where the CONTRACTOR will 
make his own arrangement for temporary distribution. The point of supply will 
not be more than 500 m away from the CONTRACTOR'S premises. All the 
works will be done as per the applicable regulations and passed by the 
ENGINEER-IN-CHARGE. The temporary line will be removed forthwith after 
the completion of work or if there is any hindrance caused to the other works due 
to the alignment of these lines, the CONTRACTOR will re-route or remove the 
temporary lines at his own cost. The CONTRACTOR at his cost will also provide 
suitable electric meters, fuses, switches, etc. for purposes of payment to the 
PURCHASER which should be in the custody and control of the PURCHASER. 
The cost of power supply shall be payable to the PURCHASER every month for 
Construction Works power the recovery @1% of the gross work recovery which 
would be deducted from the running account bills. The PURCHASER shall not, 
however, guarantee the supply of electricity nor have any liability in respect 
thereof. No claim for compensation for any failure or short supply of electricity 
will be admissible. 

2.4.2 It shall be the responsibility of the CONTRACTOR to provide and 
maintain the complete installation on the load side of the supply with due regard 
to safety requirement at site. All cabling, equipment, installations etc. shall 
comply in all respects with the latest statutory requirements and safety provisions 
i.e., as per the Central/State Electricity Acts and Rules etc. The CONTRACTOR 
will ensure that his equipment and Electrical Wiring etc., are installed, modified, 
maintained by a licensed Electrician/Supervisor. A test certificate is to be 
produced to the ENGINEER-IN-CHARGE for his approval, before power is 
made available. 

2.4.3 At all times, UPPCL regulations shall be followed failing which the 
PURCHASER has a right to disconnect the power supply without any reference 
to the CONTRACTOR. No claim shall be entertained for such disconnection  by  
the ENGINEER-IN-CHARGE. Power supply will be reconnected only after 
production of fresh certificate from authorized electrical supervisors. 

2.4.4 The PURCHASER is not liable for any loss or damage to the 
CONTRACTOR's equipment as a result of variation in voltage or frequency or 
interruption in power supply or other loss to the CONTRACTOR arising 
therefrom. 

2.4.5 The CONTRACTOR shall ensure that the Electrical equipment installed 
by him are such that average power factors does not fall below 0.90 at his 
premises. In case power factor falls below 0.90 in any month, he will reimburse 
to the PURCHASER at the penal rate determined by the PURCHASER for all 
units consumed during the month. 

2.4.6 The power supply required for CONTRACTOR's colony near the plant 
site will be determined by the PURCHASER and shall be as per State Electricity 
Board's Rules and other statutory provisions applicable for such installations 
from time to time. In case of power supply to CONTRACTOR's colony, the 
power will be made available at a single point and the CONTRACTOR shall 
make his own arrangement at his own cost for distribution to the occupants of 
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the colony as per Electricity Rules and Acts. The site and colony shall be 
sufficiently illuminated to avoid accidents. 

2.4.7 The CONTRACTOR will have to provide and install his own lights and 
power meters which will be governed as per Central/State Government 
Electricity Rules. The meters shall be sealed by the PURCHASER. 

2.4.8 In case of damage of any of the PURCHASER’s equipment on account 
of fault, intentional or unintentional on the part of the CONTRACTOR, the 
PURCHASER reserves the right to recover the cost of such damage from the 
CONTRACTOR's bill. Cost of HRC Fuses replaced at the PURCHASER's 
terminals due to any fault in the CONTRACTOR's installation shall be to 
CONTRACTOR's account at the rates decided by the ENGINEER-IN-
CHARGE. 

2.4.9 Only motors upto 3 HP will be allowed to be started direct on line. For 
motors above 3 HP and upto 100 HP a suitable Starting device approved by the 
ENGINEER- IN-CHARGE shall be provided by the CONTRACTOR. For 
motors above 100 HP slipring induction motors with suitable starting devices as 
approved by the ENGINEER- IN-CHARGE shall be provided by the 
CONTRACTOR. 

2.4.10 The CONTRACTOR shall ensure at his cost that all electrical lines and 
equipment and all installations are approved by the State Electricity Inspector 
before power can be supplied to the PURCHASER. 

2.4.11 The total requirement of power shall be indicated by the tenderer along 
with his tender. 

2.5 Land for Contractor’s Field Office, Godown and Workshop: The 
PURCHASER will, at his own discretion and convenience and for the duration 
of the execution of the work make available near the site, land for construction 
of CONTRACTOR's Temporary Field/site Office, Godowns, Store, Workshops 
and assembly yard required for the execution of the CONTRACT. The 
CONTRACTOR shall at his own cost construct all these temporary buildings and 
provide suitable water supply and sanitary arrangement and get the same 
approved by the ENGINEER-IN-CHARGE. 

On completion of the works undertaken by the CONTRACTOR, he shall remove 
all temporary works erected by him and have the SITE cleaned as directed by 
ENGINEER-IN-CHARGE.  If the CONTRACTOR shall fail to comply with 
these requirements, the ENGINEER-IN-CHARGE may remove such surplus, 
and rubbish materials and dispose of the same as he deems fit and get the site 
cleared as aforesaid; and CONTRACTOR shall forthwith pay the amount of all 
expenses so incurred and shall have no claim in respect of any such surplus 
materials disposed off as aforesaid. But the PURCHASER reserves the right to 
ask the CONTRACTOR any time during the pendency of the CONTRACT to 
vacate the land by giving 7 days’ notice on security reasons or on national interest 
or otherwise. Rent may be charged for the land so occupied from contractor by 
the PURCHASER. 

The CONTRACTOR shall put up temporary structures as required by them for 
their office, fabrication shop and construction stores only in the area allocated to 
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them on the project site by the PURCHASER or his authorized representative. 
No tea stalls/canteens should be put up or allowed to be put up by any 
CONTRACTOR in the allotted land or complex area without written permission 
of the PURCHASER. 

No permanent unauthorized buildings, constructions or structures should be put 
up by the CONTRACTOR anywhere on the project site. 

For uninterrupted fabrication work, the CONTRACTOR shall put up temporary 
covered structures at his cost within Area in the location allocated to them in the 
project site by the PURCHASER or his authorized representative. 

No person except for authorized watchman shall be allowed to stay in the plant 
area/CONTRACTOR's area after completion of the day's job without prior 
written permission from ENGINEER-IN-CHARGE. 

2.6 Land for Residential Accommodation: - No separate Land shall be 
made available for residential accommodation for staff and labour of 
CONTRACTOR.  
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SECTION-III GENERAL INSTRUCTIONS TO TENDERERS 
 

3. Submission 
of Tender: 
 

3.1 TENDER must be submitted without making any additions, alterations, and as 
per details given in other clauses hereunder. The requisite details shall be filled in by 
the TENDERER at space provided under “Submission of Tender at the beginning of 
GCC of Tender Document. The rate shall be filled only in the schedule given in this 
Tender Document. 

3.2 Addenda/Corrigenda to this Tender Document, if issued, must be signed, 
submitted alongwith the Tender Document. the tenderer should write clearly the revised 
quantities in Schedule of Rates of Tender Document and should price the WORK based 
on revised quantities when amendments of quantities are issued in addenda. 

3.3 Covering letter alongwith its enclosures accompanying the Tender Document 
and all further correspondence shall be submitted in duplicate. 

3.4 Tenderers are advised to submit quotations based strictly on the terms and 
conditions and specifications contained in the Tender Documents and not to stipulate 
any deviations. 

3.5 Tenders should always be placed in double sealed covers, superscribing 
["QUOTATION DO NOT OPEN" Tender for_______________ of India Government 
Mint Noida due for opening on   ]. The Full Name, Address and Telegraphic 
Address, Fax No. of the Tenderers shall be written on the bottom left hand corner of the 
sealed cover. 

 

4. Documents: 4.1 General: 

The tenders as submitted, will consist of the following: 

i) Complete set of Tender Documents (Original) as sold duly filled in and signed 
by the tenderer as prescribed in different clauses of the Tender Documents. 

ii) Earnest money in the manner specified in Clause 6 hereof. 

iii) Power of Attorney or a true copy thereof duly attested by a Gazetted Officer in 
case an authorized representative has signed the tender, as required by Clause 14 hereof. 

iv) Information regarding tenderers in the proforma enclosed. 

v) Details of work of similar type and magnitude carried out by the Tenderer in 
the proforma provided in the tender document. 

vi) Organization chart giving details of field management at site, the tenderer 
proposes to have for this job. 

vii) Details of construction plant and equipment’s available with the tenderer for 
using in this work. 

viii) Solvency Certificate from Scheduled Bank to prove the financial ability to 
carry out the work tendered for. 

ix) Latest Balance Sheet and Profit & Loss Account duly audited. 
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x) Details of present commitment as per proforma enclosed to tender. 

xi) Data required regarding SUB-CONTRACTOR(s)/ Supplier/ Manufacturers 
and other technical information the tenderer wish to furnish. 

xii) Provident fund registration certificate 

xiii) List showing all enclosures to tender. 

4.2 All pages are to be initialed/ SIGNED AND STAMPED: All signatures in Tender 
Documents shall be dated, as well as, all the pages of all sections of Tender Documents 
shall be initialed at the lower right-hand corner and signed wherever required in the 
tender papers by the TENDERER or by a person holding power of attorney authorizing 
him to sign on behalf of the tenderer before submission of tender 

4.3 Rates to be in Figures and Words: The tender should quote in English both 
in figures as well as in words the rates and amounts tendered by him in the Schedule of 
Rates of Tender submitted by the CONTRACTOR for each item and in such a way that 
interpolation is not possible. The amount for each item should be worked out and 
entered and requisite total given of all items, both in figures and in words. The tendered 
amount for the work shall be entered in the tender and duly signed by the Tenderer. 

If some discrepancies are found between the RATES in FIGURES and WORDS or the 
AMOUNT shown in the tender, the following procedure shall be followed: 

a) When there is difference between the rates in figures and words, the rate which 
corresponds to the amount worked out by the tenderer shall be taken as correct. 

b) When the rate quoted by the tenderer in figures and words tally but the amount 
is incorrect the rate quoted by the tenderer shall be taken as correct. 

c) When it is not possible to ascertain the correct rate by either of above methods, 
the rate quoted in words shall be taken as correct. 

4.4 Corrections and Erasures: All correction(s) and alteration(s) in the entries of 
tender paper shall be signed in full by the TENDERER with date 

4.5 Signature of Tenderer: 

4.5.1 The TENDERER shall contain the name, residence and place of business of 
person or persons making the tender and shall be signed by the TENDERER with his 
usual signature. Partnership firms shall furnish the full names of all partners in the 
tender. It should be signed in the partnership's name by all the partners or by duly 
authorized representatives followed by the name and designation of the person signing. 
Tender by a corporation shall be signed by an authorized representative, and a Power 
of Attorney in that behalf shall accompany the tender. A copy of the constitution of the 
firm with names of all partners shall be furnished. 

4.5.2 When a tenderer signs a tender in a language other than English, the total 
amount tendered should, in addition, be written in the same language. The signature 
should be attested by at least one witness. No erasure or over writing is permissible. 

4.6 Witness: Witness and sureties shall be persons of status and property and their 
names, occupation and address shall be stated below their signature 



 
 
 
 

109 
 

4.7 Details of Experience: The tenderer should furnish, alongwith his tender, details 
of previous experience in having successfully completed in the recent past works of 
this nature, together with the names of PURCHASERs, location of sites and value of 
contract, date of commencement and completion of work, delays if any, reasons of 
delay and other details alongwith documentary evidence(s). 

4.8 Liability of Government of India: It is expressly understood and agreed by and 
between Bidder or/Contractor and M/s INDIA GOVERNMENT MINT NOIDA (A unit 
of SPMCIL), and that M/s INDIA GOVERNMENT MINT NOIDA. (A unit of 
SPMCIL), is entering into this agreement solely on its own behalf and not on behalf of 
any other person or entity. In particular, it is expressly understood and agreed that the 
Government of India is not a party to this agreement and has no liabilities, obligations 
or rights hereunder. It is expressly understood and agreed that M/s INDIA 
GOVERNMENT MINT NOIDA (A unit of SPMCIL) is an independent legal entity 
with power and authority to enter into contracts solely on its own behalf under the 
applicable Laws of India and general principles of Contract Law. The 
Bidder/Contractor expressly agrees, acknowledges and understands that M/s INDIA 
GOVERNMENT MINT NOIDA. is not an agent, representative or delegate of the 
Government of India. It is further understood and agreed that the Government of India 
is not and shall not be liable for any acts, omissions, commissions, breaches or other 
wrongs arising out of the contract. Accordingly, Bidder/Contractor hereby expressly 
waives, releases and foregoes any and all actions or claims, including cross claims, 
impleader claims or counter claims against the Government of India arising out of this 
contract and covenants not to sue to Government of India as to any manner, claim, cause 
of action or thing whatsoever arising of or under this agreement. 

5. Transfer of 
Tender 
Documents: 

5.1 Transfer of Tender Documents purchased by one intending tenderer to another 
is not permissible. 

6. Earnest 
Money: 

6.1 The bidder must pay Earnest Money as given in the letter /notice inviting 
tenders and attach the official receipt with the tender failing which the tender is liable 
to be rejected and representatives of such tenderers will not be allowed to attend the 
tender opening. Earnest Money can be paid in Demand Drafts or Bank Guarantee or 
Banker’s Cheque or Letter of Credit from any Indian scheduled bank or a branch of an 
International bank situated in India and registered with Reserve Bank of India as 
scheduled foreign bank. However, other than the Nationalized Indian Banks, the banks 
whose BGs are furnished, must be commercial banks having net worth in excess of Rs. 
100 crores and a declaration to this effect should be made by such commercial bank 
either in the bank guarantee itself or separately on a letter head. 
 

The bid guarantee shall be submitted in the prescribed format. 
 

 

Note: The Bank Guarantee so furnished by the tenderer shall be in the proforma 
prescribed by the PURCHASER. No interest shall be paid by the PURCHASER on the 
Earnest Money deposited by the tenderer. The Bank Guarantee furnished in lieu of 
Earnest Money shall be kept valid 60 days beyond the validity period. The Earnest 
Money deposited by successful tenderer shall be forfeited if the Contractor fails to 
furnish the requisite Contract Performance Security as per clause 24 hereof within a 
period of 21 days or fails to execute the AGREEMENT within 15 days of the receipt 
by him of the Notification of Acceptance of Tender. 
Note: The Earnest Money of the unsuccessful bidder will be returned by 
PURCHASER/CONSULTANT, directly to the tenderer (s), within a reasonable period 
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of time but not later than 30 days after the expiration of the period of bid validity 
prescribed by PURCHASER 

7. Validity: 7.1 Tender submitted by tenderers shall remain valid for acceptance for a period of 
"120 days" from the date of opening of the tender. The tenderers shall not be entitled 
during the said period of 120 days, without the consent in writing of the PURCHASER, 
to revoke or cancel his tender or to vary the tender given or any term thereof. In case 
of tender revoking or canceling his tender or varying any term in regard thereof without 
the consent of PURCHASER in writing, the PURCHASER shall forfeit Earnest Money 
paid by him along with tender. 

8. Addenda/Cor
rigenda 

8.1 Addenda/ Corrigenda to the Tender Documents will be issued in duplicate prior 
to the date of opening of the tenders to clarify documents or to reflect modification in 
design or CONTRACT terms. 

8.2 Each addenda/ corrigendum issued will be issued in duplicate to each person 
or organization to whom set of Tender Documents has been issued. Recipient will retain 
tenderer's copy of each Addendum/Corrigendum and attach original copy duly signed 
along with his offer. All Addenda/Corrigenda issued shall become part of Tender 
Documents. 

9. Right of 
PURCHASE
R to Accept or 
Reject 
Tender: 

9.1 The right to accept the tender will rest with the PURCHASER. The 
PURCHASER, however, does not bind himself to accept the lowest tender, and reserves 
to itself the authority to reject any or all the tenders received without assigning any 
reason whatsoever. At the option of the PURCHASER, the work for which the tender 
had been invited, may be awarded to one Contractor or split between more than one 
bidders, in which case the award will be made for only that part of the work, in respect 
of which the bid has been accepted. The quoted rates should hold good for such 
eventualities. 

Tenders in which any of the particulars and prescribed information are missing or are 
incomplete in any respect and/or the prescribed conditions are not fulfilled are liable to 
be rejected. The Tender containing uncalled for remarks or any additional conditions 
are liable to be rejected. 

Canvassing in connection with tenders is strictly prohibited and tenders submitted by 
the Tenderers who resort to canvassing will be liable to rejection. 

10. Time 
Schedule 

10.1 The WORK shall be executed strictly as per the TIME SCHEDULE specified 
in TENDER/CONTRACT Document. The period of construction given in Time 
Schedule includes the time required for mobilization as well as testing, rectifications if 
any, retesting and completion in all respects to the entire satisfaction of the 
ENGINEER-IN- CHARGE. 
10.2 A joint programme of execution of the WORK will be prepared by the 
ENGINEER-IN-CHARGE and CONTRACTOR based on priority requirement of this 
project. This programme will take into account the time of completion mentioned in 
10.1 above and the time allowed for the priority works by the ENGINEER-IN-
CHARGE. 
10.3 Monthly/Weekly construction programme will; be drawn up by the 
ENGINEER-IN-CHARGE jointly with the CONTRACTOR, based on availability of 
work fronts and the joint construction programme as per 10.2 above. The 
CONTRACTOR shall scrupulously adhere to these targets /programs by deploying 
adequate personnel, construction tools and tackles and he shall also supply himself all 
materials of his scope of supply in good time to achieve the targets/programs. In all 
matters concerning the extent of targets set out in the weekly and monthly programs 
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and the degree of  achievements  the  decision  of  the ENGINEER-IN-CHARGE will 
be final and binding on the CONTRACTOR. 

11. Tenderer’s 
Responsibility 

11.1 The intending tenderers shall be deemed to have visited the SITE and 
familiarized before submitting the tender. Non-familiarity with the site conditions will 
not be considered a reason either for extra claims or for not carrying out the works in 
strict conformity with the DRAWINGS and SPECIFICATIONS or for any delay in 
performance. 

12. Retired 
Government 
or Company 
Officers 

12.1 No Engineer of Gazetted rank or other Gazetted Officer employed in 
Engineering or Administrative duties in an Engineering Department of the States/ 
Central Government or of the PURCHASER is allowed to work as a CONTRACTOR 
for a period of two years after his retirement from Government Service, or from the 
employment of the PURCHASER without the previous permission of the 
PURCHASER. The CONTRACT, if awarded, is liable to be cancelled if either the 
CONTRACTOR or any of his employees is found at any time to be such a person, who 
has not obtained the permission of the State/Central Government or of the 
PURCHASER as aforesaid before submission of tender, or engagement in the 
CONTRACTOR'S service as the case may be. 

13. Signing of the 
Contract: 

13.1 The successful tenderer shall be required to execute an AGREEMENT in the 
proforma attached with TENDER DOCUMENT within 15 days of the receipt by him 
of the Purchase Order. In the event of failure on the part of the successful tenderer to 
sign the AGREEMENT within the above stipulated period, the Earnest Money/Security 
deposit or his initial deposit will be forefeited and the acceptance of the tender shall be 
considered as cancelled. 

14. Field 
Management 
& Controlling 
/Coordinatin
g Authority: 

14.1 The field management will be the responsibility of the ENGINEER-IN-
CHARGE, who will be nominated by the PURCHASER. The ENGINEER-IN-
CHARGE may also authorize his representatives to assist in performing his duties and 
functions. 

14.2 The ENGINEER-IN-CHARGE shall coordinate the works of various agencies 
engaged at site to ensure minimum disruption of work carried out by different agencies. 
It shall be the responsibility of the CONTRACTOR to plan and execute the work 
strictly in accordance with site instructions to avoid hindrance to the work being 
executed by other agencies. 

15. Note to 
Schedule of 
Rates: 

15.1 The Schedule of Rates should be read in conjunction with all the other sections 
of the tender. 

15.2 The tenderer shall be deemed to have studied the DRAWINGS, 
SPECIFICATIONS and details of work to be done within TIME SCHEDULE and to 
have acquainted himself of the condition prevailing at site. 

15.3 Rates must be filled in the Schedule of Rates of original Tender Documents. If 
quoted in separate typed sheets no variation in item description or specification shall 
be accepted. Any exceptions taken by the tenderer to the Schedule of Rates shall be 
brought out in the terms and conditions of the offer. 

15.4 The quantities shown against the various items are only approximate. Any 
increase or decrease in the quantities shall not form the basis of alteration of the rates 
quoted and accepted. 

15.5 The PURCHASER reserves the right to interpolate the rates for such items of 
work falling between similar items of lower and higher magnitude. 

16. Policy for 
Tenders 
Under 

16.1 Policy for Tenders under consideration: Only Those Tenders which are 
complete in all respects and are strictly in accordance with the Terms and Conditions 
and Technical Specifications of Tender Document, shall be considered for evaluation. 
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Consideratio
n: 

Such Tenders shall be deemed to be under consideration immediately after opening of 
Tender and until such time an official intimation of acceptance /rejection of Tender is 
made by INDIA GOVERNMENT MINT NOIDA to the Bidder. 

16.2 Zero Deviation: Bidders to note that this is a ZERO DEVIATION TENDER. 
INDIA GOVERNMENT MINT NOIDA will appreciate submission of offer based on 
the terms and conditions in the enclosed General Conditions of Contract (GCC), Special 
Conditions of Contract (SCC), Instructions to Bidders (ITB), Scope of Work, technical 
specifications etc. to avoid wastage of time and money in seeking clarifications on 
technical/ commercial aspects of the offer. Bidder may note that no technical and 
commercial clarifications will be sought for after the receipt of the bids. In case of any 
deviation/nonconformity observed in the bid, it will be liable for rejection. 

17. Award of 
Contract: 

17.1 The Acceptance of Tender will be intimated to the successful Tenderer by 
INDIA GOVERNMENT MINT NOIDA either by Email or by Letter or like means-
defined as LETTER OF ACCEPTANCE OF TENDER. 

17.2 INDIA GOVERNMENT MINT NOIDA will be the sole judge in the matter of 
award of CONTRACT and the decision of INDIA GOVERNMENT MINT NOIDA 
shall be final and binding. 

18. Clarification 
of Tender 
Document: 

18.1 The Tenderer is required to carefully examine the Technical Specifications, 
Conditions of Contract, Drawings and other details relating to WORK and given in 
Tender Document and fully inform himself as to all conditions and matters which may 
in any way affect the WORK or the cost thereof. In case the Tenderer is in doubt about 
the completeness or correctness of any of the contents of the Tender Documents he 
should request in writing for an interpretation/clarification to INDIA GOVERNMENT 
MINT NOIDA. INDIA GOVERNMENT MINT NOIDA will then issue 
interpretation/clarification to Tenderer in writing. Such clarifications and or 
interpretations shall form part of the Specifications and Documents and shall 
accompany the tender which shall be submitted by tenderer within time and date as 
specified in invitations to tender. 

18.2 Verbal clarification and information given by INDIA GOVERNMENT MINT 
NOIDA or its employee(s) or its representatives shall not in any way be binding on 
INDIA GOVERNMENT MINT NOIDA. 

19. Local 
Conditions: 

19.1 It will be imperative on each tenderer to inform himself of all local conditions 
and factors which may have any effect on the execution of WORK covered under the 
Tender Document. In their own interest, the tenderer is requested to familiarize 
themselves with the Indian Income Tax Act 2025, Indian Companies Act 1956, Indian 
Customs Act 1962 and other related Acts and Laws and Regulations of India with their 
latest amendments, as applicable INDIA GOVERNMENT MINT NOIDA shall not 
entertain any requests for clarifications from the tenderer regarding such local 
conditions. 

19.2 It must be understood and agreed that such factors have properly been 
investigated and considered while submitting the tender. No claim for financial or any 
other adjustments to VALUE OF CONTRACT, on lack of clarity of such factors shall 
be entertained. 

20. Abnormal 
Rates: 

NA 
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SECTION-IV    GENERAL OBLIGATIONS 
 

21. Priority of 
Contract 
Documents 

21.1 Except if and the extent otherwise provided by the Contract, the provisions of the 
General Conditions of Contract and Special Conditions shall prevail over those of any 
other documents forming part of the CONTRACT. Several documents forming the 
CONTRACT are to be taken as mutually explanatory of one another, but in case of 
ambiguities or discrepancies the same shall be explained and adjusted by the ENGINEER-
IN-CHARGE who shall thereupon issue to the Contractor instructions thereon and in such 
event, unless otherwise provided in the Contract, the priority of the documents forming 
the Contract shall be as follows: 

1) The Contract Agreement; 

2) The Letter of Acceptance; 

3) The (Instructions to Bidders) ITB; 

4) Special Conditions of Contract (SCC); 

5) General Conditions of Contract (GCC) 

6) Any other document forming part of the Contract. 

Works shown in the DRAWING but not mentioned in the SPECIFICATIONS OR 
described in the SPECIFICATIONS without being shown in the DRAWINGS shall 
nevertheless be deemed to be included in the same manner as if they had been specifically 
shown upon the DRAWINGS and described in the SPECIFICATIONS. 

21.2 Headings and Marginal Notes: All headings and marginal notes to the clauses 
of these General Conditions of Contract or to the SPECIFICATIONS or to any other 
Tender Document are solely for the purpose of giving a concise indication and not a 
summary of the contents thereof, and they shall never be deemed to be part thereof or be 
used in the interpretation or construction thereof the CONTRACT. 

21.3 Singular and Plural: In CONTRACT DOCUMENTS unless otherwise stated 
specifically, the singular shall include the plural and vice versa wherever the context so 
requires. 

21.4 Interpretation: Words implying `Persons' shall include relevant `Corporate 
Companies / Registered Associations/ Body of Individuals/ Firm of Partnership' as the 
case may be. 

22. Special 
Conditions of 
Contract: 

22.1 Special Conditions of Contract shall be read in conjunction with the General 
Conditions of Contract, specification of Work, Drawings and any other documents 
forming part of this CONTRACT wherever the context so requires. 

22.2 Notwithstanding the sub-division of the documents into these separate sections 
and volumes every part of each shall be deemed to be supplementary to and 
complementary of every other part and shall be read with and into the CONTRACT so far 
as it may be practicable to do so. 
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22.3 Where any portion of the General Condition of Contract is repugnant to or at 
variance with any provisions of the Special Conditions of Contract, unless a different 
intention appears the provisions of the Special Conditions of Contract shall be deemed to 
over-ride the provisions of the General Conditions of Contract and shall to the extent of 
such repugnancy, or variations, prevail. 

22.4 Wherever it is mentioned in the specifications that the CONTRACTOR shall 
perform certain WORK or provide certain facilities, it is understood that the 
CONTRACTOR shall do so at his cost and the VALUE OF CONTRACT shall be deemed 
to have included cost of such performance and provisions, so mentioned. 

22.5 The materials, design and workmanship shall satisfy the relevant INDIAN 
STANDARDS, the JOB SPECIFICATIONS contained herein and CODES referred to. 
Where the job specification stipulate requirements in addition to those contained in the 
standard codes and specifications, these additional requirements shall also be satisfied. 

23. Contractor 
to obtain his 
own 
Information
: 

23.1 The CONTRACTOR in fixing his rate shall for all purpose whatsoever reason 
may be, deemed to have himself independently obtained all necessary information for the 
purpose of preparing his tender and his tender as accepted shall be deemed to have taken 
into account all contingencies as may arise due to such information or lack of same. The 
correctness of the details, given in the Tender Document to help the CONTRACTOR to 
make up the tender is not guaranteed. 

The CONTRACTOR shall be deemed to have examined the CONTRACT 
DOCUMENTS, to have generally obtained his own information in all matters whatsoever 
that might affect the carrying out of the works at the schedules rates and to have satisfied 
himself to the sufficiency of his tender. Any error in description of quantity or omission 
therefrom shall not vitiate the CONTRACT or release the CONTRACTOR from 
executing the work comprised in the CONTRACT according to DRAWINGS and 
SPECIFICATIONS at the scheduled rates. He is deemed to have known the scope, nature 
and magnitude of the WORKS and the requirements of materials and labour involved etc., 
and as to what all works he has to complete in accordance with the CONTRACT 
documents whatever be the defects, omissions or errors that may be found in the 
DOCUMENTS. The CONTRACTOR shall be deemed to have visited surroundings, to 
have satisfied himself to the nature of all existing structures, if any, and also as to the 
nature and the conditions of the Railways, Roads, Bridges and Culverts, means of 
transport and communication, whether by land, water or air, and as to possible 
interruptions thereto and the access and egress from the site, to have made enquiries, 
examined and satisfied himself as to the sites for obtaining sand, stones, bricks and other 
materials, the sites for disposal of surplus materials, the available accommodation as to 
whatever required, depots and such other buildings as may be necessary for executing and 
completing the works, to have made local independent enquiries as to the sub-soil, subsoil 
water and variations thereof, storms, prevailing winds, climatic conditions and all other 
similar matters effecting these works. He is deemed to have acquainted himself as to his 
liability of payment of Government Taxes, Customs duty and other charges, levies etc. 

Any neglect or omission or failure on the part of the CONTRACTOR in obtaining 
necessary and reliable information upon the foregoing or any other matters affecting the 
CONTRACT shall not relieve him from any risks or liabilities or the entire responsibility 
from completion of the works at the scheduled rates and times in strict accordance with 
the CONTRACT. 
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It is, therefore, expected that should the CONTRACTOR have any doubt as to the 
meaning of any portion of the CONTRACT DOCUMENT he shall set forth the particulars 
thereof in writing to PURCHASER in duplicate, before submission of tender. The 
PURCHASER may provide such clarification as may be necessary in writing to 
CONTRACT, such clarifications as provided by PURCHASER shall form part of 
CONTRACT DOCUMENTS. 

No verbal agreement or inference from conversation with any effect or employee of the 
PURCHASER either before, during or after the execution of the CONTRACT agreement 
shall in any way affect or modify and of the terms or obligations herein contained. 

Any change in layout due to site conditions or technological requirement shall be binding 
on the CONTRACTOR and no extra claim on this account shall be entertained. 

24 Contract 
Performance 
Security: 

24.1 The CONTRACTOR shall furnish to the PURCHASER, within 21 days from the 
date of notification of award, a security in the sum of 5% of the accepted value of the 
tender or the actual value of work to be done whichever is applicable due to any additional 
work or any other reasons, in the form of a Bank draft/Banker’s cheque or Bank Guarantee 
or irrevocable Letter of credit (as per proforma enclosed) as Contract Performance 
Security with the PURCHASER which will be refunded after the expiry of DEFECTS 
LIABILITY PERIOD. 

24.2 CONTRACTOR can furnish the Contract Performance Security in the form of 
Demand Draft or through a Bank Guarantee or through an irrevocable Letter of Credit 
from any Indian scheduled bank or a branch of an International bank situated in India and 
registered with Reserve Bank of India as scheduled foreign bank. However, other than the 
Nationalized Indian Banks, the banks whose BGs are furnished, must be commercial 
banks having net worth in excess of Rs. 100 crores and a declaration to this effect should 
be made by such commercial bank either in the bank guarantee itself or separately on a 
letter head. 

The bank guarantee or the Letter of Credit shall be submitted in the prescribed format. 

24.3 If the CONTRACTOR/SUB-CONTRACTOR or their employees or the 
CONTRACTOR’s agents and representatives shall damage, break, deface or destroy any 
property belonging to the PURCHASER or others during the execution of the 
CONTRACT, the same shall be made good by the CONTRACTOR at his own expenses 
and in default thereof, the ENGINEER-IN-CHARGE may cause the same to be made 
good by other agencies and recover expenses from the CONTRACTOR (for which the 
certificate of the ENGINEER- IN-CHARGE shall be final). 

24.4 All compensation or other sums of money payable by the CONTRACTOR to the 
PURCHASER under terms of this CONTRACT may be deducted from or paid by the 
encashment or sale of a sufficient part of his Contract Performance Security or from any 
sums which may be due or may become due to the CONTRACTOR by the PURCHASER 
of any account whatsoever and in the event of his Contract Performance Security being 
reduced by reasons of any such deductions or sale of aforesaid, the CONTRACTOR shall 
within ten days thereafter make good in cash, bank drafts as aforesaid any sum or sums 
which may have been deducted from or realized by sale of his Contract Performance 
Security, or any part thereof. No interest shall be payable by the PURCHASER for sum 
deposited as Contract Performance Security. 
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24.5 Failure of the successful bidder to comply with the requirements of this Clause 
shall constitute sufficient grounds for the annulment of the award and the forfeiture of bid 
security. 

25 Time of 
Performance
: 

25.1 Time for Mobilization 

The work covered by this CONTRACT shall be commenced from the date of issue of 
Purchase order and be completed in stages on or before the dates as mentioned in the 
TIME SCHEDULE OF COMPLETION OF WORK. The CONTRACTOR should bear 
in mind that time is the essence of this agreement. Request for revision of construction 
time after tenders are opened will not receive consideration.  

25.2 Time Schedule of Construction: 

25.2.1 The general Time Schedule of construction is given in the TENDER 
DOCUMENT. CONTRACTOR should prepare a detailed monthly or weekly 
construction program jointly with the ENGINEER-IN-CHARGE within 15 days of 
receipt of Purchase Order. The WORK shall be executed strictly as per the Time Schedule 
given in the CONTRACT DOCUMENT. The period of construction given includes the 
time required for mobilization testing, rectifications, if any, retesting and completion in 
all respects in accordance with CONTRACT DOCUMENT to the entire satisfaction of 
the ENGINEER-IN-CHARGE. 

25.2.2 The CONTRACTOR shall submit a detailed PERT network within the time frame 
agreed above consisting of adequate number of activities covering various key phases of 
the WORK such as design, procurement, manufacturing, shipment and field erection 
activities within fifteen (15) days from the date of issue of Purchase order. This network 
shall also indicate the interface facilities to be provided by the PURCHASER and the 
dates by which such facilities are needed. 

25.2.3 CONTRACTOR shall discuss the network so submitted with the PURCHASER 
and the agreed network which may be in the form as submitted with the PURCHASER 
or in revised form in line with the outcome of discussions shall form part of the 
CONTRACT, to be signed within fifteen (15) days from the date of issue of Purchase 
order. During the performance of the CONTRACT, if in the opinion of the PURCHASER 
proper progress is not maintained suitable changes shall be made in the CONTRACTOR's 
operation to ensure proper progress. 

26. Force 
Majeure: 

26.1 CONDITIONS FOR FORCE MAJEURE 

In the event of either party being rendered unable by Force Majeure to perform any 
obligations required to be performed by them under the CONTRACT the relative 
obligation of the party affected by such Force Majeures shall upon notification to the other 
party be suspended for the period during which Force Majeures event lasts. The cost and 
loss sustained by the either party shall be borne by the respective parties. 

The term "Force Majeures" as employed herein shall mean acts of God, earthquake, war 
(declared or undeclared), revolts, riots, fires, floods, rebellions, explosions, hurricane, 
sabotage, civil commotions and acts and regulations of respective Government of the two 
parties, namely the PURCHASER and the CONTRACTOR. 

Upon the occurrence of such cause(s) and upon its termination, the party alleging that it 
has been rendered unable as aforesaid thereby, shall notify the other party in writing 
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immediately but not later than 72 (Seventy-two) hours of the alleged beginning and 
ending thereof giving full particulars and satisfactory evidence in support of its claim. 

Time for performance of the relative obligation suspended by the Force Majeures shall 
then stand extended by the period for which such cause lasts. 

If deliveries of bought out items and/or works to be executed by the CONTRACTOR are 
suspended by Force Majeure conditions lasting for more than 2 (two) months the 
PURCHASER shall have the option to terminate the CONTRACT or re-negotiate the 
contract provisions. 

26.2 OUTBREAK OF WAR 

26.2.1 If during the currency of the CONTRACT there shall be an out-break of war 
whether declared or not, in that part of the World which whether financially or otherwise 
materially affect the execution of the WORK the CONTRACTOR shall unless and until 
the CONTRACT is terminated under the provisions in this clause continue to use his best 
endeavour to complete the execution of the WORK, provided always that the 
PURCHASER shall be entitled, at any time after such out-break of war to terminate or re-
negotiate the CONTRACT by giving notice in writing to the CONTRACTOR and upon 
such notice being given the CONTRACT shall, save as to the rights of the parties under 
this clause and to the operation of the clauses entitled settlement of Disputes and 
Arbitration hereof, be terminated but without prejudice to the right of either party in 
respect of any antecedent breach thereof. 

26.2.2 If the CONTRACT shall be terminated under the provisions of the above clause, 
the CONTRACTOR shall with all reasonable diligence remove from the SITE all the 
CONTRACTOR's equipment  and  shall  give  similar  facilities  to  his SUB-
CONTRACTORS to do so. 

27. Price 
reduction 
schedule: 

27.1 Time is the essence of the CONTRACT. In case the CONTRACTOR fails to 
complete the WORK within the stipulated period, then, unless such failure is due to Force 
Majeure as defined in Clause 26 here above or due to PURCHASER's defaults, In case of 
delay in completion of the contract, liquidated damages (LD) will be levied as half percent 
(0.5%) of the contract value per week of delay subject to a maximum of five percent (5%) 
of contract value). In case of Inordinate delays the maximum of 10 % of LD will be 
applied on the Total Contract Price, by way of reduction in price for delay and not as 
penalty. The said amount will be recovered from amount due to the Contractor/ 
Contractor’s Contract Performance Security payable on demand or from Bill submitted 
by the contractor. 

Inordinate Delays: Inexcusable delays beyond one-fourth of the completion period 
(beyond 3 months in a 12-month Contract) may be treated as inordinate delays, as 
confirmed record of poor performance. A show cause notice may be issued to the 
Contractor before issuing the final letter of poor performance. Such poor performance 
may be considered during qualification assessment while the Contractor bids in future 
tenders of the Contracting Authority. In case Procuring Entity decides to allow 
performance of contract, after inordinate delays, maximum limit on LD shall be 10% 
(instead of 5%) of the total contract value 

The decision of the ENGINEER-IN-CHARGE in regard to applicability of Price 
Reduction Schedule shall be final and binding on the CONTRACTOR 
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27.2 All sums payable under this clause is the reduction in price due to delay in 
completion period at the above agreed rate. 

28. Rights of the 
PURCHASER 
to forfeit 
contract 
performance 
security: 

28.1 Whenever any claim against the CONTRACTOR for the payment of a sum of 
money arises out or under the CONTRACT, the PURCHASER shall be entitled to recover 
such sum by appropriating in part or whole the Contract Performance Security of the 
CONTRACTOR. In the event of the security being insufficient or if no security has been 
taken from the CONTRACTOR, then the balance or the total sum recoverable, as the case 
may be shall be deducted from any sum then due or which at any time thereafter may 
become due to the CONTRACTOR. The CONTRACTOR shall pay to the PURCHASER 
on demand any balance remaining due. 

29. Failure by 
the 
contractor to 
comply with 
the 
provisions of 
the contract: 

29.1 If the CONTRACTOR refuses or fails to execute the WORK or any separate part 
thereof with such diligence as will ensure its completion within the time specified in the 
CONTRACT or extension thereof or fails to perform any of his obligation under the 
CONTRACT or in any manner commits a breach of any of the provisions of the 
CONTRACT it shall be open to the PURCHASER at its option by written notice to the 
CONTRACTOR: 

a) TO DETERMINE THE CONTRACT in which event the CONTRACT shall 
stand terminated and shall cease to be in force and effect on and from the date 
appointed by the PURCHASER on that behalf, whereupon the CONTRACTOR shall 
stop forthwith any of the CONTRACTOR's work then in progress, except such WORK 
as the PURCHASER may, in writing, require to be done to safeguard any property or 
WORK, or installations from damage, and the PURCHASER, for its part, may take 
over the work remaining unfinished by the CONTRACTOR and complete the same 
through a fresh contractor or by other means, at the risk and cost of the 
CONTRACTOR, and any of his sureties if any, shall be liable to the PURCHASER 
for any excess cost occasioned by such work having to be so taken over and completed 
by the PURCHASER over and above the cost at the rates specified in the schedule of 
quantities and rate/prices.. 

b)  WITHOUT DETERMINING THE CONTRACT to take over the work of the 
CONTRACTOR or any part thereof and complete the same through a fresh contractor 
or by other means at the risk and cost of the CONTRACTOR. The CONTRACTOR 
and any of his sureties are liable to the PURCHASER for any excess cost over and 
above the cost at the rates specified in the Schedule of Quantities/ rates, occasioned by 
such works having been taken over and completed by the PURCHASER. 

29.2 In such events of Clause 29.1(a) or (b) above. 

a) The whole or part of the Contract Performance Security furnished by the 
CONTRACTOR is liable to be forfeited without prejudice to the right of the 
PURCHASER to recover from the CONTRACTOR the excess cost referred to in the 
sub-clause aforesaid, the PURCHASER shall also have the right of taking possession 
and utilizing in completing the works or any part thereof, such as materials equipment 
and plants available at work site belonging to the CONTRACTOR as may be necessary 
and the CONTRACTOR shall not be entitled for any compensation for use or damage 
to such materials, equipment and plant. 

b) The amount that may have become due to the CONTRACTOR on account of 
work already executed by him shall not be payable to him until after the expiry of Six 
(6) calendar months reckoned from the date of termination of CONTRACT or from 
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the taking over of the WORK or part thereof by the PURCHASER as the case may be, 
during which period the responsibility for faulty materials or workmanship in respect 
of such work shall, under the CONTRACT, rest exclusively with the CONTRACTOR. 
This amount shall be subject to deduction of any amounts due from the CONTRACT 
to the PURCHASER under the terms of the CONTRACT authorized or required to be 
reserved or retained by the PURCHASER. 

29.3 Before determining the CONTRACT as per Clause 29.1(a) or (b) provided in the 
judgement of the PURCHASER, the default or defaults committed by the 
CONTRACTOR is/are curable and can be cured by the CONTRACTOR if an opportunity 
given to him, then the PURCHASER may issue Notice in writing calling the 
CONTRACTOR to cure the default within such time specified in the Notice. 

29.4 The PURCHASER shall also have the right to proceed or take action as per 
29.1(a) or (b) above, in the event that the CONTRACTOR becomes bankrupt, insolvent, 
compounds with his creditors, assigns the CONTRACT in favor of his creditors or any 
other person or persons, or being a company or a corporation goes into voluntary 
liquidation, provided that in the said events it shall not be necessary for the PURCHASER 
to give any prior notice to the CONTRACTOR. 

29.5 Termination of the CONTRACT as provided for in sub- clause 29.1(a) above shall 
not prejudice or affect their rights of the PURCHASER which may have accrued upto the 
date of such termination. 

30 Contractor 
remains liable 
to pay 
compensation 
if action not 
taken under 
clause 29: 

30.1 In any case in which any of the powers conferred upon the PURCHASER BY 
CLAUSE 29.0 thereof shall have become exercisable and the same had not been exercised, 
the non-exercise thereof shall not constitute a waiver of any of the conditions hereof and 
such powers shall notwithstanding be exercisable in .the event of any further case of 
default by the CONTRACTOR for which by any clause or clauses hereof he is declared 
liable to pay compensation amounting to the whole of his Contract Performance Security, 
and the liability of the CONTRACTOR for past and future compensation shall remain 
unaffected. In the event of the PURCHASER putting in force the power under above sub-
clause (a), (b) or (c) vested in him under the preceding clause he may, if he so desired, 
take possession of all or any tools, and plants, materials and stores in or upon the works 
or the site thereof belonging to the CONTRACTOR or procured by him and intended to 
be used for the execution of the WORK or any part thereof paying or allowing for the 
same in account at the CONTRACT rates or in case of these not being applicable at current 
market rates to be certified by the ENGINEER-IN-CHARGE whose certificate thereof 
shall be final, otherwise the ENGINEER-IN- CHARGE may give notice in writing to the 
CONTRACTOR or his clerk of the works, foreman or other authorized agent, requiring 
him to remove such tools, plant, materials or stores from the premises (within a time to be 
specified in such notice), and in the event of the CONTRACTOR failing to comply with 
any such requisition, the ENGINEER-IN-CHARGE may remove them at the 
CONTRACTOR's expense or sell them by auction or private sale on account of the 
CONTRACTOR and at his risk in all respects without any further notice as to the date, 
time or place of sale and the certificate of the ENGINEER-IN-CHARGE as to the 
expenses of any such removal and the amount of the proceeds and expenses of any such 
sale shall be final and conclusive against the CONTRACTOR. 

31 Change in 
constitution: 

31.1 Where the CONTRACTOR is a partnership firm, the prior approval of the 
PURCHASER shall be obtained in writing, before any change is made in the constitution 
of the firm. Where the CONTRACTOR is an individual or a Hindu undivided family 
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business concern, such approval as aforesaid shall, likewise be obtained before such 
CONTRACTOR enters into any agreement with other parties, where under, the 
reconstituted firm would have the right to carry out the work hereby undertaken by the 
CONTRACTOR. In either case if prior approval as aforesaid is not obtained, the 
CONTRACT shall be deemed to have been allotted in contravention of clause 37 hereof 
and the same action may be taken and the same consequence shall ensure as provided in 
the said clause. 

32 Termination 
of contract 

32(A) TERMINATION OF CONTRACT FOR DEATH: 

If the CONTRACTOR is an individual or a proprietary concern and the individual or the 
proprietor dies or if the CONTRACTOR is a partnership concern and one of the 
partner dies then unless, the PURCHASER is satisfied that the legal representative of 
the individual or the proprietary concern or the surviving partners are capable of 
carrying out and completing CONTRACT, he (the PURCHASER)is entitled to cancel 
the CONTRACT for the uncompleted part without being in any way liable for any 
compensation payment to the estate of the diseased CONTRACTOR and/or to the 
surviving partners of the CONTRACTOR'S firm on account of the cancellation of 
CONTRACT.  The decision of the PURCHASER in such assessment shall be final 
and binding on the parties. In the event of such cancellation, the PURCHASER shall 
not hold the estate of the diseased CONTRACTOR and/or the surviving partners of 
the CONTRACTOR'S firm liable for any damages for non-completion of 
CONTRACT. 

32(B) TERMINATION OF CONTRACT IN CASE OF LIQUIDATION / 
BANKRUPTCY ETC. 

If the Contractor shall dissolve or become bankrupt or insolvent or cause or suffer any 
receiver to be appointed of his business of any assets thereof compound with his Creditors, 
or being a corporation commence to be wound up, not being a member’s voluntary 
winding up for the purpose of amalgamation or reconstruction, or carry on its business 
under a Receiver for the benefits of its Creditors any of them, PURCHASER shall be at 
liberty: - 

To terminate the contract forthwith upon coming to know of the happening of any such 
event as aforesaid by notice in writing to the Contractor or to give the Receiver or 
liquidator or other person, the option of carrying out the contract subject to his providing 
a guarantee upto an amount to be agreed upon by PURCHASER for due and faithful 
performance of the contract. 

 

32 (C) TERMINATION OF CONTRACT FOR NON-PERFORMANCE AND 
SUBSEQUENTLY PUTTING THE CONTRACTOR ON HOLIDAY: 

In case of termination of CONTRACT herein set forth (under clause 29.0) except under 
conditions of Force Majeure and termination after expiry of contract, the CONTRACTOR 
shall be put under holiday [i.e. neither any enquiry will be issued to the party by INDIA 
GOVERNMENT MINT NOIDA. against any type of tender nor their offer will be 
considered by INDIA GOVERNMENT MINT NOIDA against any ongoing tender (s) 
where contract between INDIA GOVERNMENT MINT NOIDA and that particular 
CONTRACTOR (as a bidder) has not been finalized] for three years from the date of 
termination by INDIA GOVERNMENT MINT NOIDA to such CONTRACTOR. 
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33 Members of the 
PURCHASER 
not individually 
liable : 

33.1 No Director, or official or employee of the PURCHASER/ CONSULTANT shall in 
any way be personally bound or liable for the acts or obligations of the PURCHASER 
under the CONTRACT or answerable for any default or omission in the observance or 
performance of any of the acts, matters or things which are herein contained. 

34 PURCHASER 
not bound by 
personal 
representation
s: 

34.1 The CONTRACTOR shall not be entitled to any increase on the scheduled rates or 
any other right or claim whatsoever by reason of any representation, explanation 
statement or alleged representation, promise or guarantees given or alleged to have been 
given to him by any person. 

35 Contractor's 
office at site: 

35.1 The CONTRACTOR shall provide and maintain an office at the site for the 
accommodation of his agent and staff and such office shall be open at all reasonable hours 
to receive instructions, notice or other communications. The CONTRACTOR at all time 
shall maintain a site instruction book and compliance of these shall be communicated to 
the ENGINEER-IN CHARGE from time to time and the whole document to be preserved 
and handed over after completion of works. 

36 Contractor's 
subordinate 
staff and 
their 
conduct 

36.1 The CONTRACTOR, on or after award of the WORK shall name and depute a 
qualified engineer having sufficient experience in carrying out work of similar nature, to 
whom the equipments, materials, if any, shall be issued and instructions for works given. 
The CONTRACTOR shall also provide to the satisfaction of the ENGINEER-IN- 
CHARGE sufficient and qualified staff to superintend the execution of the WORK, 
competent sub-agents, foremen and leading hands including those specially qualified by 
previous experience to supervise the types of works comprised in the CONTRACT in such 
manner as will ensure work of the best quality, expeditious working. Whenever in the 
opinion of the ENGINEER-IN- CHARGE additional properly qualified supervisory staff 
is considered necessary, they shall be employed by the CONTRACTOR without 
additional charge on accounts thereof. The CONTRACTOR shall ensure to the satisfaction 
of the ENGINEER-IN-CHARGE that SUB-CONTRACTORS, if any, shall provide 
competent and efficient supervision, over the work entrusted to them. 

36.2 If  and  whenever  any  of  the  CONTRACTOR's  or SUB- CONTRACTOR'S 
agents, sub-agents, assistants, foremen, or  other  employees shall  in  the  opinion  of 
ENGINEER-IN- CHARGE be guilty of any misconduct or be incompetent or 
insufficiently qualified or negligent in the performance of their duties of that in the opinion 
of the PURCHASER or the ENGINEER-IN-CHARGE, it is undesirable for 
administrative or any other reason for such person or persons to be employed in the works, 
the CONTRACTOR, is so directed by the ENGINEER-IN-CHARGE, shall at once 
remove such person or persons from employment thereon. Any person or persons so 
removed from the works shall not again be employed in connection with the WORKS 
without the written permission of the ENGINEER-IN- CHARGE. Any person so removed 
from the WORK shall be immediately re-placed at the expense of the CONTRACTOR by 
a qualified and competent substitute. Should the CONTRACTOR be requested to 
repatriate any person removed from the works he shall do so and shall bear all costs in 
connection herewith. 

36.3 The CONTRACTOR shall be responsible for the proper behavior of all the staff, 
foremen, workmen, and others, and shall exercise a proper degree of control over them 
and in particular and without prejudice to the said generality, the CONTRACTOR shall 
be bound to prohibit and prevent any employees from trespassing or acting in any way 
detrimental or prejudicial to the interest of the community or of the properties or occupiers 
of land and properties in the neighborhood and in the event of such employee so 
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trespassing, the CONTRACTOR shall be responsible therefore and relieve the 
PURCHASER of all consequent claims or actions for damages or injury or any other 
grounds  whatsoever. The decision of the ENGINEER-IN-CHARGE upon any matter 
arising under this clause shall be final. The CONTRACTOR shall be liable for any liability 
to PURCHASER on account of deployment of CONTRACTOR's staff etc. or incidental 
or arising out of the execution of CONTRACT. 

The CONTRACTOR shall be liable for all acts or omissions on the part of his staff, 
Foremen and Workmen and others in his employment, including misfeasance or 
negligence of whatever kind in the course of their work or during their employment, which 
are connected directly or indirectly with the CONTRACT. 

36.4 If and when required by the PURCHASER and CONTRACTOR's personnel entering 
upon the PURCHASER's premises shall be properly identified by badges of a type 
acceptable to the PURCHASER which must be worn at all times on PURCHASER's 
premises. CONTRACTOR may be required to obtain daily entry passes for his 
staff/employees from PURCHASER to work within operating areas. These being safety 
requirements, no relaxations on this account shall be given to CONTRACTOR. 

37 Sub-letting 
of works: 

37.1 No part of the CONTRACT nor any share or interest therein shall in any manner 
or degree be transferred, assigned or sublet by the CONTRACTOR directly or indirectly 
to any person, firm or corporation whatsoever without the consent in writing, of the 
ENGINEER/PURCHASER except as provided for in the succeeding sub-clause. 

i) SUB-CONTRACTS FOR TEMPORARY WORKS ETC.: 

The PURCHASER may give written consent to Sub- contract for the execution of any part 
of the WORK at the site, being entered in to by CONTRACTOR provided each individual 
Sub- contract is submitted to the ENGINEER-IN-CHARGE before being entered into and 
is approved by him. 

ii) LIST OF SUB-CONTRACTORS TO BE SUPPLIED: 

At the commencement of every month the CONTRACTOR shall furnish to the 
ENGINEER-IN- CHARGE list of all SUB-CONTRACTORS or other persons or firms 
engaged by the CONTRACTOR and working at the SITE during the previous month with 
particulars of the general nature of the Subcontract or works done by them. 

iii) CONTRACTOR'S LIABILITY NOT LIMITED BY SUB- 
CONTRACTORS: 

Notwithstanding any sub-letting with such approval as aforesaid and notwithstanding that 
the ENGINEER-I N-CHARGE shall have received copies of any Subcontracts, the 
contractor shall be and shall   remain solely responsible for the quality, proper and 
expeditious execution of the Contract in all respects as if such sub-letting or 
Subcontracting had not taken place, and as if such work had been done directly by the 
CONTRACTOR. The CONTRACTOR shall bear all responsibility for any act or omission 
on the part of sub-contractors in regard to work to be performed under the CONTRACT. 

iv) PURCHASER MAY TERMINATE SUB-CONTRACTS: 

If any SUB-CONTRACTOR engaged upon the works at the site executes any works 
which in the opinion of the ENGINEER-IN-CHARGE is not in accordance with the 
CONTRACT documents, the PURCHASER may by written notice to the 
CONTRACTOR request him to terminate such subcontract and the CONTRACTOR upon 
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the receipt of such notice shall terminate such Subcontract and dismiss the SUB-
CONTRACTOR(S) and the later shall forthwith leave the works, failing which the 
PURCHASER shall have the right to remove such SUB- CONTRACTOR(S) from the 
site. 

v) NO REMEDY FOR ACTION TAKEN UNDER THIS CLAUSE: 

No action taken by the PURCHASER under the clause shall relieve the CONTRACTOR 
of any of his liabilities under the CONTRACT or give rise to any right or compensation, 
extension of time or otherwise failing which the PURCHASER shall have the right to 
remove such SUB-CONTRACTOR(S) from the site. 

38 Power of 
entry: 

38.1 If the CONTRACTOR shall not commence the WORK in the manner previously 
described in the CONTRACT documents or if he shall at any time in the opinion of the 
ENGINEER-I N-CHARGE 

i) fail to carry out the WORK in conformity with the CONTRACT documents, or 

ii) fail to carry out the WORK in accordance with the Time Schedule, or 

iii) substantially suspend work or the WORK for a period of fourteen days without 
authority from the ENGINEER-IN-CHARGE, or 

iv) fail to carry out and execute the WORK to the satisfaction of the ENGINEER-
IN-CHARGE, or 

v) fail to supply sufficient or suitable construction plant, temporary works, labour, 
materials or things, or 

vi) Commit, suffer, or permit any other breach of any of the provisions of the 
CONTRACT on his part to be performed or observed or persist in any of the above 
mentioned breaches of the CONTRACT for fourteen days, after notice in writing shall 
have been given to the CONTRACTOR by the ENGINEER-IN-CHARGE requiring such 
breach to be remedied, or 

vii)  if the CONTRACTOR shall abandon the WORK , or If the CONTRACTOR 
during the continuance of the CONTRACT shall become bankrupt, make any arrangement 
or composition with his creditors, or permit any execution to be levied or go into 
liquidation whether compulsory or voluntary not being merely a voluntary liquidation for 
the purpose of amalgamation or reconstruction then in any such case, the PURCHASER 
shall have the power to enter upon the WORK and take possession thereof and of the 
materials, temporary WORK, construction plant, and stock thereon, and to revoke the 
CONTRACTOR's license to use the same, and to complete the WORK by his agents, other 
CONTRACTORS or workmen or to relate the same upon any PURCHASER in his 
absolute discretion may think proper to employ and for the purpose aforesaid to use or 
authorize the use of any materials, temporary work, CONSTRUCTION PLANT, and stock 
as aforesaid, without making payment or allowance to the CONTRACTOR for the said 
materials other than such as may be certified in writing by the ENGINEER-IN-CHARGE 
to be reasonable, and without making any payment or allowance to the CONTRACTOR 
for the use of the temporary said works, construction plant and stock or being liable for 
any loss or damage thereto, and if the PURCHASER shall by reason of his taking 
possession of the WORK or of the WORK being completed by other CONTRACTOR 
(due account being taken of any such extra work or works which may or be omitted) then 
the amount of such excess as certified by the ENGINEER-IN- CHARGE shall be deducted 
from any money which may be due for work done by the CONTRACTOR under the 
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CONTRACT and not paid for. Any deficiency shall forthwith be made good and paid to 
the PURCHASER by the CONTRACTOR and the PURCHASER shall have power to sell 
in such manner and for such price as he may think fit all or any of the construction plant, 
materials etc. constructed by or belonging to and to recoup and retain the said deficiency 
or any part thereof out of proceeds of the sale. 

39 Contractor's 
responsibility 
with the 
mechanical, 
electrical, 
intercommun
ication 
system, air-
conditioning 
contractors 
and other 
agencies: 

39.1 Without repugnance of any other condition, it shall be the responsibility of the 
CONTRACTOR executing the work of civil construction, to work in close 
cooperation and coordinate the WORK with the Mechanical, Electrical, Air-
conditioning and Intercommunication Contractor's and other agencies or their 
authorized representatives, in providing the necessary grooves, recesses, cuts and 
opening etc., in wall, slabs beams and columns etc. and making good the same to 
the desired finish as per specification, for the placement of electrical, 
intercommunication cables, conduits, air-conditioning inlets and outlets grills and 
other equipments etc. where required. For the above said requirements in the false 
ceiling and other partitions, the CONTRACTOR before starting-up the work shall 
in consultation with the Electrical, Mechanical, Intercommunication, Air-
conditioning contractor and other agencies prepare and put-up a joint scheme, 
showing the necessary openings, grooves, recesses, cuts, the methods of fixing 
required for the WORK of the aforesaid, and the finishes therein, to the 
ENGINEER-IN-CHARGE and get the approval. The CONTRACTOR before 
finally submitting the scheme to the ENGINEER-IN-CHARGE, shall have the 
written agreement of the other agencies. The ENGINEER- IN-CHARGE, before 
communicating his approval to the scheme, with any required modification, shall 
get the final agreement of all the agencies, which shall be binding. No claim shall 
be entertained on account of the above. 

       The CONTRACTOR shall confirm in all respects with provision of any 
statutory regulations, ordinances or byelaws of any local or duly constituted 
authorities or public bodies which may be applicable from time to time to the 
WORK or any temporary works. The CONTRACTOR shall keep the 
PURCHASER indemnified against all penalties and liabilities of every kind, 
arising out of non- adherence to such stains, ordinances, laws, rules, regulations, 
etc. 

40 Other 
agencies 
at site: 

40.1 The CONTRACTOR shall have to execute the WORK in such place and 
conditions where other agencies will also be engaged for other works such as site grading, 
filling, and levelling, electrical and mechanical engineering works, etc. No claim shall be 
entertained due to WORK being executed in the above circumstances. 

41 Notice: 41.1 TO THE CONTRACTOR: 

Any notice hereunder may be served on the CONTRACTOR or his duly authorized 
representative at the job site or may be served by registered mail direct to the address 
furnished by the CONTRACTOR. Proof of issue of any such notice could be conclusive 
of the CONTRACTOR having been duly informed of all contents therein. 

41.2 TO THE PURCHASER: 
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Any notice to be given to the PURCHASER under the terms of the CONTRACTOR shall 
be served by sending the same by Registered mail to or delivering the same at the 
respective offices of M/S. INDIA GOVERNMENT MINT NOIDA D-2 Sector 1 Gautam 
Budh Nagar Noida 201301, addressed to the SITE-IN-CHARGE/Chief General Manager. 

42 Right of 
various 
interests: 

42.1  

i) The PURCHASER reserves the right to distribute the work between more than one 
agency (ies). The CONTRACTOR shall cooperate and afford other agency (ies) 
reasonable opportunity for access to the WORK for the carriage and storage of materials 
and execution of their works. 

ii) Wherever the work being done by any department of the PURCHASER or by other 
agency(ies) employed by the PURCHASER is contingent upon WORK covered by this 
CONTRACT, the respective rights of the various interests involved shall be determined 
by the ENGINEER-IN-CHARGE to secure the completion of the various portions of the 
work in general harmony 

43 Patents 
and 
royalties: 

43.1 The CONTRACTOR, if licensed under any patent covering equipment, 
machinery, materials or compositions of matter to be used or supplied or methods and 
process to be practiced or employed in the performance of this CONTRACT, agrees to 
pay all royalties and licence fees which may be due with respect thereto. If any equipment, 
machinery, materials, composition of matters, be used or supplied or methods and 
processes to be practiced or employed in the performance of this CONTRACT, is covered 
by a patent under which the CONTRACTOR is not licensed then the CONTRACTOR 
before supplying or using the equipment, machinery materials, composition method or 
processes shall obtain such licences and pay such royalties and licence fees as may be 
necessary for performance of this CONTRACT. In the event the CONTRACTOR fails to 
pay any such royalty or obtain any such licence, any suit for infringement of such patents 
which is brought against the CONTRACTOR or the PURCHASER as a result such failure 
will be defended by the CONTRACTOR at his own expense and the CONTRACTOR will 
pay any damages and costs awarded in such suit. The CONTRACTOR shall promptly 
notify the PURCHASER if the CONTRACTOR has acquired the knowledge of any plant 
under which a suit for infringement could be reasonably brought because of the use by the 
PURCHASER of any equipment, machinery, materials, process, methods to be supplied 
hereunder. The CONTRACTOR agrees to and does hereby grant to PURCHASER, 
together with the right to extend the same to any of the subsidiaries of the PURCHASER 
as irrevocable, royalty free licence to use in any country, any invention made by the 
CONTRACTOR or his employee in or as result of the performance of the WORK under 
the CONTRACT. 
 
43.2 All charges on account of royalty. toilage, rent, octroi terminal or sales tax and/or 
other duties or any other levy on materials obtained for the work or temporary work or 
part thereof (excluding materials provided by the PURCHASER) shall be borne by the 
CONTRACTOR. 
 
43.3 The CONTRACTOR shall not sell or otherwise dispose of or remove except for 
the purpose of this CONTRACT, the sand, stone, clay, ballast, earth, rock or other 
substances, or materials obtained from any excavation made for the purpose of the WORK 
or any building or produce upon the site at the time of delivery of the possession thereof, 
but all such substances, materials, buildings and produce shall be the property of the 
PURCHASER provided that the CONTRACTOR may with the permission of the 
ENGINEER-IN-CHARGE, use the same for the purpose of the work by payment of cost 
of the same at such a rate as may be determined by the ENGINEER-IN- CHARGE. 
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43.4 The PURCHASER shall indemnify and save harmless the CONTRACTOR from 
any loss on account of claims against CONTRACTOR for the contributory infringement 
of patent rights arising out and based upon the claim that the use of the PURCHASER of 
the process included in the design prepared by the PURCHASER and used in the operation 
of the plant infringes on any patent right. With respect to any subcontract entered into by 
CONTRACTOR pursuant to the provisions of the relevant clause hereof, the 
CONTRACTOR shall obtain from the SUB-CONTRACTOR an undertaking to provide 
the PURCHASER with the same patent protection that CONTRACTOR is required to 
provide under the provisions of this clause 

44 Liens: 44.1 If, at any time there should be evidence or any lien or claim for which the 
PURCHASER might have become liable and which is chargeable to the CONTRACTOR, 
the PURCHASER shall have the right to retain out of any payment then due or thereafter 
to become due an amount sufficient to completely indemnify the PURCHASER against 
such lien or claim and if such lien or claim be valid, the PURCHASER may pay and 
discharge the same and deduct the amount so paid from any money which may be or may 
become due and payable to the CONTRACTOR. If any lien or claim remain unsettled 
after all payments are made, the CONTRACTOR shall refund or pay to the PURCHASER 
all money that the latter may be compelled to pay in discharging such lien or claim 
including all costs and reasonable expenses. PURCHASER reserves the right to do the 
same. 
 
44.2 The PURCHASER shall have lien on all materials, equipments including those 
brought by the CONTRACTOR for the purpose of erection, testing and commissioning of 
the WORK. 
 
44.3 The final payment shall not become due until the CONTRACTOR delivers to the 
ENGINEER-IN-CHARGE a complete release or waiver of all liens arising or which may 
arise out of his agreement or receipt in full or certification by the CONTRACTOR in a 
form approved by ENGINEER-IN-CHARGE that all invoices for labour, materials, 
services have been paid in lien thereof and if required by the ENGINEER-IN-CHARGE 
in any case an affidavit that so far as the CONTRACTOR has knowledge or information 
the releases and receipts include all the labour and material for which a lien could be filled. 
 
44.4 CONTRACTOR will indemnify and hold the PURCHASER harmless, for a 
period of two years after the issue of FINAL CERTIFICATE, from all liens and other 
encumbrances against the PURCHASER on account of debts or claims alleged to be due 
from the CONTRACTOR or his SUB-CONTRACTOR to any person including SUB- 
CONTRACTOR and on behalf of PURCHASER will defend at his own expense, any 
claim or litigation brought against the PURCHASER or the CONTRACTOR in 
connection therewith. CONTRACTOR shall defend or contest at his own expense any 
fresh claim or litigation by any person including his SUB-CONTRACTOR, till its 
satisfactory settlement even after the expiry of two years from the date of issue of FINAL 
CERTIFICATE. 

45 Delays by 
PURCHASER 
or his 
authorized 
agents: 

45.1 In case the CONTRACTOR's performance is delayed due to any act or omission 
on the part of the PURCHASER or his authorized agents, then the CONTRACTOR shall 
be given due extension of time for the completion of the WORK, to the extent such 
omission on the part of the PURCHASER has caused delay in the CONTRACTOR's 
performance of his WORK. 
 
45.2 No adjustment in CONTRACT PRICE shall be allowed for reasons of such delays 
and extensions granted except as provided in TENDER DOCUMENT, where the 
PURCHASER reserves the right to seek indulgence of CONTRACTOR to maintain the 
agreed Time Schedule of Completion. 
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In such an event the CONTRACTOR shall be obliged for working by CONTRACTOR's 
personnel for additional time beyond stipulated working hours as also Sundays and 
Holidays and achieve the completion date/interim targets. 

46 Payment if the 
contract is 
terminated: 

46.1 If the CONTRACT shall be terminated as per Tender pursuant to Clause no. 29 
of GCC, the CONTRACTOR shall be paid by the PURCHASER in so far as such amounts 
or items shall not have already been covered by payments of amounts made to the 
CONTRACTOR for the WORK executed and accepted by ENGINEER-IN-CHARGE 
prior to the date of termination at the rates and prices provided for in the CONTRACT and 
in addition to the following: 
 

a) The amount payable in respect of any preliminary items, so far as the Work or 
service comprised therein has been carried out or performed and an appropriate portion as 
certified by ENGINEER-IN- CHARGE of any such items or 
service comprised in which has been partially carried out or performed. 
 
b) Any other expenses which the CONTRACTOR has expended for performing the 
WORK under the CONTRACT subject  to  being  duly  recommended  by ENGINEER-
IN-CHARGE and approved by PURCHASER for payment, based on documentary 
evidence of his having incurred such expenses. 
 
46.2 The CONTRACTOR will be further required to transfer the title and provide the 
following in the manner and as directed by the PURCHASER. 
a) Any and all completed works. 
 
b) Such partially completed WORK including drawings, informations and 
CONTRACT rights as the CONTRACTOR has specially performed, produced or acquired 
for the performance of the CONTRACTOR. 

47 No waiver 
of rights: 

47.1  Neither the inspection by the PURCHASER or any of their officials, employees, or 
agents nor any order by the PURCHASER for payment of money or any payment for or 
acceptance of the whole or any part of the Work by the PURCHASER nor any extension 
of time, nor any possession taken by PURCHASER shall operate as a waiver of any 
provision of the CONTRACT, or of any power herein reserved to the PURCHASER, or 
any right to damages herein provided, nor shall any waiver of any breach in the 
CONTRACT be held to be a waiver of any other subsequent breach. 

48 Certificate 
not to affect 
right of 
PURCHASE
R and 
liability of 
contractor: 

48.1 No interim payment certificate(s) issued by the Engineer-in-Charge of the 
PURCHASER, nor any sum paid on account by the PURCHASER, nor any extension of 
time for execution of the work granted by PURCHASER shall affect or prejudice the rights 
of the PURCHASER against the CONTRACTOR or relieve the CONTRACTOR of his 
obligations for the due performance of the CONTRACT, or be interpreted as approval of 
the WORK done or of the equipment supplied and no certificate shall create liability for 
the PURCHASER to pay for alterations, amendments, variations or additional works not 
ordered, in writing, by PURCHASER or discharge the liability of the CONTRACTOR for 
the payment of damages whether due, ascertained, or certified or not or any sum against 
the payment of which he is bound to indemnify the PURCHASER. 

49 Language 
and 
measures: 

49.1 All documents pertaining to the CONTRACT including Specifications, 
Schedules, Notices, Correspondence, operating and maintenance Instructions, 
DRAWINGS, or any other writing shall be written in English language. The Metric 
System of measurement shall be used in the CONTRACT unless otherwise specified. 

50 Transfer 
of title: 

50.1 The title of Ownership of supplies furnished by the CONTRACTOR shall not 
pass on to the PURCHASER for all Supplies till the same are finally accepted by the 
PURCHASER after the successful completion of PERFORMANCE TEST and 
GUARANTEE TEST and issue of FINAL CERTIFICATE. 
 



 
 
 
 

128 
 

50.2 However, the PURCHASER shall have the lien on all such works performed as 
soon as any advance or progressive payment is made by the PURCHASER to the 
CONTRACTOR and the 
  
 
CONTRACTOR shall not subject these works for use other than those intended under this 
CONTRACT. 
 

51 Release of 
information
: 

51.1 The CONTRACTOR shall not communicate or use in advertising, publicity, sales 
releases or in any other medium, photographs, or other reproduction of the Work under 
this CONTRACT or description of the site dimensions, quantity, quality or other 
information, concerning the Work unless prior written permission has been obtained from 
the PURCHASER 

52 Brand 
names: 

52.1 The specific reference in the SPECIFICATIONS and documents to any material by 
trade name, make or catalogue number shall be construed as establishing standard or 
quality and performance and not as limited competition. However, in case of un-
availability of material (by giving supporting documents for Non-Availability), contractor 
may seek Procuring Entity’s permission for equivalent brands that will be subject to 
approval of Tender Approving authority.  

53 Completion 
of contract: 

53.1 Unless otherwise terminated under the provisions of any other relevant clause, 
this CONTRACT shall be deemed to have been completed at the expiration of the 
PERIOD OF LIABILITY as provided for under the CONTRACT. 

54 Spares: 54.1 The CONTRACTOR shall furnish to the PURCHASER all spares required for 
COMMISSIONING of the plants, recommendatory and/or mandatory spares, which are 
required essential by the manufacturer/supplier. The same shall be delivered at SITE, 
3(Three) months before COMMISSIONING. 
 
Also the CONTRACTOR should furnish the manufacturing drawings for fast wearing 
spares. 
 
54.2 The CONTRACTOR guarantees the PURCHASER that before the manufacturers 
of the equipments, plants and machineries go out of production of spare parts for the 
equipment furnished and erected by him, he shall give at least twelve (12) months' 
advance notice to the PURCHASER, so that the latter may order his requirement of spares 
in one lot, if he so desires. 
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SECTION-V PERFORMANCE OF WORK 
 

55 Execution of work: 55.1 All the Works shall be executed in strict conformity with the 
provisions of the CONTRACT Documents and with such explanatory 
detailed drawings, specification and instructions as may be furnished 
from time to time to the CONTRACTOR by the ENGINEER-IN-
CHARGE whether mentioned in the CONTRACT or not. The 
CONTRACTOR shall be responsible for ensuring that works 
throughout are executed in the most substantial, proper and workman 
like manner with the quality of material and workmanship in strict 
accordance with the SPECIFICATIONS and to the entire satisfaction of 
the ENGINEER-IN-CHARGE. The CONTRACTOR shall provide all 
necessary materials equipment labour etc. for execution and 
maintenance of WORK till completion unless otherwise mentioned in 
the CONTRACT. 
 
55.2 Work to be Executed in Accordance with Specifications, 
Drawings, Orders etc. 
The contractor shall execute the whole and every part of the work in 
the most substantial and workmanlike manner both as regards 
materials and otherwise in every respect in strict accordance with the 
specifications. The contractor shall also conform exactly, fully and 
faithfully to the design, drawings and instructions in writing in respect 
of the work signed by the Engineer-in-Charge and the contractor shall 
be furnished free of charge one copy of the contract documents 
together with specifications, designs, drawings and instructions as are 
not included in the standard specifications of Central Public Works 
Department specified in bid or in any Bureau of Indian Standard or 
any other, published standard or code or, Schedule of Rates or any 
other printed publication referred to elsewhere in the contract. 
The contractor shall comply with the provisions of the contract and 
with the care and diligence execute and maintain the works and 
provide all labour and materials, tools and plants including for 
measurements and supervision of all works, structural plans and other 
things of temporary or permanent nature required for such execution 
and maintenance in so far as the necessity for providing these, is 
specified or is reasonably inferred from the contract. The Contractor 
shall take full responsibility for adequacy, suitability and safety of all 
the works and methods of construction. 
Specifications to be followed with up to date correction slip, 
1. For civil work CPWD Specification Vol. I&II-2019 
2. For electrical  internal work CPWD Specification Part-I-2023, 
3. For electrical  External  work CPWD Specification Part-II-2023, 
4. For Lift work CPWD Specification Part-III-2003, 
5. For Sub Station work CPWD Specification Part-IV-2013, 
6. For Wet riser work CPWD Specification Part-V-2023, 
7. For Fire Detection & Alarm work CPWD Specification Part-VI-
2018 
8. For DG Set work CPWD Specification 2024, 
9. For HVAC work CPWD Specification 2024, 
10.CPWD Specification for horticulture & Landscape-2025 

56 Co-ordination and 
inspection of work: 

56.1 The coordination and inspection of the day-to-day work under 
the CONTRACT shall be the responsibility of the ENGINEER-IN-
CHARGE. The written instruction regarding any particular job will 
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normally be passed by the ENGINEER-IN-CHARGE or his authorised 
representative. A work order book will be maintained by the 
CONTRACTOR for each sector in which the aforesaid written 
instructions will be entered. These will be signed by the 
CONTRACTOR or his authorised representative by way of 
acknowledgement within 12 hours. 

57 Work in monsoon 
and dewatering: 

57.1 Unless otherwise specified elsewhere in the tender, the 
execution of the WORK may entail working in the monsoon also. The 
CONTRACTOR must maintain a minimum labour force as may be 
required for the job and plan and execute the construction and erection 
according to the prescribed schedule. No extra rate will be considered 
for such work in monsoon. 
 

57.2 During monsoon and other period, it shall be the responsibility 
of the CONTRACTOR to keep the construction work site free from 
water at his own cost. 

58 Work on Sundays 
and Holidays: 

58.1 For carrying out Work on Sundays, and Holidays, the 
CONTRACTOR will approach the ENGINEER-IN-CHARGE or his 
representative at least two days in advance and obtain permission in 
writing. The CONTRACTOR shall observe all labour laws and other 
statutory rules and regulations in force. In case of any violations of such 
laws, rules and regulations, consequence if any, including the cost 
thereto shall be exclusively borne by the CONTRACTOR and the 
PURCHASER shall have no liability whatsoever on this account. 

59 General conditions 
for construction and 
erection work: 

59.1 The working time at the site of work is 48 hours per week. 
Overtime work is permitted in cases of need and the PURCHASER will 
not compensate the same. Shift working at 2 or 3 shifts per day will 
become necessary and the CONTRACTOR should take this aspect into 
consideration for formulating his rates for quotation. No extra claims 
will be entertained by the PURCHASER on this account. For carrying 
out work beyond working hours the CONTRACTOR will approach the 
ENGINEER-IN-CHARGE or his authorized representative and obtain 
his prior written permission. 
 
59.2 The CONTRACTOR must arrange for the placement of 
workers in such a way that the delayed completion of the WORK or any 
part thereof for any reason whatsoever will not affect their proper 
employment. The PURCHASER will not entertain any claim for idle 
time payment whatsoever. 
 
59.3 The CONTRACTOR shall submit to the 
PURCHASER/ENGINEER-IN- CHARGE reports at regular intervals 
regarding the state and progress of WORK. The details and proforma 
of the report will mutually be agreed after the award of CONTRACT. 
The CONTRACTOR shall provide display boards showing progress 
and labour strengths  at  worksite,  as  directed  by  the ENGINEER-IN-
CHARGE. 

60 Alterations in 
specifications, 
design and extra 
works: 

The Engineer-in-Charge shall have power (i) to make alteration in, 
omissions from, additions to, or substitutions for the original 
specifications, drawings, designs and instructions that may appear to 
him to be necessary or advisable during the progress of the work, and 
(ii) to omit a part of the works in case of non-availability of a portion 
of the site or for any other reasons and the contractor shall be bound to 
carry out the works in accordance with any instructions given to him in 
writing signed by the Engineer-in-Charge and such alterations, 



 
 
 
 

131 
 

omissions, additions or substitutions shall form part of the contract as 
if originally provided therein and any altered, additional or substituted 
work which the contractor may be directed to do in the manner specified 
above as part of the works, shall be carried out by the contractor on the 
same conditions in all respects including price on which he agreed to 
do the main work except as hereafter provided.  
 
60.1 The time for completion of the works shall, in the event of any 
deviations resulting in additional cost over the tendered value sum 
being ordered, be extended, if requested 
by the contractor, as follows : 

(i) In the proportion which the additional cost of the altered, 
additional or substituted work, bears to the original 
tendered value plus  

(ii)  25% of the time calculated in (i) above or such further 
additional time as may be considered reasonable by the 
Engineer-in-Charge 

Deviation, Extra Items and Pricing 
In the case of extra item(s) (items which are not available in the 
contract), the contractor may within fifteen days of the receipt of order 
or occurrence of the item(s), submit claim for market rate(s), supported 
with proper analysis of rate and manufacturer's specification for the 
work, invoices, vouchers, etc. (as applicable), failing which the rate(s) 
approved later by the Engineer-in-Charge shall be final and binding. 
Where the contractor submits claim for market rate(s) in the manner 
prescribed above, the Engineer-in-Charge shall, within 45 days of the 
receipt of the claims, after giving consideration to the analysis of rates 
and other documents submitted by the contractor, determine the rates 
on the basis of the market rates and the contractor shall be paid                                                                            
in accordance with the rates so determined. 
The rate(s) of extra items so determined by the Engineer-in-Charge 
shall be final and binding on the contractor, and shall not be arbitrable. 
 
Deviation, deviated Quantities, Pricing 
 
In the case of contract items which exceed the limit, the contractor may 
within fifteen days of the receipt of order or occurrence of the excess, 
claim revision of the rates, supported with proper analysis of rate and 
invoices, vouchers, etc. (as applicable), for the quantity in excess of the 
above-mentioned limit. The Engineer-in-Charge shall within 45 days of 
receipt of the claims, after giving consideration to the analysis of rates 
and other documents submitted by the contractor, determine the rates 
on the basis of the market rates and the contractor shall be paid in 
accordance with the rates so determined. 
The rate(s) so determined by the Engineer-in-Charge shall be final and 
binding on the contractor, and shall not be arbitrable. 
60.2 In the case of contract items which exceed the limit, the Engineer-
in-Charge shall after giving notice to the contractor within 30 days of 
submission of that bill by the contractor which contains such item(s), 
and after taking into consideration any reply received from the 
contractor within 15 days of the issue of such notice, reduce the rate for 
quantity in excess of the above-mentioned limit on the basis of market 
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rates, within 30 days of the expiry of the said period of 15 days, and the 
contractor shall be paid in accordance with the rates so determined. 
The rate(s) so determined by the Engineer-in-Charge shall be final and 
binding on the contractor, and shall not be arbitrable 
60.3 The cost of any operation necessarily in contemplation of tenderer 
while quoting tender or necessary or incidental to proper execution of 
an item of work included in the Schedule of Quantities or in the 
Schedule of Rates, whether or not specifically indicated in the 
description of the item and the relevant specifications, 
shall be deemed to be included in the rates quoted by the tenderer or the 
rate given in the said Schedule of Rates, as the case may be. Nothing 
extra shall be admissible for such operations. 

 
e) Permissible deviation in work on account of extra /substitute 

and deviation shall be 10%  
f) Expenditure on all works (after sanction of 

deviation/extra/substituted items) should not exceed 110% of 
the administrative approval (i.e. sanction from CFA before 
tendering which is based on estimated value) or 125% of the 
contract value whichever is lower. 

Extra items with a total value beyond ₹50,000 which are not covered 
in the existing BOQ will, for approval purposes, be treated as STE 
(single tender enquiry)/Nomination work, and shall be processed in 
line with the applicable provision for STE in SPMCIL.  

61 Drawings to be 
supplied by the 
PURCHASER 

61.1 The drawings attached with tender are only for the general 
guidance to the CONTRACTOR to enable him to visualize the type of 
work contemplated and scope of work involved. The CONTRACTOR 
will be deemed to have studied the DRAWINGS and formed an idea 
about the WORK involved. 
 
61.2 Detailed working drawings on the basis of which actual 
execution of the WORK is to proceed, will be furnished from time to 
time during the progress of the work. The CONTRACTOR shall be 
deemed to have gone through the DRAWINGS supplied to him 
thoroughly and carefully and in conjunction with all other connected 
drawings and bring to the notice of the ENGINEER-IN-CHARGE 
discrepancies, if any, therein before actually carrying out the Work. 
 
61.3 Copies of all detailed working drawings relating to the WORK 
shall be kept at the CONTRACTOR's office on the site and shall be 
made available to the ENGINEER-IN- CHARGE at any time during 
the CONTRACT. The drawings and other documents issued by the 
PURCHASER shall be returned to the PURCHASER on completion of 
the WORK. 

62 Drawings to be 
supplied by the 
contractor: 

62.1 The drawings/date which are to be furnished by the 
CONTRACTOR are enumerated in the special conditions of contract, 
and shall be furnished within the specified time. 
 
62.2 Where approval/review of drawings before manufacture/ 
construction/fabrication has been specified, it shall be 
CONTRACTOR's responsibility to have these drawings prepared as per 
the directions of ENGINEER-IN-CHARGE and got approved before 
proceeding with manufacture/construction/fabrication as the case may 
be. Any change that may have become necessary in these drawings 
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during the execution of the work shall have to be carried out by the 
CONTRACTOR to the satisfaction of ENGINEER-IN-CHARGE at no 
extra cost. All final drawings shall bear the certification stamp as 
indicated below duly signed by both the CONTRACTOR and 
ENGINEER-IN-CHARGE. 
 
"Certified true for   
(Name of Work) 
 
Agreement 
No.   

Signed  

 
(CONTRACTOR)  
(ENGINEER-IN-CHARGE) 
 
62.3 The DRAWINGS submitted by the CONTRACTOR shall be 
reviewed by the ENGINEER-IN-CHARGE as far as practicable within 
3 (Three) weeks and shall be modified by the CONTRACTOR, if any 
modifications and/or corrections are required by the ENGINEER-IN-
CHARGE. The CONTRACTOR shall incorporate such modifications 
and/or corrections and submit the final drawings for approval. Any 
delays arising out of failure by the CONTRACTOR to rectify the 
drawing in good time shall not alter the Contract Completion Time. 
 
62.4 As built drawings showing all corrections, adjustments etc. 
shall be furnished by the CONTRACTOR in six copies and one 
transparent for record purposed to the PURCHASER. 

63 Setting out works: 63.1 The ENGINEER-IN-CHARGE shall furnish the 
CONTRACTOR with only the four corners of the Works site and a level 
bench mark and the CONTRACTOR shall set out the Works and shall 
provide an efficient staff for the purpose and shall be solely responsible 
for the accuracy of such setting out. 
 
63.2 The CONTRACTOR shall provide, fix and be responsible for 
the maintenance of all stakes, templates, level marks, profiles and other 
similar things and shall take all necessary precautions to prevent their 
removal or disturbance and shall be responsible for the consequence of 
such removal or disturbance should the same take place and for their 
efficient and timely reinstatement. The CONTRACTOR shall also be 
responsible for the maintenance of all existing survey marks, boundary 
marks, distance marks and center line marks, either existing or supplied 
and fixed by the CONTRACTOR. The work shall be set out to the 
satisfaction of the ENGINEER-IN-CHARGE. The approval there of 
joining with the CONTRACTOR by the ENGINEER- IN-CHARGE in 
setting out the work, shall not relieve the CONTRACTOR of any of his 
responsibility. 
 
63.3 Before beginning the Works, the CONTRACTOR shall at his 
own cost, provide all necessary reference and level posts, pegs, 
bamboos, flags, ranging rods, strings and other materials for proper 
layout of the works in accordance with the schemes for bearing marks 
acceptable to the ENGINEER-IN-CHARGE. The center, longitudinal 
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or face lines and cross lines shall be marked by means of small masonry 
pillars. Each pillar shall have distinct mark at the centre to enable 
theodolite to be set over it. No work shall be started until all these points 
are checked and approved by the ENGINEER-IN-CHARGE in writing 
but such approval shall not relieve the CONTRACTOR of any of his 
responsibilities. The CONTRACTOR shall also provide all labour, 
material and other facilities, as necessary, for the proper checking of 
layout and inspection of the points during construction. 
63.4 Pillars bearing geodetic marks located at the sites of units of 
WORKS under construction should be protected and fenced by the 
CONTRACTOR. 
 

63.5 On completion of WORK, the CONTRACTOR must submit 
the geodetic documents according to which the WORK was carried out. 

64 Responsibility for level 
and alignment: 

64.1 The CONTRACTOR shall be entirely and exclusively 
responsible for the horizontal and vertical alignment, the levels and 
correctness of every part of the WORK and shall rectify effectively any 
errors or imperfections therein, such rectifications shall be carried out 
by the CONTRACTOR, at his own cost, when instructions are issued 
to that effect by the ENGINEER- IN-CHARGE. 

65 Materials to be 
supplied by 
contractor: 

The contractor shall, at his own expense, provide all materials, required 
for the works other than those which are stipulated to be supplied by the 
Government. 
The contractor shall, at his own expense and without delay supply to 
the Engineer-in-Charge samples of materials to be used on the work and 
shall get these approved in advance. All such materials to be provided 
by the Contractor shall be in conformity with the specifications laid 
down or referred to in the contract.  
The contractor shall, if requested by the Engineer-in- Charge furnish 
proof, to the satisfaction of the Engineer-in-Charge that the materials so 
comply. The Engineer-in-Charge shall within thirty (30) days of supply 
of samples or within such further period as he may require intimate to 
the Contractor in writing whether samples are approved by him or not. 
If samples are not approved, the Contractor shall forthwith arrange to 
supply to the Engineer-in-Charge for his approval, fresh samples 
complying with the specifications laid down in the contract. When 
materials are required to be tested in accordance with specifications, 
approval of the Engineer-in-Charge shall be issued after the test results 
are received. 
The Contractor shall at his cost submit the samples of materials to be 
tested or analyzed and shall not make use of or incorporate in the work 
any materials represented by the samples until the required tests or 
analysis have been made and materials finally accepted by the 
Engineer-in-Charge. The Contractor shall not be eligible for any claim 
or compensation either arising out of any delay in the work or due to 
any corrective measures required to be taken on account of and as a 
result of testing of materials. 
The contractor shall, at his cost, make all arrangements and shall 
provide all facilities as the Engineer-in-Charge may require for 
collecting and preparing the required number of samples for such tests 
at such time and to such place or places as may be directed by the 
Engineer- in-Charge and bear all charges including testing charges. The 
Engineer -in- Charge or his authorized representative shall always have 
access to the works and to all workshops and places where work 
component is being prepared or from where materials, manufactured 
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articles or machinery are being obtained for the works and the 
contractor shall afford every facility and every assistance in obtaining 
the right to such access. 
The Engineer-in-Charge shall have full powers to require the removal 
from the premises of all materials which in his opinion are not in 
accordance with the specifications and in case of default, the Engineer-
in-Charge shall be at liberty to employ at the expense of the contractor, 
other persons to remove the same without being answerable or 
accountable for any loss or damage that may happen or arise to such 
materials. The Engineer-in-Charge shall also have full powers to require 
other proper materials to be substituted thereof and in case of default, 
the Engineer-in-Charge may cause the same to be supplied and all costs 
which may attend such removal and substitution shall be borne by the 
Contractor. 
The contractor shall at his own expense, provide a material testing lab 
at the site for conducting routine field tests. The lab shall be equipped 
at least with the testing equipment as specified in TENDER 

66 Stores supplied by the 
Purchaser 

66.1 If the SPECIFICATION of the WORK provides for the use of 
any material of special description to be supplied from the 
PURCHASER's stores or it is required that the CONTRACTOR shall 
use certain stores to be provided by the ENGINEER-IN-CHARGE, 
such materials and stores, and price to be charged there for as 
hereinafter mentioned being so far as practicable for the convenience of 
the CONTRACTOR, but not so as in any way to control the meaning 
or effect of the CONTRACT, the CONTRACTOR shall be bound to 
purchase and shall be supplied such materials and stores as are from 
time to time required to be used by him for the purpose of the 
CONTRACT only. The sums due from the CONTRACTOR for the 
value of materials supplied by the PURCHASER will be recovered 
from the running account bill on the basis of the actual consumption of 
materials in the works covered and for which the running account bill 
has been prepared. After the completion of the WORK, however, the 
CONTRACTOR has to account for the full quantity of materials 
supplied to him as per relevant clauses in this document. 
 
66.2 The value of the stores/materials as may be supplied to the 
CONTRACTOR by the PURCHASER will be debited to the 
CONTRACTOR's account at the rates shown in the schedule of 
materials and if they are not entered in the schedule, they will be debited 
at cost price, which for the purpose of the CONTRACT shall include 
the cost of carriage and all other expenses whatsoever such as normal 
storage supervision charges which shall have been incurred in obtaining 
the same at the PURCHASER's stores. All materials so supplied to the 
CONTRACTOR shall remain the absolute property of the 
PURCHASER and shall not be removed on any account from the SITE 
of the WORK, and shall be at all times open for inspection to the 
ENGINEER-IN-CHARGE. Any such materials remaining unused at 
the time of the completion or termination of the CONTRACT shall be 
returned to the PURCHASER's stores or at a place as directed by the 
ENGINEER-IN-CHARGE in perfectly good condition at 
CONTRACTOR's cost. 

67 Conditions for issue of 
materials 

Not Applicable 
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68 Materials procured with 
assistance of 
PURCHASER/ return of 
surplus: 

68.1 Notwithstanding anything contained to the contrary in any or 
all the clauses of this CONTRACT where any materials for the 
execution of the CONTRACT are procured with the assistance of the 
PURCHASER either by issue from PURCHASER's stock or purchases 
made under order or permits or licences issued by Government, the 
CONTRACTOR shall hold the said materials as trustee for the 
PURCHASER and use such materials economically and solely for the 
purpose of the CONTRACT and not dispose them off without the 
permission of the PURCHASER and return, if required by the 
ENGINEER-IN-CHARGE, shall determine having due regard to the 
condition of the materials. The price allowed to the CONTRACTOR, 
however, shall not exceed the amount charged to him excluding the 
storage charges, if any. The decision of the ENGINEER-IN-CHARGE 
shall be final and conclusive in such matters. 
 

In the event of breach of the aforesaid condition, the CONTRACTOR 
shall, in terms of the licences or permits and/or criminal breach of trust, 
be liable to compensate the PURCHASER at double rate or any higher 
rate, in the event of those materials at that time having higher rate or 
not being available in the market, then any other rate to be determined 
by the ENGINEER-IN-CHARGE and his decision shall be final and 
conclusive 

69 Materials obtained 
from dismantling: 

69.1 If the CONTRACTOR in the course of execution of the WORK 
is called upon to dismantle any part for reasons other than those 
stipulated in Clauses 74 and 77 hereunder, the materials obtained in the 
WORK of dismantling etc., will be considered as the PURCHASER's 
property and will be disposed off to the best advantage of the 
PURCHASER. 

70 Articles of value 
found: 

70.1   All gold, silver and other minerals of any description and all 
precious stones, coins, treasure relics, antiquities and other similar 
things which shall be found in, under or upon the SITE, shall be the 
property of the PURCHASER and the CONTRACTOR shall duly 
preserve the same to the satisfaction of the ENGINEER-IN-CHARGE 
and shall from time to time deliver the same to such person or persons 
indicated by the PURCHASER. 

71 Discrepancies 
between 
instructions: 

71.1 Should any discrepancy occur between the various instructions 
furnished to the CONTRACTOR, his agent or staff or any doubt arises 
as to the meaning of any such instructions or should there be any 
misunderstanding between the CONTRACTOR's staff and the 
ENGINEER-IN- CHARGE's staff, the CONTRACTOR shall refer the 
matter immediately in writing to the ENGINEER-IN-CHARGE whose 
decision thereon shall be final and conclusive and no claim for losses 
alleged to have been caused by such discrepancies between instructions, 
doubts, or misunderstanding shall in any event be admissible. 

72 Action where no 
specification is 
issued: 

72.1 In case of any class of WORK for which there is no 
SPECIFICATION supplied by the PURCHASER as mentioned in the 
Tender Documents such WORK shall be carried out in accordance with 
Indian Standard Specifications and if the Indian Standard Specifications 
do not cover the same, the WORK should be carried out as per 
MANUFACTURER SPECIFICATION, IF NOT VAILABLE AS PER 
DISTRICT SPECIFICATION. IN CASE NO SUCH SPECIFICATION 
AS REQUIRED ABOVE , THE WORK SHALL BE CARRIED OUT 
IN ALL RESPECT IN ACCORDANCE WITH THE INSTRUCTIONS 
on standard Engineering Practice and as per the Instruction   subject to 
the approval of the ENGINEER-IN-CHARGE. 
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73 Inspection of 
works: 

73.1 The ENGINEER-IN-CHARGE will have full power and 
authority to inspect the WORK at any time wherever in progress either 
on the SITE or at the CONTRACTOR's premises/workshops wherever 
situated, premises/ workshops of any person, firm or corporation where 
WORK in connection with the CONTRACT may be in hand or where 
materials are being or are to be supplied, and the CONTRACTOR shall 
afford or procure for the ENGINEER-IN- CHARGE every facility and 
assistance to carry out such inspection. The CONTRACTOR shall, at 
all time during the usual working hours and at all other time at which 
reasonable notice of the intention of the ENGINEER-IN- CHARGE or 
his representative to visit the WORK shall have been given to the 
CONTRACTOR, either himself be present or receive orders and 
instructions, or have a responsible agent duly accredited in writing, 
present for the purpose. Orders given to the CONTRACTOR's agent 
shall be considered to have the same force as if they had been given to 
the CONTRACTOR himself. The CONTRACTOR shall give not less 
than seven days’ notice in writing to the ENGINEER-IN-CHARGE 
before covering up or otherwise placing beyond reach of inspection and 
measurement of any work in order that the same may be inspected and 
measured. In the event of breach of above the same shall be uncovered 
at CONTRACTOR's expense for carrying out such measurement or 
inspection. 
 
73.2 No material shall be dispatched from the CONTRACTOR's 
stores before obtaining the approval in writing of the Engineer-in-
Charge. 
The CONTRACTOR is to provide at all time during the progress of the 
WORK and the maintenance period, proper means of access with 
ladders, gangways etc. and the necessary attendance to move and adopt 
as directed for inspection or measurements of the WORK by the 
ENGINEER- IN-CHARGE. 
 
73.3 The CONTRACTOR shall make available to the ENGINEER-
IN- CHARGE free of cost all necessary instruments and assistance in 
checking or setting out of WORK and in the checking of any WORK 
made by the CONTRACTOR for the purpose of setting out and taking 
measurements of WORK. 

74 Tests for quality of 
work: 

74.1 All workmanship shall be of the respective kinds described in 
the CONTRACT DOCUMENTS and in accordance with the 
instructions of the ENGINEER-IN-CHARGE and shall be subjected 
from time to time to such test at CONTRACTOR's cost as the 
ENGINEER-IN-CHARGE may direct at the place of manufacture or 
fabrication or on the site or at all or any such places. The 
CONTRACTOR shall provide assistance, instruments, labour and 
materials as are normally required for examining, measuring and testing 
any workmanship as may be selected and required by the ENGINEER-
IN-CHARGE. 
74.2 All the tests that will be necessary in connection with the 
execution of the WORK as decided by the ENGINEER- IN-CHARGE 
shall be carried out at the field testing laboratory of the PURCHASER 
by paying the charges as decided by the PURCHASER from time to 
time. In case of non- availability of testing facility with the 
PURCHASER, the required test shall be carried out at the cost of 
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CONTRACTOR at Government or any other testing laboratory as 
directed by ENGINEER-IN-CHARGE. 
 

74.3 If any tests are required to be carried out in conjunction with 
the WORK or materials or workmanship not supplied by the 
CONTRACTOR, such tests shall be carried out by the CONTRACTOR    
as    per    instructions    of ENGINEER-IN-CHARGE and cost of such 
tests shall be reimbursed by the PURCHASER. 

75 Samples for 
approval: 

75.1 The  CONTRACTOR  shall  furnish  to  the ENGINEER-IN-
CHARGE for approval, when requested or if required by the 
specifications, adequate samples of all materials and finished to be used 
in the WORK. Such samples shall be submitted before the WORK is 
commenced and in ample time to permit tests and examinations thereof. 
All materials furnished and finishes applied in actual WORK shall be 
fully equal to the approved samples. 

76 Action and 
compensation in case of 
bad work: 

76.1 If it shall appear to the ENGINEER-IN-CHARGE that any 
work has been executed with unsound, imperfect or unskilled 
workmanship, or with materials of any inferior description, or that any 
materials or articles provided by the CONTRACTOR for the execution 
of the WORK are unsound, or of a quality inferior to that contracted for, 
or otherwise not in accordance with the CONTRACT, the 
CONTRACTOR shall on demand in writing from the ENGINEER-IN-
CHARGE or his authorized representative specifying the WORK, 
materials or articles complained of notwithstanding that the same may 
have been inadvertently passed, certified and paid for, forthwith rectify 
or remove and reconstruct the WORK so specified and provide other 
proper and suitable materials or articles at his own cost and in the event 
of failure to do so within the period specified by the ENGINEER-IN-
CHARGE in his demand aforesaid, the CONTRACTOR shall be liable 
to pay compensation at the rate of 1 % (One percent) of the estimated 
cost of the whole WORK, for every week limited to a maximum of 10% 
(ten percent) of the value of the whole WORK, while his failure to do 
so shall continue and in the case of any such failure the ENGINEER-
IN-CHARGE may on expiry of notice period rectify or remove and re-
execute the WORK or remove and replaced with others, the materials 
or articles complained of to as the case may be at the risk and expense 
in all respects of the CONTRACTOR. The decision of the Engineering-
in-charge as to any question arising under this clause shall be final and 
conclusive. 

77 Suspension of 
works: 

77.1 
i)   Subject to the provisions of sub-para (ii) of this clause, the 
CONTRACTOR shall, if ordered in writing by the ENGINEER-IN-
CHARGE, or his representative, temporarily suspend the WORKS or 
any part thereof for such written order, proceed with the WORK therein 
ordered to be suspended until, he shall have received a written order to 
proceed therewith. The CONTRACTOR shall not be entitled to claim 
compensation for any loss or damage sustained by him by reason of 
temporary suspension of the WORKS aforesaid. An extension of time 
for completion, corresponding with the delay caused by any such 
suspension of the WORKS as aforesaid will be granted to the 
ONTRACTOR should he apply for the same provided that the 
suspension was not consequent to any default or failure on the part of 
the CONTRACTOR. 
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ii) In case of suspensions of entire WORK, ordered in writing by 
ENGINEER-IN-CHARGE, for a period of more than two months, the 
CONTRACTOR shall have the option to terminate the CONTRACT. 

78 PURCHASER may 
do part of work: 

78.1 Upon failure of the CONTRACTOR to comply with any 
instructions given in accordance with the provisions of this 
CONTRACT the PURCHASER has the alternative right, instead of 
assuming charge of entire WORK, to place additional labour force, 
tools, equipments and materials on such parts of the WORK, as the 
PURCHASER may designate or also engage another CONTRACTOR 
to carry out the WORK. In such cases, the PURCHASER shall deduct 
from the amount which otherwise might become due to the 
CONTRACTOR, the cost of such work and material with ten percent 
(10%) added to cover all departmental charges and should the total 
amount thereof exceed the amount due to the CONTRACTOR, the 
CONTRACTOR shall pay the difference to the PURCHASER. 

79 Possession prior to 
completion: 

79.1 The ENGINEER-IN-CHARGE shall have the right to take 
possession of or use any completed or partially completed WORK or 
part of the WORK. Such possession or use shall not be deemed to be an 
acceptance of any work completed in accordance with the CONTRACT 
agreement. If such prior possession or use by the ENGINEER-IN- 
CHARGE delays the progress of WORK, equitable adjustment in the 
time of completion will be made and the CONTRACT agreement shall 
be deemed to be modified accordingly. 

80 Defects Liability Period 
(Twelve months period 
of liability from the date 
of completion of work 
declared by the 
Engineer-In-Charge): 

80.1 The CONTRACTOR shall guarantee the installation/WORK 
for a period of 12 months from the date of completion of WORK as 
certified/declared by the ENGINEER-IN-CHARGE which will be 
indicated in the Completion Certificate. Any damage or defect that may 
arise or lie undiscovered from the date of completion of work declared 
by the Engineer-In-Charge, connected in any way with the equipment 
or materials supplied by him or in the workmanship, shall be rectified 
or replaced by the CONTRACTOR at his own expense as deemed 
necessary by the ENGINEER-IN-CHARGE or in default, the 
ENGINEER- IN-CHARGE may carry out such works by other work 
and deduct actual cost incurred towards labour, supervision and 
materials consumables or otherwise plus 100% towards overheads (of 
which the certificate of ENGINEER-IN-CHARGE shall be final) from 
any sums that may then be or at any time thereafter, become due to the 
CONTRACTOR or from his Contract Performance Security, or the 
proceeds of sale thereof or a sufficient part on thereof. 
 
80.2 If the CONTRACTOR feels that any variation in WORK or in 
quality of materials or proportions would be beneficial or necessary to 
fulfil the guarantees called for, he shall bring this to the notice of the 
ENGINEER- IN-CHARGE in writing. 
 

If during the period of liability any portion of the WORK/equipment, is 
found defective and is rectified/ replaced, the period of liability for such 
equipment/ portion of WORK shall be operative from the date such 
rectification/ replacement are carried out and Contract Performance 
Guarantee shall be furnished separately for the extended period of 
liability for that portion of WORK/ equipment only. Notwithstanding 
the above provisions the supplier's, guarantees/warantees for the 
replaced equipment shall also be passed on to the PURCHASER. 
 

80.3 LIMITATION OF LIABILITY 
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Notwithstanding anything contrary contained herein, the aggregate total 
liability of CONTRACTOR under the Agreement or otherwise shall be 
limited to 100% of Agreement / Contract Value. However, neither party 
shall be liable to the other party for any indirect and consequential 
damages, loss of profits or loss of production. 

81 Care of works: 81.0 From the date of completion of work declared by the 
Engineer-In-Charge, the CONTRACTOR shall take full responsibility 
for the care for all works including all temporary works and in case any 
damages, loss or injury shall happen to the WORK or to any part thereof 
or to any temporary works from any cause whatsoever, shall at his own 
cost repair and make good the same so that at completion the WORK 
shall be in good order and in conformity in every respects with the 
requirement of the CONTRACT and the ENGINEER-IN- CHARGE's 
instructions. 
 
 

81.1 DEFECTS PRIOR TO TAKING OVER: 
 

If at any time, before the WORK is taken over, the ENGINEER-IN-
CHARGE shall: 
 

a) Decide that any works done or materials used by the 
CONTRACTOR or by any SUB-CONTRACTOR is defective or 
not in accordance with the CONTRACT, or that the works or any 
portion thereof are defective, or do not fulfill the requirements of 
CONTRACT (all such matters being hereinafter, called `Defects' 
in this clause), and 

 
b) As soon as reasonably practicable, gives to the CONTRACTOR 

notice in writing of the said decision, specifying particulars of the 
defects alleged to exist or to have occurred, then the 
CONTRACTOR shall at his own expenses and with all speed make 
good the defects so specified. 

 
In case CONTRACTOR shall fail to do so, the PURCHASER may take, 
at the cost of the CONTRACTOR, such steps as may in all 
circumstances, be reasonable to make good such defects. The 
expenditure so incurred by the PURCHASER will be recovered from 
the amount due to the CONTRACTOR. 
  
The decision of the ENGINEER-IN-CHARGE with regard to the 
amount to be recovered from the CONTRACTOR will be final and 
binding on the CONTRACTOR. As soon as the WORK has been 
completed in accordance with the CONTRACT (except in minor 
respects that do not affect their use for the purpose for which they are 
intended and except for maintenance there of provided in clause 80.1 of 
General Conditions of Contract) and have passed the tests on 
completion, the ENGINEER-IN-CHARGE shall issue a certificate 
(hereinafter called Completion Certificate) in which he shall certify the 
date on which the WORK have been so completed and have passed the 
said tests and the PURCHASER shall be deemed to have taken over the 
WORK on the date so certified. If the WORK has been divided into 
various groups in the CONTRACT, the PURCHASER shall be entitled 
to take over any group or groups before the other or others and there 
upon the ENGINEER-IN-CHARGE shall issue a Completion 
Certificate which will, however, be for such group or groups so taken 
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over only. In such an event if the group /section/ part so taken over is 
related, to the integrated system of the work, not withstanding date of 
grant of Completion Certificate for group/ section/ part. The period of 
liability in respect of such group/ section/ part shall extend 12 (twelve) 
months from the date of completion of work declared by the Engineer-
In-Charge. 
 

81.2 DEFECTS AFTER TAKING OVER: 
 

In order that the CONTRACTOR could obtain a COMPLETION 
CERTIFICATE he shall make good, with all possible speed, any defect 
arising from the defective materials supplied by the CONTRACTOR or 
workmanship or any act or omission of the CONTRACT or that may 
have been noticed or developed, after the works or groups of the works 
has been taken over, the period allowed for carrying out such WORK 
will be normally one month. If any defect be not remedied within a 
reasonable time, the PURCHASER may proceed to do the WORK at 
CONTRACTOR's risk and expense and deduct from the final bill such 
amount as may be decided by the PURCHASER. 
 

If by reason of any default on the part of the CONTRACTOR a 
COMPLETION CERTIFICATE has not been issued in respect of any 
portion of the WORK within one month after the date fixed by the 
CONTRACT for the completion of the WORK, the PURCHASER shall 
be at liberty to use the WORK or any portion thereof in respect of which 
a completion certificate has not been issued, provided that the WORK 
or the portion thereof so used as aforesaid shall be afforded reasonable 
opportunity for completing these works for the issue of Completion 
Certificate. 

82 Guarantee/ transfer of 
guarantee: 

82.1 For works like water-proofing, acid and alkali resisting 
materials, pre-construction soil treatment against termite or any other 
specialized works etc. the CONTRACTOR shall invariably engage 
SUB-CONTRACTORS who are specialists in the field and firms of 
repute and such a SUB-CONTRACTOR shall furnish guarantees for 
their workmanship to the PURCHASER, through the CONTRACTOR.  
In case such a SUB-CONTRACTOR/ 
firm is not prepared to furnish a guarantee to the PURCHASER, the 
CONTRACTOR shall give that guarantee to the PURCHASER 
directly. 

83 Training of 
PURCHASER's 
personnel: 

83.1 The CONTRACTOR undertakes to provide training to 
Engineering personnel selected and sent by the PURCHASER at the 
works of the CONTRACTOR without any cost to the PURCHASER. 
The period and the nature of training for the individual personnel shall 
be agreed upon mutually between the CONTRACTOR and the 
PURCHASER. These engineering personnel shall be given special 
training at the shops, where the equipment will be manufactured and/ 
or in their collaborator's works and where possible, in any other plant 
where equipment manufactured by the CONTRACTOR or his 
collaborators is under installation or test to enable those personnel to 
become familiar with the equipment being furnished by the 
CONTRACTOR. PURCHASER shall bear only the to and fro fare of 
the said engineering personnel. 

84 Replacement of 
defective parts and 
materials: 

84.1 If during the progress of the WORK, PURCHASER shall 
decide and inform in writing to the CONTRACTOR, that the 
CONTRACTOR has manufactured any plant or part of the plant 
unsound or imperfect or has furnished plant inferior to the quality 
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specified, the CONTRACTOR on receiving details of such defects or 
deficiencies shall at his own expenses within 7 (seven) days of his 
receiving the notice, or otherwise within such time as may be 
reasonably necessary for making it good, proceed to alter, re-construct 
or remove such work and furnish fresh equipments upto the standards 
of the specifications. In case the CONTRACTOR fails to do so, 
PURCHASER may on giving the CONTRACTOR 7 (seven) day's 
notice in writing of his intentions to do so, proceed to remove the 
portion of the WORK so complained of and at the cost of 
CONTRACTOR's, perform all such works or furnish all such 
equipments provided that nothing in the clause shall be deemed to 
deprive the PURCHASER of or affect any rights under the 
CONTRACT, the PURCHASER may otherwise have in respect of such 
defects and deficiencies. 
 

84.2 The CONTRACTOR's full and extreme liability under this 
clause shall be satisfied by the payments to the PURCHASER of the 
extra cost, of such replacements procured including 
erection/installation as provided for in the CONTRACT; such extra cost 
being the ascertained difference between the price paid by the 
PURCHASER for such replacements and the CONTRACT price 
portion for such defective plants and repayments of any sum paid by 
the PURCHASER to the CONTRACTOR in respect of such defective 
plant. Should the PURCHASER not so replace the defective plant the 
CONTRACTOR's extreme liability under this clause shall be limited to 
the repayment of all such sums paid by the PURCHASER under the 
CONTRACT for such defective plant. 

85 Indemnity 85.1 If any action is brought before a Court, Tribunal or any other 
Authority against the PURCHASER or an officer or agent of the 
PURCHASER, for the failure, omission or neglect on the part of the 
CONTRACTOR to perform any acts, matters, covenants or things 
under the CONTRACT, or damage or injury caused by the alleged 
omission or negligence on the part of the CONTRACTOR, his agents, 
representatives or his SUB- CONTRACTOR's, or in connection with 
any claim based on lawful demands of SUB-CONTRACTOR's 
workmen suppliers or employees, the CONTRACTOR, shall in such 
cases indemnify and keep the PURCHASER and/or their 
representatives harmless from all losses, damages, expenses or decrees 
arising out of such action. 

86 Construction aids, 
equipments, tools & 
tackles: 

86.1 CONTRACTOR shall be solely responsible for making 
available for executing the WORK, all requisite CONSTRUCTION 
EQUIPMENTS, Special Aids, Barges, Cranes and the like, all Tools, 
Tackles and Testing Equipment and Appliances, including imports of 
such equipment etc. as required. In case of import of the same the rates 
applicable for levying of Custom Duty on such Equipment, Tools, & 
Tackles and the duty drawback applicable thereon shall be ascertained 
by the CONTRACTOR from the concerned authorities of Government 
of India. It shall be clearly understood that PURCHASER shall not in 
any way be responsible for arranging to obtain Custom Clearance 
and/or payment of any duties and/or duty draw backs etc. for such 
equipments so imported by the CONTRACTOR and the 
CONTRACTOR shall be fully responsible for all taxes, duties and 
documentation with regard to the same. Tenderer in his own interest 
may contact, for any clarifications in the  matter, concerned 
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agencies/Dept./Ministries of Govt. of India. All clarifications so 
obtained and interpretations thereof shall be solely the responsibility of 
the CONTRACTOR. 

SECTION-VI CERTIFICATES AND PAYMENTS 
 

87 Schedule of 
rates and 
payments: 

i) CONTRACTOR'S REMUNERATION: 
The price to be paid by the PURCHASER to CONTRACTOR for the whole of 
the WORK to be done and for the performance of all the obligations undertaken 
by the CONTRACTOR under the CONTRACT DOCUMENTS shall be 
ascertained by the application of the respective Schedule of Rates (the inclusive 
nature of which is more particularly defined by way of application but not of 
limitation, with the succeeding sub-clause of this clause) and payment to be made 
accordingly for the WORK actually executed and approved by the ENGINEER-
IN-CHARGE. The sum so ascertained shall (excepting only as and to the extent 
expressly provided herein) constitute the sole and inclusive remuneration of the 
CONTRACTOR under the CONTRACT and no further or other payment 
whatsoever shall be or become due or payable to the CONTRACTOR under the 
CONTRACT. 
 

ii) SCHEDULE OF RATES TO BE INCLUSIVE: 
The prices/rates quoted by the CONTRACTOR shall remain firm till the issue of 
FINAL CERTIFICATE and shall not be subject to escalation unless specifically 
mentioned in SCC. Schedule of Rates shall be deemed to include and cover all 
costs, expenses and liabilities of every description and all risks of every kind to 
be taken in executing, completing and handing over the WORK to the 
PURCHASER by the CONTRACTOR. The CONTRACTOR shall be deemed to 
have known the nature, scope, magnitude and the extent of the WORK and 
materials required though the CONTRACT DOCUMENT may not fully and 
precisely furnish them. Tenderer's shall make such provision in the Schedule of 
Rates as he may consider necessary to cover the cost of such items of WORK and 
materials as may be reasonable and necessary to complete the WORK. The 
opinion of the ENGINEER-IN-CHARGE as to the items of WORK which are 
necessary and reasonable for COMPLETION OF WORK shall be final and 
binding on the CONTRACTOR, although the same may not be shown on or 
described specifically in CONTRACT DOCUMENTS.  
 

Generality of this present provision shall not be deemed to cut down or limit in 
any way because in certain cases it may and in other cases it may not be expressly 
stated that the CONTRACTOR shall do or perform a work or supply articles or 
perform services at his own cost or without addition of payment or without extra 
charge or words to the same effect or that it may be stated or not stated that the 
same are included in and covered by the Schedule of Rates. 
 

iii) SCHEDULE OF RATES TO COVER CONSTRUCTION 
EQUIPMENTS, MATERIALS, LABOUR ETC.: 

 

Without in any way limiting the provisions of the preceding sub-clause the 
Schedule of Rates shall be deemed to include and cover the cost of all construction 
equipment, temporary WORK (except as provided for herein), pumps, materials, 
labour, insurance, fuel, consumables, stores and appliances to be supplied by the 
CONTRACTOR and all other matters in connection with each item in the 
Schedule of Rates and the execution of the WORK or any portion thereof finished, 
complete in every respect and maintained as shown or described in the 
CONTRACT DOCUMENTS or as may be ordered in writing during the 
continuance of the CONTRACT. 
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iv) SCHEDULE OF RATES TO COVER ROYALTIES, RENTS AND 
CLAIMS: 

The Schedule of Rates (i.e., VALUE OF CONTRACT) shall be deemed to include 
and cover the cost of all royalties and fees for the articles and processes, protected 
by letters, patent or otherwise incorporated in or used in connection with the 
WORK, also all royalties, rents and other payments in connection with obtaining 
materials of whatsoever kind for the WORK and shall include an indemnity to the 
PURCHASER which the CONTRACTOR hereby gives against all actions, 
proceedings, claims, damages, costs and expenses arising from the incorporation 
in or use on the WORK of any such articles, processes or materials, octroi or other 
municipal or local Board Charges, if levied on materials, equipment or 
machineries to be brought to site for use on WORK shall be borne by the 
CONTRACTOR. 
 

v) SCHEDULE OF RATES TO COVER TAXES AND DUTIES: 
No exemption or reduction of Customs Duties, Excise Duties, GST on works 
Contract quay or any port dues, transport charges, stamp duties or Central or State 
Government or local Body or Municipal Taxes or duties, taxes or charges (from 
or of any other body), whatsoever, will be granted or obtained, all of which 
expenses shall be deemed to be included in and covered by the Schedule or Rates. 
The CONTRACTOR shall also obtain and pay for all permits or other privileges 
necessary to complete the WORK. 
 

vi) SCHEDULE OF RATES TO COVER RISKS OF DELAY: 
 

The Schedule of Rates shall be deemed to include and cover the risk of all 
possibilities of delay and interference with the CONTRACTOR's conduct of 
WORK which occur from any causes including orders of the PURCHASER in 
the exercise of his power and on account of extension of time granted due to 
various reasons and for all other possible or probable causes of delay. 
 

vii) SCHEDULE OF RATES CANNOT BE ALTERED: 
 

For WORK under unit rate basis, no alteration will be allowed in the Schedule of 
Rates by reason of works or any part of them being modified, altered, extended, 
diminished or committed. The Schedule of Rates are fully inclusive of rates which 
have been fixed by the CONTRACTOR and agreed to by the PURCHASER and 
cannot be altered. 

88 Procedure 
for 
measurement 
and billing of 
work in 
progress: 

88.1 BILLING PROCEDURE: 
 

Following procedures shall be adopted for billing of works executed by the 
CONTRACTOR. 
 

88.1.1 All measurements shall be recorded in duplicate on standard 
measurement sheets supplied by PURCHASER and submitted to 
PURCHASER/CONSULTANT for scrutiny and passing. 
 
88.1.2 PURCHASER/CONSULTANT shall scrutinize and check the 
measurements recorded on the sheets and shall certify correctness of the same on 
the measurement sheets. 
 
88.1.3 ENGINEER-IN-CHARGE shall pass the bills after carrying out the 
comprehensive checks in accordance with the terms and conditions of the 
CONTRACTS, within 7 days of submission of the bills, complete in all respects 
and send the same to the PURCHASER to effect payment to the CONTRACTOR. 
 
88.1.4 INDIA GOVERNMENT MINT NOIDA shall make all endeavour to 
make payments of undisputed amount of the bills submitted based on the joint 
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measurements within 30 (thirty) days from the date of certification by the 
Engineer-in-Charge. 
 
88.1.5 Measurements shall be recorded as per the methods of measurement spelt 
out in PURCHASER/CONSULTANT SPECIFICATIONS / CONTRACT   
DOCUMENT. PURCHASER/CONSULTANT shall be fully responsible for 
checking the measurements quantitatively and qualitatively as recorded in the 
Measurement Books/ Bills. 
 
88.1.6 While preparing the final bills overall measurements will not be taken 
again. Only volume of work executed since the last measured bill alongwith 
summary of final measurements will be considered for the final bill. However, a 
detailed check shall be made as to missing measurements and in case there are 
any missing items or measurements the same shall be recorded. 
 
88.2 SECURED ADVANCE ON MATERIAL: 
Unless otherwise provided elsewhere in the tender, no 
`Secured Advance' on security of materials brought to site for execution of 
contracted items(s) shall be paid to the Contractor whatsoever. 
 

88.3 DISPUTE IN MODE OF MEASUREMENT: 
 

In case of any dispute as to the mode of measurement not covered by the 
CONTRACT to be adopted for any item of WORK, mode of measurement as  per 
latest Indian Standard Specifications shall be followed. 
 

88.4 ROUNDING-OFF OF AMOUNTS: 
 

In calculating the amount of each item due to the CONTRACTOR in every 
certificate prepared for payment, sum of less than 50 paise shall be omitted and 
the total amount on each certificate shall be rounded off to the nearest rupees, i.e., 
sum of less than 50 paise shall be omitted and sums of 50 paise and more upto 
one rupee shall be reckoned as one rupee. 

89 Lumpsum in 
tender: 

89.1 The payment against any Lumpsum item shall be made only on 
completion of that item as per the provision of the CONTRACT after certification 
by ENGINEER-IN-CHARGE. 

90 Running account 
payments to be 
regarded as 
advances: 

90.1 No running payment shall be made for works, whose completion period 
is less than one month or bill is less than 1/4th of Total Contract Value/No of 
Stipulated period in Months in INR. Other than this, the interim or running 
account bills shall be submitted by the contractor for the work executed on the 
basis of such recorded measurements on the format of the Department in 
triplicate on or before the date of every month fixed for the same by the Engineer-
in-Charge. The contractor shall not be entitled to be paid any such interim 
payment if the gross work done together with net payment/ adjustment of 
advances for material collected, if any, since the last such payment is less than 
the amount specified in Schedule, in which case the interim bill shall be prepared 
on the appointed date of the month after the requisite progress is achieved. 
Engineer-in- Charge shall arrange to have the bill verified by taking or causing 
to be taken, where necessary, the requisite measurements of the work. In the 
event of the failure of the contractor to submit the bills, no claims whatsoever 
due to delays on payment including that of interest shall be payable to the 
contractor. Payment on account of amount admissible shall be made by the 
Engineer-in-Charge certifying the sum to which the contractor is considered 
entitled by way of interim payment at such rates as decided by the Engineer- in-
Charge. An amount of ad-hoc payment not less than 50% of the net amount of 
the bill under check, shall be made within 10 working days of submission of the bill 
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by the Contractor to the Engineer-in-Charge or his Authorized Engineer together 
with the account of the material issued by the department, or dismantled 
materials, if any. The remaining payment is also to be made after final checking 
of the bill within 30 working days of submission of bill by the contractor.  

All such interim payments shall be regarded as payment against final payment 
only and shall not preclude the requiring of bad, unsound and imperfect or unskilled 
work to be rejected, removed, taken away and reconstructed or re-erected. Any 
certificate given by the Engineer-in-Charge relating to the work done or materials 
delivered forming part of such payment, may be modified or corrected by any 
subsequent such certificate(s) or by the final certificate and shall not by itself be 
conclusive evidence that any work or materials to which it relates is/are in 
accordance with the contract and specifications. Any such interim payment, or 
any part thereof shall not in any respect conclude, determine or affect in any way 
powers of the Engineer-in-Charge under the contract or any of such payments be 
treated as final settlement and adjustment of accounts or in any way vary or 
affect the contract. 

Pending consideration of extension of date of completion, interim payments 
shall continue to be made as herein provided without prejudice to the right of the 
department to take action under the terms of this contract for delay in the 
completion of work, if the extension of date of completion is not granted by the 
competent authority. 

91 Notice of claims 
for additional 
payments: 

91.1 Should the CONTRACTOR consider that he is entitled to any extra payment 
for any extra/additional WORKS or MATERIAL change in original 
SPECIFICATIONS carried out by him in respect of WORK he shall forthwith 
give notice in writing to the ENGINEER-IN-CHARGE that he claims extra 
payment. Such notice shall be given to the ENGINEER-IN-CHARGE upon 
which CONTRACTOR bases such claims and such notice shall contain full 
particulars of the nature of such claim with full details of amount claimed. 
Irrespective of any provision in the CONTRACT to the contrary, the 
CONTRACTOR must intimate his intention to lodge claim on the PURCHASER 
within 10 (ten) days of the commencement of happening of the event and quantify 
the claim within 30 (thirty) days, failing which the CONTRACTOR will lose his 
right to claim any compensation/reimbursement/damages etc. or refer the matter 
to arbitration. Failure on the part of CONTRACTOR to put forward any claim 
without the necessary particulars as above within the time above specified shall 
be an absolute waiver thereof. No omission by PURCHASER to reject any such 
claim and no delay in dealing there with shall be waiver by PURCHASER of any 
of these rights in respect thereof. 
 
91.2 ENGINEER-IN-CHARGE shall review such claims within a reasonably 
period of time and cause to discharge these in a manner considered appropriate 
after due deliberations thereon. However, CONTRACTOR shall be obliged to 
carry on with the WORK during the period in which his claims are under 
consideration by the PURCHASER, irrespective of the outcome of such claims, 
where additional payments for WORKS considered extra are justifiable in 
accordance with the CONTRACT provisions, PURCHASER shall arrange to 
release the same in the same manner as for normal WORK payments. Such of the 
extra works so admitted by PURCHASER shall be governed by all the terms, 
conditions, stipulations and specifications as are applicable for the CONTRACT. 
The rates for extra works shall generally be the unit rates provided for in the 
CONTRACT. In the event unit rates for extra works so executed are not available 
as per CONTRACT, payments may either be released on day work basis for which 
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daily/hourly rates for workmen and hourly rates for equipment rental shall apply, 
or on the unit rate for WORK executed shall be derived by interpolation/ 
extrapolation of unit rates already existing in the CONTRACT. In all the matters 
pertaining to applicability of rate and admittance of otherwise of an extra work 
claim of CONTRACTOR the decision of ENGINEER-IN-CHARGE shall be 
final and binding. 

92 Payment of 
contractor's bill: 

92.1 No payment shall be made for running bills towards works where the bill 
is less than 1/4th of Total Contract Value/No of Stipulated period in Months in 
INR. The Contractor on submitting the bill thereof shall be entitled to receive  
payment as approved and passed by the ENGINEER-IN-CHARGE, whose 
certificate of such approval and passing of the sum so payable shall be final and 
conclusive against the CONTRACTOR. This payment will be made after making 
necessary corrections/deductions as stipulated elsewhere in the CONTRACT 
DOCUMENT for materials, Contract Performance Security, taxes etc. 
 
92.2 Payment due to the CONTRACTOR shall be made by the PURCHASER 
by electronic payment mode.  
 
92.3 The Payment of final bill shall be made to CONTRACTOR within 60 
days of the submission of bill on joint measurements, after completion of all the 
obligations under the CONTRACT 
 

93 Receipt for 
payment: 

Receipt for payment made on account of work when executed by a firm, must be 
signed by a person holding due power of attorney in this respect on behalf of the 
CONTRACTOR, except when the CONTRACTOR's are described in their tender 
as a limited company in which case the receipts must be signed in the name of the 
company by one of its principal officers or by some other person having authority 
to give effectual receipt for the company. 

94 Completion 
certificate: 

94.1 APPLICATION FOR COMPLETION CERTIFICATE: 
 

When the CONTRACTOR fulfils his obligation under Clause 81.1 he shall be 
eligible to apply for COMPLETION CERTIFICATE. 
 
The Purchaser shall normally issue to the CONTRACTOR the COMPLETION 
CERTIFICATE after clearance of completion of work from ENGINEER-IN-
CHARGE within one month after receiving any application therefore from the 
CONTRACTOR after verifying from the completion documents and satisfying 
himself that the WORK has been completed in accordance with and as set out in 
the construction and erection drawings, and the CONTRACT DOCUMENTS. 
 

The CONTRACTOR, after obtaining the COMPLETION CERTIFICATE, is 
eligible to present the final bill for the WORK executed by him under the terms 
of CONTRACT. 
 
94.2 COMPLETION CERTIFICATE: 
Within one month of the completion of the WORK in all respects, the 
CONTRACTOR shall be furnished with a certificate by the Purchaser of such 
completion, but no certificate shall be given nor shall the WORK be deemed to 
have been executed until all scaffolding, surplus materials and rubbish is cleared 
off the SITE completely nor until the WORK shall have been measured by the 
ENGINEER-IN-CHARGE whose measurement shall be binding and conclusive. 
The WORKS will not be considered as complete and taken over by the 
PURCHASER, until all the temporary works, labour and staff colonies are cleared 
to the satisfaction of the ENGINEER-IN-CHARGE. 
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If the CONTRACTOR fails to comply with the requirements of this clause on or 
before the date fixed for the completion of the WORK, the ENGINEER-IN-
CHARGE may at the expense of the CONTRACTOR remove such scaffolding, 
surplus materials and rubbish and dispose off the same as he thinks fit and clean 
off such dirt as aforesaid, and the CONTRACTOR shall forthwith pay the amount 
of all expenses so incurred and shall have no claim in respect of any such 
scaffolding or surplus materials as aforesaid except for any sum actually realised 
by the sale thereof. 
 
94.3 COMPLETION CERTIFICATE DOCUMENTS: 
For the purpose of Clause 94.0 the following documents will be deemed to form 
the completion documents: 
 

i) The technical documents according to which the WORK was carried out. 
 

ii) Six (6) sets of construction drawings showing therein the modification 
and correction made during the course of execution and signed by the 
ENGINEER-IN-CHARGE. 
 

iii) COMPLETION CERTIFICATE for `embedded' and `covered' up work. 
 

iv) Certificates of final levels as set out for various works. 
 

v) Certificates of tests performed for various WORKS. 
 

vi) Material appropriation, Statement for the materials issued by the 
PURCHASER for the WORK and list of surplus materials returned to the 
PURCHASER's store duly supported by necessary documents. 

95 Final 
decision and 
final 
certificate: 

 Upon expiry of the period of liability and subject to the ENGINEER-IN-
CHARGE being satisfied that the WORKS have been duly maintained by the 
CONTRACTOR during monsoon or such period as hereinbefore provided in 
Clause 80 & 81 and that the CONTRACTOR has in all respect duly made-up any 
subsidence and performed all his obligations under the CONTRACT, the 
Purchaser shall (without prejudice to the rights of the PURCHASER to retain the 
provisions of relevant Clause hereof) otherwise give a certificate herein referred 
to as the FINAL CERTIFICATE to that effect and the CONTRACTOR shall not 
be considered to have fulfilled the whole of his obligations under CONTRACT 
until FINAL CERTIFICATE shall have been given by the ENGINEER-IN- 
CHARGE notwithstanding any previous entry upon the WORK and taking 
possession, working or using of the same or any part thereof by the 
PURCHASER. 

96 Certificate and 
payments on 
evidence of 
completion: 

 Except the FINAL CERTIFICATE, no other certificates or payments against a 
certificate or on general account shall be taken to be an admission by the 
PURCHASER of the due performance of the CONTRACT or any part thereof or 
of occupancy or validity of any claim by the CONTRACTOR. 

97 Deductions 
from the 
contract price: 

 All costs, damages or expenses which PURCHASER may have paid or incurred, 
which under the provisions of the CONTRACT, the CONTRACTOR is 
liable/will be liable, will be claimed by the PURCHASER. All such claims shall 
be billed by the PURCHASER to the CONTRACTOR regularly as and when they 
fall due. Such claims shall be paid by the CONTRACTOR within 15 (fifteen) 
days of the receipt of the corresponding bills and if not paid by the 
CONTRACTOR within the said period, the PURCHASER may, then, deduct the 
amount from any moneys due i.e., Contract Performance Security or becoming 
due to the CONTRACTOR under the CONTRACT or may be recovered by 
actions of law or otherwise, if the CONTRACTOR fails to satisfy the 
PURCHASER of such claims. 

 

SECTION-VII TAXES AND INSURANCE 
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98 Taxes, 

Duties, 
Octroi etc: 

The CONTRACTOR agrees to and does hereby accept full and exclusive liability 
for the payment of any and all Taxes, Duties, including Excise duty, GST, etc. 
now or hereafter imposed, increased, modified, from time to time in respect of 
WORKS and materials and all contributions and taxes for unemployment 
compensation, insurance and statutory obligations now or hereafter imposed by 
any Central or State Government authorities which are imposed with respect to 
or covered by the wages, salaries, or other compensations paid to the persons 
employed by the CONTRACTOR and the CONTRACTOR shall be responsible 
for the compliance of all SUB-CONTRACTORS, with all applicable Central, 
State, Municipal and local law and regulation and requirement of any Central, 
State or local Government agency or authority. CONTRACTOR further agrees to 
defend, indemnify and hold PURCHASER harmless from any liability or penalty 
which may be imposed by the Central, State or Local authorities by reason or any 
violation by CONTRACTOR or SUB-CONTRACTOR of such laws, suits or 
proceedings that may be brought against the PURCHASER arising under, 
growing out of, or by reason of the work provided for by this CONTRACT, by 
third parties, or by Central or State Government authority or any administrative 
sub-division thereof. 
 
Tax deductions will be made as per the rules and regulations in force in 
accordance with acts prevailing from time to time. 

99 Sales 
tax/Turnover 
tax: 

Not Applicable 

100 Statutory 
variations 

Any statutory variations in duties and taxes during the contractual completion 
period, shall be to the PURCHASER's account for which the Contractor will 
furnish documentary evidence(s) in support of their claims to INDIA 
GOVERNMENT MINT NOIDA. However, any increase in the rate of these taxes 
and duties beyond the contractual completion period shall be to Contractor's 
account and any decrease shall be passed on to INDIA GOVERNMENT MINT 
NOIDA. 
The contractor shall, within a period of 30 days of the imposition of any further 
tax or levy or cess, or variation or repeal of such tax or levy or cess give a written 
notice thereof to the Engineer-in-charge together with all necessary information 
relating thereto. 

101 Insurance: 101.1 GENERAL 
 
CONTRACTOR shall at his own expense arrange secure and maintain insurance 
with reputable insurance companies to the satisfaction of the PURCHASER as 
follows: 
 
CONTRACTOR at his cost shall arrange, secure and maintain insurance as may 
be necessary and to its full value for all such amounts to protect the WORKS in 
progress from time to time and the interest of PURCHASER against all risks as 
detailed herein. The form and the limit of such insurance, as defined here in 
together with the under works thereof in each case should be as acceptable to the 
PURCHASER. However, irrespective of work acceptance the responsibility to 
maintain adequate insurance coverage at all times during the period of 
CONTRACT shall be that of CONTRACTOR alone. CONTRACTOR's failure 
in this regard shall not relieve him of any of his responsibilities and obligations 
under CONTRACT. 
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Any loss or damage to the equipment, during ocean transportation, port/custom 
clearance, inland and port handling, inland transportation, storage, erection and 
commissioning till such time the WORK is taken over by PURCHASER, shall 
be to the account of CONTRACTOR. CONTRACTOR shall be responsible for 
preferring of all claims and make good for the damage or loss by way of repairs 
and/or replacement of the parts of the Work damaged or lost. CONTRACTOR 
shall provide the PURCHASER with a copy of all insurance policies and 
documents taken out by him in pursuance of the CONTRACT. Such copies of 
document shall be submitted to the PURCHASER immediately upon the 
CONTRACTOR having taken such insurance coverage. CONTRACTOR shall 
also inform the PURCHASER at least 60(Sixty) days in advance regarding the 
expiry cancellation and/or changes in any of such documents and ensure 
revalidation/renewal etc., as may be necessary well in time. 
 
Statutory clearances, if any, in respect of foreign supply required for the purpose 
of replacement of equipment lost in transit and/or during erection, shall be made 
available by the PURCHASER. CONTRACTOR shall, however, be responsible 
for obtaining requisite licenses, port clearances and other formalities relating to 
such import. The risks that are to be covered under the insurance shall include, 
but not be limited to the loss or damage in handling, transit, theft, pilferage, riot, 
civil commotion, weather conditions, accidents of all kinds, fire, war risk (during 
ocean transportation only) etc. The scope of such insurance shall cover the entire 
value of supplies of equipments, plants and materials to be imported from time to 
time. 
 
All costs on account of insurance liabilities covered under CONTRACT will be 
to CONTRACTOR's account and will be included in VALUE OF CONTRACT. 
However, the PURCHASER may from time to time, during the currency of the 
CONTRACT, ask the CONTRACTOR in writing to limit the insurance coverage 
risk and in such a case, the parties to the CONTRACT will agree for a mutual 
settlement, for reduction in VALUE OF CONTRACT to the extent of reduced 
premium amounts. 
 
CONTRACTOR as far as possible shall cover insurance with Indian Insurance 
Companies, including marine Insurance during ocean transportation. 
 

i) EMPLOYEES STATE INSURANCE ACT: 
 

The CONTRACTOR agrees to and does hereby accept full and exclusive 
liability for the compliance with all obligations imposed by the Employee 
State Insurance Act 1948 and the CONTRACTOR further agrees to defend, 
indemnify and hold PURCHASER harmless for any liability or penalty which 
may be imposed by the Central, State or Local authority by reason of any 
asserted  violation  by  CONTRACTOR  or SUB-CONTRACTOR of the 
Employees' State Insurance Act, 1948, and also from all claims, suits or 
proceeding that may be brought against the PURCHASER arising under, 
growing out of or by reasons of the work provided for by this 
CONTRACTOR, by third parties or by Central or State Government authority 
or any political sub- division thereof. 
 
The CONTRACTOR agrees to fill in with the Employee's State Insurance 
Corporation, the Declaration Forms, and all forms which may be required in 
respect  of  the  CONTRACTOR's  or SUB- CONTRACTOR's employees, 
who are employed in the WORK provided for or those covered by ESI from 
time to time under the Agreement. The CONTRACTOR shall deduct and 
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secure the agreement of the SUB- CONTRACTOR to deduct the employee's 
contribution as per the first schedule of the Employee's State Insurance Act 
from wages and affix the Employees Contribution Card at wages payment 
intervals. The CONTRACTOR shall remit and secure the agreement of SUB-
CONTRACTOR to remit to the State Bank of India, Employee's State 
Insurance Corporation Account, the Employee's contribution as required by 
the Act. The CONTRACTOR agrees to maintain all cards and Records as 
required under the Act in respect of employees and payments and the 
CONTRACTOR shall secure the agreement of the SUB- CONTRACTOR to 
maintain such records. Any expenses incurred for the contributions, making 
contributions or maintaining records shall be to the CONTRACTOR's or 
SUB-CONTRACTOR's account. 
 
The PURCHASER shall retain such sum as may be necessary from the total 
VALUE OF CONTRACT until the CONTRACTOR shall furnish satisfactory 
proof that all contributions as required by the Employees State Insurance Act, 
1948, have been paid. This will be pending on the CONTRACTOR when the 
ESI Act is extended to the place of work. 
 
ii) WORKMEN COMPENSATION AND PURCHASER'S 
LIABILITY INSURANCE: 

 

Insurance shall be effected for all the CONTRACTOR's employees engaged 
in the performance of this CONTRACT. If any of the work is sublet, the 
CONTRACTOR shall require the SUB-CONTRACTOR to provide 
workman's Compensation and PURCHASER's liability insurance for the 
later's employees if such employees are not covered under the 
CONTRACTOR's Insurance. 
 
iii) ACCIDENT OR INJURY TO WORKMEN: 
 

The PURCHASER shall not be liable for or in respect of any damages or 
compensation payable at law in respect or in consequence of any accident or 
injury to any workman or other person in the Employment of the 
CONTRACTOR or any SUB-CONTRACTOR save and except an accident or 
injury resulting from any act or default of the PURCHASER, his agents or 
servants and the CONTRACTOR shall indemnify and keep indemnified the 
PURCHASER against all such damages and compensation (save and except 
and aforesaid) and against all claims, demands, proceeding, costs, charges and 
expenses, whatsoever in respect or in relation thereto. 
 
iv) TRANSIT INSURANCE 
 

In respect of all items to be transported by the CONTRACTOR to the SITE 
of WORK, the cost of transit insurance should be borne by the 
CONTRACTOR and the quoted price shall be inclusive of this cost. 
 
v) COMPREHENSIVE AUTOMOBILE INSURANCE 
 

This insurance shall be in such a form as to protect the Contractor against all 
claims for injuries, disability, disease and death to members of public 
including PURCHASER’s men and damage to the property of others arising 
from the use of motor vehicles during on or off the `site’ operations, 
irrespective of the PURCHASER ship of such vehicles. 
 
 

vi) COMPREHENSIVE GENERAL LIABILITY INSURANCE 
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a) This insurance shall protect the Contractor against all claims arising from 

injuries, disabilities, disease or death of member of public or damage to 
property of others due to any act or omission on the part of the Contractor, 
his agents, his employees, his representatives and Sub-Contractor’s or from 
riots, strikes and civil commotion. 

 
b) Contractor shall take suitable Group Personal Accident Insurance Cover for 

taking care of injury, damage or any other risks in respect of his Engineers 
and other Supervisory staff who are not covered under Employees State 
Insurance Act. 

 
c) The policy shall cover third party liability. The third party (liability shall 

cover the loss/ disablement of human life (person not belonging to the 
Contractor) and also cover the risk of damage to others materials/ equipment/ 
properties during construction, erection and commissioning at site. 

 
d) The Contractor shall also arrange suitable insurance to cover damage, loss, 

accidents, risks etc., in respect of all his plant, equipments and machinery, 
erection tools & tackles and all other temporary attachments brought by him 
at site to execute the work. 

 
f) Any such insurance requirements as are hereby established as the minimum 

policies and coverages which Contractor must secure and keep in force must 
be complied with, Contractor shall at all times be free to obtain additional or 
increased coverages at Contractor’s sole expenses. 

 
vii) ANY OTHER INSURANCE REQUIRED UNDER LAW OR 
REGULATIONS OR BY PURCHASER: 
 
CONTRACTOR shall also carry and maintain any and all other insurance(s) 
which he may be required under any law or regulation from time to time 
without any extra cost to PURCHASER. He shall also carry and maintain 
any other insurance which may be required by the PURCHASER. 

102 Damage to 
Property or to 
any Person or 
any Third Party 

i)  CONTRACTOR shall be responsible for making good to the satisfaction 
of the PURCHASER any loss or any damage to structures and properties 
belonging to the PURCHASER or being executed or procured or being procured 
by the PURCHASER or of other agencies within in the premises of all the work 
of the PURCHASER, if such loss or damage is due to fault and/or the negligence 
or willful acts or omission of the CONTRACTOR, his employees, agents, 
representatives or SUB-CONTRACTORs. 
 
ii) The CONTRACTOR shall take sufficient care in moving his plants, 
equipments and materials from one place to another so that they do not cause any 
damage to any person or to the property of the PURCHASER or any third party 
including overhead and underground cables and in the event of any damage 
resulting to the property of the PURCHASER or of a third party during the 
movement of the aforesaid plant, equipment or materials the cost of such damages 
including eventual loss of production, operation or services in any plant or 
establishment as estimated by the PURCHASER or ascertained or demanded by 
the third party shall be borne by the CONTRACTOR. Third party liability risk 
shall be Rupees One lakh for single accident and limited to Rupees Ten lakhs. 
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iii) The CONTRACTOR shall indemnify and keep the PURCHASER 
harmless of all claims for damages to property other than PURCHASER's 
property arising under or by reason of this agreement, if such claims result from 
the fault and/or negligence or willful acts or omission of the CONTRACTOR, his 
employees, agents, representative of SUB-CONTRACTOR. 
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SECTION-VIII         LABOUR LAWS 
 

103 Labour 
laws: 

i) No labour below the age of 18 (eighteen) years shall be employed on the 
WORK. 
 

ii) The CONTRACTOR shall not pay less than what is provided under law 
to labourers engaged by him on the WORK. 
 

iii) The CONTRACTOR shall at his expense comply with all labour laws and 
keep the PURCHASER indemnified in respect thereof. 
 

iv) The CONTRACTOR shall pay equal wages for men and women in 
accordance with applicable labour laws. 
 

v) If the CONTRACTOR is covered under the Contract labour (Regulation 
and Abolition) Act, he shall obtain a license from licensing authority (i.e. office 
of the labour commissioner) by payment of necessary prescribed fee and the 
deposit, if any, before starting the WORK under the CONTRACT. Such 
fee/deposit shall be borne by the CONTRACTOR. 
 

vi) The CONTRACTOR shall employ labour in sufficient numbers   either   
directly   or   through SUB- CONTRACTOR's to maintain the required rate of 
progress and of quality to ensure workmanship of the degree specified in the 
CONTRACT and to the satisfaction of the ENGINEER-IN-CHARGE. 
 
vii) The CONTRACTOR shall furnish to the ENGINEER-IN- CHARGE the 
distribution return of the number and description, by trades of the work people 
employed on the works. The CONTRACTOR shall also submit on the 4th and 
19th of every month to the ENGINEER-IN-CHARGE a true statement showing 
in respect of the second half of the preceding month and the first half of the current 
month (1) the accidents that occurred during the said fortnight showing the 
circumstances under which they happened and the extent of damage and injury 
caused by them and (2) the number of female workers who have been allowed 
Maternity Benefit as provided in the Maternity Benefit Act 1961 on Rules made 
thereunder and the amount paid to them. 
 
viii) The CONTRACTOR shall comply with the provisions of the payment of 
Wage Act 1936, Employee Provident Fund Act 1952, Minimum Wages Act 1948. 
PURCHASERs Liability Act 1938. Workmen's Compensation Act 1923, 
Industrial Disputes Act 1947, the Maternity Benefit Act 1961 and Contract Labour 
Regulation and Abolition Act 1970, Employment of Children Act 1938 or any 
modifications thereof or any other law relating thereto and rules made thereunder 
from time to time. 
 
ix) The ENGINEER-IN-CHARGE shall on a report having been made by an 
Inspecting Officer as defined in Contract Labour (Regulation and Abolition) Act 
1970 have the power to deduct from the money due to the CONTRACTOR any 
sum required or estimated to be required for making good the loss suffered by a 
worker or workers by reason of non- fulfillment of the Conditions of the Contract 
for the benefit of workers, non-payment of wages or of deductions made from his 
or their wages which are not justified by the terms of the Contract or non-
observance of the said regulations. 
 
x) The CONTRACTOR shall indemnify the PURCHASER against any 
payments to be made under and for the observance of the provisions of the 
aforesaid Acts without prejudice to his right to obtain indemnity from his SUB-
CONTRACTOR's. In the event of the CONTRACTOR committing a default or 
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breach of any of the provisions of the aforesaid Acts as amended from time to 
time, of furnishing any information or submitting or filling and Form/ Register/ 
Slip under the provisions of these Acts which is materially incorrect then on the 
report of the inspecting Officers, the CONTRACTOR shall without prejudice to 
any other liability pay to the PURCHASER a sum not exceeding Rs.50.00 as 
Liquidated Damages for every default, breach or furnishing, making, submitting, 
filling materially incorrect statement  as  may  be  fixed  by  the ENGINEER-IN- 
CHARGE and in the event of the CONTRACTOR's default continuing in this 
respect, the Liquidated Damages may be enhanced to Rs.50.00 per day for each 
day of default subject to a maximum of one percent of the estimated cost of the 
WORK put to tender. The ENGINEER-IN-CHARGE shall deduct such amount 
from bills or Contract Performance Security of the CONTRACTOR and credit the 
same to the Welfare Fund constitute under these acts. The decision of the 
ENGINEER-IN-CHARGE in this respect shall be final and binding. 
 

104 Implementation 
of Apprentices 
Act, 1961 

The CONTRACTOR shall comply with the provisions of the Apprentices Act, 
1961 and the Rules and Orders issued thereunder from time to time. If he fails to 
do so, his failure will be a breach of the CONTRACT and the ENGINEER-IN-
CHARGE may, at his discretion, cancel the CONTRACT. The CONTRACTOR 
shall also be liable for any pecuniary liability arising on account of any violation 
by him of the provisions, of the Act. 

105  Contractor to 
indemnify the 
PURCHASER 

i)  The CONTRACTOR shall indemnify the PURCHASER and every 
member, office and employee of the PURCHASER, also the ENGINEER-IN-
CHARGE and his staff against all actions, proceedings, claims, demands, costs 
and expenses whatsoever arising out of or in connection with the matters referred 
to in Clause 102.0 and elsewhere and all actions, proceedings, claims, demands, 
costs and expenses which may be made against the PURCHASER for or in respect 
of or arising out of any failure by the CONTRACTOR in the performance of his 
obligations under the CONTRACT DOCUMENT. The PURCHASER shall not 
be liable for or in respect of or arising out of any failure by the CONTRACTOR 
in the performance of his obligations under the CONTRACT DOCUMENT. The 
PURCHASER shall not be liable for or in respect of any demand or compensation 
payable by law in respect or in consequence of any accident or injury to any 
workmen or other person. In the employment of the CONTRACTOR  or  his  
SUB-CONTRACTOR  the CONTRACTOR shall indemnify and keep 
indemnified the PURCHASER against all such damages and compensations and 
against all claims, damages, proceedings, costs, charges and expenses whatsoever 
in respect thereof or in relation thereto. 
 

ii) PAYMENT OF CLAIMS AND DAMAGES:   

Should the PURCHASER have to pay any money in respect of such claims or 
demands as aforesaid the amount so paid and the costs incurred by the 
PURCHASER shall be charged to and paid by the CONTRACTOR and the 
CONTRACTOR shall not be at liberty to dispute or question the right of the 
PURCHASER to make such payments notwithstanding the same, may have been 
made without the consent or authority or in law or otherwise to the contrary. 
 
iii) In every case in which by virtue of the provisions of Section 12, Sub-
section (i) of workmen's compensation Act, 1923 or other applicable provision of 
Workmen Compensation Act or any other Act, the PURCHASER is obliged to 
pay compensation to a workman employed by the CONTRACTOR in execution 
of the WORK, the PURCHASER will recover from the CONTRACTOR the 
amount of the compensation so paid, and without prejudice to the rights of 
PURCHASER under Section 12, Sub- section (2) of the said act, PURCHASER 
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shall be at liberty to recover such amount or any part thereof by deducting it from 
the Contract Performance Security or from any sum due to the CONTRACTOR 
whether under this CONTRACT or otherwise. The PURCHASER shall not be 
bound to contest any claim made under Section 12, Sub-section (i) of the said act, 
except on the written request of the CONTRACTOR and upon his giving to the 
PURCHASER full security for all costs for which the PURCHASER might 
become liable in consequence of contesting such claim. 

106 Health and 
sanitary 
arrangements for 
workers: 

106.1 In respect of all labour directly or indirectly employed in the WORKS for 
the performance of the CONTRACTOR's part of this agreement, the 
CONTRACTOR shall comply with or cause to be complied with all the rules and 
regulations of the local sanitary and other authorities or as framed by the 
PURCHASER from time to time for the protection of health and sanitary 
arrangements for all workers. 
 
106.2 The CONTRACTOR shall provide in the labour colony all amenities such 
as electricity, water and other sanitary and health arrangements. The 
CONTRACTOR shall also provide necessary surface transportation to the place 
of work and back to the colony for their personnel accommodated in the labour 
colony. 
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SECTION-IX SAFETY CODES 
 

107 General CONTRACTOR shall adhere to safe construction practice and guard against 
hazardous, and unsafe working conditions and shall comply with PURCHASER's 
safety rules as set forth herein. Prior to start of construction, CONTRACTOR will 
be furnished copies of PURCHASER's "Safety Code" for information and 
guidance, if it has been prepared. 

108 Safety 
regulations: 

i) In respect of all labour, directly employed in the WORK for the 
performance of CONTRACTOR's part of this agreement, the CONTRACTOR 
shall at his own expense arrange for all the safety provisions as per safety codes 
of C.P.W.D., Indian Standards Institution. The Electricity Act, The Mines Act and 
such other acts as applicable. 
 
ii) The CONTRACTOR shall observe and abide by all fire and safety 
regulations of the PURCHASER. Before starting construction work 
CONTRACTOR shall consult with PURCHASER's safety Engineers or 
ENGINEER- IN-CHARGE and must make good to the satisfaction of the 
PURCHASER any loss or damage due to fire to any portion of the work done or 
to be done under this agreement or to any of the PURCHASER's existing 
property. 

109 First aid and 
industrial 
injuries: 

i) CONTRACTOR shall maintain first aid facilities for its employees and 
those of its SUB-CONTRACTOR. 
 
ii) CONTRACTOR shall make outside arrangements for ambulance service and 
for the treatment of industrial injuries. Names of those providing these services 
shall be furnished to PURCHASER prior to start of construction and their 
telephone numbers shall be prominently posted in CONTRACTOR's field office. 
 
iii)  All critical industrial injuries shall be reported promptly to PURCHASER, 
and a copy of CONTRACTOR's report covering each personal injury requiring 
the attention of a physician shall be furnished to the PURCHASER. 

110 General 
rules: 

Smoking within the battery area, tank farm or dock limits is strictly prohibited. 
Violators of the no smoking rules shall be discharged immediately. 

111 Contractor's 
barricades: 

i) CONTRACTOR shall erect and maintain barricades required in connection 
with his operation to guard or protect: - 

a)     Excavations 
b) Hoisting Areas. 
c) Areas adjudged hazardous by CONTRACTOR's or PURCHASER's 
inspectors. 
d) PURCHASER's existing property subject to damage by 
CONTRACTOR's Operations. 
e) Rail Road unloading spots. 

 
ii) CONTRACTOR's employees and those of his SUB- CONTRACTOR's 
shall become acquainted with PURCHASER's barricading practice and shall 
respect the provisions thereof. 
 
iii) Barricades and hazardous areas adjacent to, but not located in normal 
routes of travel shall be marked by red flasher lanterns at nights. 
 

112 Scaffolding: i)  Suitable scaffolding should be provided for workmen for all works that 
cannot safely be done from the ground or from solid construction except such 
short period work as can be done safely from ladders. When a ladder is used an 
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extra Mazdoor shall be engaged for holding the ladder and if the ladder is used 
for carrying material as well, suitable footholds and handholds shall be provided 
on the ladder and the ladder shall be given an inclination not steeper than 1 in 4 
(1 horizontal and 4 vertical). 
 
 ii) Scaffolding or staging more than 4 meters above the ground or floor, 
swing suspended from an overhead support or erected with stationary support 
shall have a guard rail properly attached, bolted, braced and otherwise retarded at 
least one meter high above the floor or platform of such scaffolding or staging 
and extending along the entire length of the outside and ends thereof with only 
such openings as may be necessary for the delivery of materials. Such scaffolding 
or staging shall be so fastened as to prevent it from swaying from the building or 
structure. 
 
iii) Working platform, gangway and stairway should be so constructed that 
they should not sag unduly or unequally and if the height of platform of the 
gangway or the stairway is more than 4 meters above the ground level or floor 
level, they should be closely boarded, should have adequate width and should be 
suitably fastened as in ii) above. 
 
iv) Every opening in the floor of a building or in a working platform shall be 
provided with suitable means to prevent the fall of persons or materials by 
providing suitable fencing of railing whose minimum heights shall be 1 meter. 
 
v) Safe-means of access shall be provided to all working platforms and other 
working places, every ladder shall be securely fixed. No portable single ladder 
shall be over 9 meters in length while the width between side rails in rung ladder 
shall in no case be less than 30 cms for ladder upto and including 3 meters in 
length. For longer ladder this width should be increased 5mm for each additional 
foot of length. Uniform steps spacing shall not exceed 30 cms. Adequate 
precautions shall be taken to prevent danger from electrical equipment. No 
materials on any of the sites or work shall be so stacked or placed to cause danger 
or inconvenience to any person or public. The CONTRACTOR shall also provide 
all necessary fencing and lights to protect the workers and staff from accidents, 
and shall be bound to bear the expenses of defense of every suit, action or other 
proceeding of law that may be brought by any person for injury sustained owing 
to neglect of the above precautions and pay any damages and costs which may be 
awarded in any such suit or action or proceeding to any such person or which may 
with the consent of the CONTRACTOR be paid to compromise any claim by any 
such person. 

113 Excavation 
and 
trenching: 

All trenches 1.2 meters or more in depth, shall at all times be supplied with at 
least one ladder for each 50 meters length or fraction thereof. Ladder shall be 
extended from bottom of the trenches to atleast 1 meter above the surface of the 
ground. The sides of the trenches which are 1.5M in depth shall be stepped back 
to give suitable slope or securely held by timber bracing, so as to avoid the danger 
of sides to collapse. The excavated materials shall not be placed within 1.5 meters 
of the edge of the trench or half of the trench width whichever is more. Cutting 
shall be done from top to bottom. Under no circumstances undermining or under-
cutting shall be done. 

114 Demolition/g
eneral safety: 

(i) Before any demolition work is commenced and also during the progress of the 
demolition work 

 
a) All roads and open areas adjacent to the work site shall either be closed 
or suitably protected. 



 
 
 
 

159 
 

 
b) No electric cable or apparatus which is liable to be a source of danger 
shall remain electrically charged. 
c) All practical steps shall be taken to prevent danger to persons employed 
from risk of fire or explosion or flooding. No floor, roof or other part of the 
building shall be so overloaded with debris or materials as to render it unsafe. 
 

ii) All necessary personal safety equipment as considered adequate by the 
ENGINEER-IN-CHARGE, should be kept available for the use of the persons 
employed on the SITE and maintained in condition suitable for immediate use, 
and the CONTRACTOR shall take adequate steps to ensure proper use of 
equipment by those concerned. 

 
a) Workers employed on mixing asphaltic materials, cement and lime 
mortars shall be provided with protective footwear and protective gloves. 
 
b) Those engaged in white washing and mixing or stacking or cement bags 
or any material which are injurious to the eyes be provided with protective 
goggles. 
 
c) Those engaged in welding and cutting works shall be provided with 
protective face & eye shield, hand gloves, etc. 
 
d) Stone breakers shall be provided with protective goggles and protective 
clothing and seated at sufficiently safe intervals. 
 
e) When workers are employed in sewers and manholes, which are in use, 
the CONTRACTOR shall ensure that the manhole covers are opened and are 
ventilated atleast for an hour before the 
workers are allowed to get into the manholes, and the manholes so opened shall 
be cordoned off with suitable railing and provided with warning signals or 
board to prevent accident to the public. 
 
f) The CONTRACTOR shall not employ men below the age of 18 years 
and women on the work of painting with products containing lead in any form. 
Wherever men above the age of 18 years are employed on the work of lead 
painting, the following precautions should be taken. 
 

1) No paint containing lead or lead product shall be used except in the form 
of paste or readymade paint. 
 
2) Suitable face masks should be supplied for use by the workers when paint 
is applied in the form of spray or a surface having lead paint dry rubbed and 
scrapped. 
 
3) Overalls shall be supplied by the CONTRACTOR to the workmen and 
adequate facilities shall be provided to enable the working painters to wash 
them during and on cessation of work. 

 
iii) When the work is done near any place where there is risk of drowning, 
all necessary safety equipment should be provided and kept ready for use and all 
necessary steps taken for prompt rescue of any person in danger and adequate 
provision should be made for prompt first aid treatment of all injuries likely to be 
sustained during the course of the work. 
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iv) Use of hoisting machines and tackles including their attachments, 
anchorage and supports shall conform to the following standards or conditions: 

 
a) These shall be of good mechanical construction, sound materials and 
adequate strength and free from patent defect and shall be kept in good 
working order. 
 
b) Every rope used in hoisting or lowering materials or as means of 
suspension shall be of durable quality and adequate strength and free from 
patent defects. 
 
c) Every crane driver or hoisting appliance operator shall be properly 
qualified and no person under the age of 21 years should be in charge of 
any hoisting machine including any scaffolding, winch or give signals to 
the operator. 
 
d) In case of every hoisting machine and of every chain ring hook, shackle, 
swivel, and pulley block used in hoisting or lowering or as means of 
suspension, the safe working load shall be ascertained by adequate means. 
Every hoisting machine and all gears referred to above shall be plainly 
marked with the safe working load of the conditions under which it is 
applicable and the same shall be clearly indicated. No part of any machine 
or any gear referred to above in this paragraph shall be loaded beyond safe 
working load except for the purpose of testing. 
 
e) In case of departmental machine, the safe working load shall be notified 
by the ENGINEER-IN-CHARGE. As regards CONTRACTOR's 
machines, the CONTRACTOR shall notify the safe working load of the 
machine to the ENGINEER-IN-CHARGE whenever he brings any 
machinery to SITE of WORK and get it verified by the Engineer concerned. 

 
v) Motors, gears, transmission lines, electric wiring and other dangerous 
parts of hoisting appliances should be provided with efficient safeguards. 
Hoisting appliances should be provided with such means as to reduce to minimum 
the accidental descent of the load, adequate precautions should be taken to reduce 
the minimum risk of any part or parts of a suspended load becoming accidentally 
displaced. When workers are employed on electrical installations which are 
already energized, insulating mats, wearing apparel, such as gloves, sleeves, and 
boots as may be necessary should be provided. The workers shall not wear any 
rings, watches and carry keys or other materials which are good conductors of 
electricity. 
 
vi) All scaffolds, ladders and other safety devices mentioned or described 
herein shall be maintained in safe conditions and no scaffolds, ladder or 
equipment shall be altered or removed while it is in use. Adequate washing 
facilities should be provided at or near places of work. 
 
vii) These safety provisions should be brought to the notice of all concerned 
by displaying on a notice board at a prominent place at the work-spot. The person 
responsible for compliance of the safety code shall be named therein by the 
CONTRACTOR. 
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viii) To ensure effective enforcement of the rules and regulations relating to 
safety precautions, the arrangements made by the CONTRACTOR shall be open 
to inspection by the Welfare Officer, ENGINEER-IN- CHARGE or safety 
Engineer of the Administration or their representatives. 
 
ix) Notwithstanding the above clauses there is nothing in these to exempt the 
CONTRACTOR for the operations of any other Act or rules in force in the 
Republic of India. The work throughout including any temporary works shall be 
carried out in such a manner as not to interfere in any way whatsoever with the 
traffic on any roads or footpath at the site or in the vicinity thereto or any existing 
works whether the property of the Administration or of a third party. 
 
In addition to the above, the CONTRACTOR shall abide by the safety code 
provision as per C.P.W.D. Safety code and Indian Standard Safety Code from 
time to time. 

115 Care in handling 
inflammable 
gas: 

The CONTRACTOR has to ensure all precautionary measures and exercise 
utmost care in handling the inflammable gas cylinder/inflammable liquids/paints 
etc. as required under the law and/or as advised by the fire Authorities of the 
PURCHASER. 

116 Temporary 
combustible 
structures: 

Temporary combustible structures will not be built near or around work site 

117 Precautions 
against fire: 

The CONTRACTOR will have to provide Fire Extinguishers, Fire Buckets and 
drums at worksite as recommended by ENGINEER-IN-CHARGE. They will 
have to ensure all precautionary measures and exercise utmost care in handling 
the inflammable gas cylinders/ inflammable liquid/ paints etc. as advised by 
ENGINEER-IN-CHARGE. Temporary combustible structures will not be built 
near or around the work-site. 

118 Explosives Explosives shall not be stored or used on the WORK or on the SITE by the 
CONTRACTOR without the permission of the ENGINEER-IN-CHARGE in 
writing and then only in the manner and to the extent to which such permission 
is given. When explosives are required for the WORK they will be stored in a 
special magazine to be provided at the cost of the CONTRACTOR in accordance 
with the Explosives Rules. The CONTRACTOR shall obtain the necessary 
licence for the storage and the use of explosives and all operations in which or 
for which explosives are employed shall be at sole risk and responsibility of the 
CONTRACTOR and the CONTRACTOR shall indemnify the PURCHASER 
against any loss or damage resulting directly or indirectly therefrom. 

119 Mines act: 119.1 SAFETY CODE: The CONTRACTOR shall at his own expense arrange 
for the safety provisions as required by the ENGINEER-IN-CHARGE in respect 
of all labour directly employed for performance of the WORKS and shall provide 
all facilities in connection therewith. In case the CONTRACTOR fails to make 
arrangements and provides necessary facilities as aforesaid, the ENGINEER-IN- 
CHARGE shall be entitled to do so and recover the costs thereof from the 
CONTRACTOR. 
 

119.2 Failure to comply with Safety Code or the provisions relating to report 
on accidents and to grant of maternity benefits to female workers shall make the 
CONTRACTOR liable to pay Company Liquidated Damages an amount not 
exceeding Rs.50/- for each default or materially incorrect statement. The decision 
of the ENGINEER-IN-CHARGE in such matters based on reports from the 
Inspecting Officer or from representatives of ENGINEER-IN-CHARGE shall be 
final and binding and deductions for recovery of such Liquidated Damages may 
be made from any amount payable to the CONTRACTOR from all the provisions 
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of the Mines Act, 1952 or any statutory modifications or re-enactment thereof the 
time being in force and any Rules and Regulations made thereunder in respect of 
all the persons employed by him under this CONTRACT and shall indemnify the 
PURCHASER from and against any claim under the Mines Act or the rules and 
regulations framed thereunder by or on behalf of any persons employed by him 
or otherwise. 

120 Preservation 
of place: 

120.1 The CONTRACTOR shall take requisite precautions and use his best 
endeavours to prevent any riotous or unlawful behavior by or amongst his worker 
and others employed or the works and for the preservation of peace and protection 
of the inhabitants and security of property in the neighborhood of the WORK. In 
the event of the PURCHASER requiring the maintenance of a Special Police 
Force at or in the vicinity of the site during the tenure of works, the expenses 
thereof shall be borne by the CONTRACTOR and if paid by the PURCHASER 
shall be recoverable from the CONTRACTOR. 

121 Outbreak of 
infectious 
diseases: 

121.1 The CONTRACTOR shall remove from his camp such labour and their 
facilities who refuse protective inoculation and vaccination when called upon to 
do so by the ENGINEER-IN-CHARGE's  representative. Should Cholera, 
Plague or other infectious diseases break out the CONTRACTOR shall burn the 
huts, beddings, clothes and other belongings or used by the infected parties and 
promptly erect new huts on healthy sites as required by the ENGINEER-IN-
CHARGE failing which within the time specified in the Engineer's requisition, 
the work may be done by the PURCHASER and the cost thereof recovered from 
the CONTRACTOR. 

122 Use of 
intoxicants: 

122.1 The unauthorized sale of spirits or other intoxicants, beverages upon the 
work in any of the buildings, encampments or tenements owned, occupied by or 
within the control of the CONTRACTOR or any of his employee is forbidden 
and the CONTRACTOR shall exercise his influence and authority to the utmost 
extent to secure strict compliance with this condition. 
 
In addition to the above, the CONTRACTOR shall abide by the safety code 
provision as per C.P.W.D. safety code and 
Indian Standard Code framed from time to time. 
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PROFORMA FOR CONTRACT AGREEMENT 

NAC No. INDIA GOVERNMENT MINT NOIDA /          Dated ----------- 
 
Contract Agreement for the work of --------------- of INDIA GOVERNMENT MINT NOIDA 
made on --------between (Name and Address)------------- , hereinafter called the 
“CONTRACTOR” (which term shall unless excluded by or repugnant to the subject or context 
include its successors and permitted assignees) of the one part and INDIA GOVERNMENT 
MINT NOIDA hereinafter called the “PURCHASER” (which term shall, unless excluded by 
or repugnant to the subject or context include its successors and assignees) of the other part. 

 
WHEREAS 
A. The PURCHASER being desirous of having provided and executed certain work 

mentioned, enumerated or referred to in the Tender Documents < tender number> 
including Letter Inviting Tender, General Tender Notice, General Conditions of 
Contract, Special Conditions of Contract, Specifications, Drawings, Plans, Time 
Schedule of completion of jobs, Schedule of Rates, Agreed Variations, corrigendum, 
other documents has called for Tender. 

 
B. The CONTRACTOR has inspected the SITE and surroundings of WORK specified in 

the Tender Documents and has satisfied himself by careful examination before 
submitting his tender as to the nature of the surface, strata, soil, sub-soil and ground, 
the form and nature of site and local conditions, the quantities, nature and magnitude 
of the work, the availability of labour and materials necessary for the execution of 
work, the means of access to SITE, the supply of power and water thereto and the 
accommodation he may require and has made local and independent enquiries and 
obtained complete information as to the matters and thing referred to, or implied in the 
tender documents or having any connection therewith and has considered the nature 
and extent of all probable and possible situations, delays, hindrances or interferences 
to or with the execution and completion of the work to be carried out under the 
CONTRACT, and has examined and considered all other matters, conditions and 
things and probable and possible contingencies, and generally all matters incidental 
thereto and ancillary thereof affecting the execution and completion of the WORK 
and which might have influenced him in making his tender. 

C. The Tender Documents including the Notice Inviting Tender, General Conditions of 
Contract, Special Conditions of Contract, Schedule of Rates, General Obligations, 
SPECIFICATIONS, DRAWINGS, PLANS, Time Schedule for completion of Jobs, 
Letter of Acceptance of Tender and any statement of agreed variations with its 
enclosures copies of which are hereto annexed form part of this CONTRACT though 
separately set out herein and are included in the expression “CONTRACT” wherever 
herein used. 
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AND WHEREAS 

The PURCHASER accepted the Tender of the CONTRACTOR for the provision and the 
execution of the said WORK at the rates stated in the schedule of quantities of the work and 
finally approved by PURCHASER (hereinafter called the "Schedule of Rates") upon the terms 
and subject to the conditions of CONTRACT. 
 
NOW THIS AGREEMENT WITNESSETH AND IT IS HEREBY AGREED AND DECLARED AS 
FOLLOWS:- 
 
1. In consideration of the payment to be made to the CONTRACTOR for the WORK to be 

executed by him, the CONTRACTOR hereby covenants with PURCHASER that the 
CONTRACTOR shall and will duly provide, execute and complete the said work and 
shall do and perform all other acts and things in the CONTRACT mentioned or 
described or which are to be implied there from or may be reasonably necessary for the 
completion of the said WORK and at the said times and in the manner and subject to the 
terms and conditions or stipulations mentioned in the contract. 

 
2. In consideration of the due provision execution and completion of the said WORK, 

PURCHASER does hereby agree with the CONTRACTOR that the PURCHASER 
will pay to the CONTRACTOR the respective amounts for the WORK actually done 
by him and approved by the PURCHASER at the Schedule of Rates and such other 
sum payable to the CONTRACTOR under provision of CONTRACT, such payment 
to be made at such time in such manner as provided for in the CONTRACT. 

                                                                                             
A N D 

 
3. In  consideration of the due  provision, execution  and completion of the said 

WORK the CONTRACTOR does hereby agree to pay such sums as may be due to the 
PURCHASER for the services rendered by the PURCHASER to the 
CONTRACTOR, such as power supply, water supply and others as set for in the 
said CONTRACT and such other sums as may become payable to the PURCHASER 
towards the controlled items of consumable materials or towards loss, damage to the 
PURCHASER'S equipment, materials construction plant and machinery, such 
payments to be made at such time and in such manner as is provided in the 
CONTRACT. 

 
It is specifically and distinctly understood and agreed between the PURCHASER and the 
CONTRACTOR that the CONTRACTOR shall have no right, title or interest in the SITE made 
available by the PURCHASER for execution of the works or in the building, structures or work 
executed on the said SITE by the CONTRACTOR or in the goods, articles, materials etc., 
brought on the said SITE (unless the same specifically belongs to the CONTRACTOR) and 
the CONTRACTOR shall not have or deemed to have any lien whatsoever charge for unpaid 
bills will not be entitled to assume or retain possession or control of the SITE or structures and 
the PURCHASER shall have an absolute and unfettered right to take full possession of SITE 
and to remove the CONTRACTOR, their servants, agents and materials belonging to the 
CONTRACTOR and lying on the SITE. 
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The CONTRACTOR shall be allowed to enter upon the SITE for execution of the WORK only 
as a licensee simpliciter and shall not have any claim, right, title or interest in the SITE or the 
structures erected thereon and the PURCHASER shall be entitled to terminate such license at 
any time without assigning any reason. 

The materials including sand, gravel, stone, loose, earth, rock etc., dug up or excavated from the said 
SITE shall, unless otherwise expressly agreed under this CONTRACT, exclusively belong to the 
PURCHASER and the CONTRACTOR shall have no right to claim over the same and such excavation 
and materials should be disposed off on account of the PURCHASER according to the instruction in 
writing issued from time to time by the ENGINEER-IN-CHARGE. 
 
In Witness whereof the parties have executed these presents in the day and the year first above 
written. 
 
Signed and Delivered for and on Signed and Delivered for and 
on behalf of PURCHASER. on behalf of the CONTRACTORs. 

 
 

INDIA GOVERNMENT MINT NOIDA (INDIA)                  (NAME  OF THE CONTRACTOR) 

 
 

Date:   Date:   
Place:  Place:  

 
 
 
IN PRESENCE OF TWO WITNESSES 
 
 

1. ______________________________              1. _____________________________ 
   ______________________________   _____________________________ 

 
2. ______________________________              2. _____________________________ 

______________________________              _____________________________ 
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PROFORMA OF INDEMNITY BOND FOR SUPPLY OF MATERIALS BY 
PURCHASER 

(To be executed on non-judicial stamped paper of appropriate value) 
 

 

WHEREAS INDIA GOVERNMENT MINT NOIDA (A unit of SPMCIL) (hereinafter referred 
to as INDIA GOVERNMENT MINT NOIDA) which expression shall unless repugnant to the 
context includes their legal representatives, successors and assigns having their registered office 
at D-2 Sector 1 , Gautam Buddh Nagar Noida 201301 Uttar Pradesh has entered into a 
CONTRACT with   (hereinafter referred to as 
the CONTRACTOR which expression shall unless repugnant to the context include their legal 
representatives, successors and assigns) for   on the terms and 
conditions as set out, inter-alia, in the CONTRACT No................. Dated............. and various 
documents forming part thereof hereinafter collectively referred to as the "CONTRACT" which 
expression shall include all amendments, modifications and/or variations thereto. 
 

AND WHEREAS 
 

i) INDIA GOVERNMENT MINT NOIDA has agreed to supply to the CONTRACTOR, 
equipment, plants and materials (finished, semi-finished and raw)for the purpose of 
EXECUTION of the said CONTRACT by the CONTRACTOR (the equipment, plants and 
materials to be supplied by INDIA GOVERNMENT MINT NOIDA to the 
CONTRACTOR, hereinafter for the sake of brevity referred to as the "said materials") and 
pending execution by the CONTRACTOR of the CONTRACT incorporating the said 
materials, the said materials shall be under the custody and charge of the CONTRACTOR 
and shall be kept, stored, altered, worked upon and/or fabricated at the sole risk and expense 
of the CONTRACTOR. 
 

ii) As a pre-condition to the supply of the said materials by INDIA GOVERNMENT MINT 
NOIDA to the CONTRACTOR, INDIA GOVERNMENT MINT NOIDA has required the 
CONTRACTOR to furnish to INDIA GOVERNMENT MINT NOIDA an Indemnity Bond 
in the manner and upon terms and conditions hereinafter indicated. 
 
NOW, THEREFORE, in consideration of the premises aforesaid the CONTRACTOR 
hereby irrevocably and unconditionally undertakes to indemnify and keep indemnified 
INDIA GOVERNMENT MINT NOIDA from and against all loss, damage and destruction 
(inclusive but not limited to any or all loss or damage or destruction to or of the said 
materials or any item or part thereof by theft, pilferage, fire, flood, storm, tempest, 
lightning, explosion, storage, chemical or physical action or reaction, binding, warping, 
exposure, rusting, faulty workmanship, faulty fabrication, or faulty method or technique of 
fabrication, strike, riot, civil commotion, or other act or omission or commission 
whatsoever within or beyond the control of the CONTRACTOR, misuse and 
misappropriation (inclusive but not limited to the misuse or misappropriation by the 
CONTRACTOR and the Contractor's servants and/or agents) whatsoever to, or of in the 
said materials or any part of them thereof from the date that the same or relative part of item 
thereof was supplied to the CONTRACTOR upto and until the date of return to INDIA 
GOVERNMENT MINT NOIDA of the said materials or relative part of item thereof or 
completed fabricated works(s) incorporating the said material and undertake to pay to 
INDIA GOVERNMENT MINT NOIDA forthwith on demand in writing without protest or 
demur the value as specified by INDIA GOVERNMENT MINT NOIDA of the said material 
or item or part  thereof, lost, damaged, destroyed, misused and/or misappropriated, as the 
case may be or, together with INDIA GOVERNMENT MINT NOIDA'S costs and 
expenses (inclusive of but not limited to handling, transportation, cartage, insurance, 
freight, packing and inspection costs/or    expenses    upto)    and    aggregate    
limit    of Rs._________________(Rupees 
__________________________________________________________________ Only). 
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AND THE CONTRACTOR hereby agrees with INDIA GOVERNMENT MINT NOIDA 
that: 

 
i) This Indemnity/Undertaking shall be a continuing Indemnity/ Undertaking and shall 

remain valid and irrevocable for all claims of INDIA GOVERNMENT MINT NOIDA 
arising hereunder upto and until the midnight of  . 
However, if the CONTRACT for which this Indemnity/Undertaking is given is not 
completed by this date, the CONTRACTOR hereby agrees to extend the 
Indemnity/Undertaking till such time as is required to fulfil the CONTRACT. 

 
ii) This Indemnity/Undertaking shall not be determined by any change in constitution or upon 

insolvency of the CONTRACTOR but shall be in all respects and for all purposes be 
binding and operative until payment of all moneys payable to INDIA GOVERNMENT 
MINT NOIDA in terms of hereof. 

 
iii) The mere statement of allegation made by or on behalf of INDIA GOVERNMENT MINT 

NOIDA in any notice or demand or other writing addressed to the CONTRACTOR as to 
any of the said material or item or part thereof having been lost , damaged, destroyed, 
misused or misappropriated while in the custody of the CONTRACTOR and/or prior to 
completion of the completed fabricated work(s) and delivery to job site thereof 
incorporating the said materials shall be conclusive of the factum of the said material or item 
or part thereof having been supplied to the CONTRACTOR and/or the loss, damage, 
destruction, misuse or misappropriation thereof, as the case may be, while in the custody of 
the CONTRACTOR and/or prior to the completion of the completed fabricated work(s) and 
delivery to job site thereof incorporating the said materials without necessity on the part of 
INDIA GOVERNMENT MINT NOIDA to produce any documentary proof or other 
evidence whatsoever in support of this. 

 
iv) The amount stated in any notice of demand addressed by INDIA GOVERNMENT MINT 

NOIDA to the CONTRACTOR as to the value of such said materials lost, damaged, 
destroyed, misused or misappropriated, inclusive relative to the costs and expenses incurred 
by INDIA GOVERNMENT MINT NOIDA in connection therewith shall be conclusive of 
the value of such said materials and the said cost and expenses as also of the amount liable 
to be paid to INDIA GOVERNMENT MINT NOIDA to produce any voucher, bill or other 
documentation or evidence whatsoever in support thereof and such amount shall be paid 
without any demur and on demand and no dispute shall be raised concerning the same. 

The undersigned has full power to execute this Indemnity Bond on behalf of the 
CONTRACTOR under the Power of Attorney dated . 

 
(SIGNED BY COMPETENT AUTHORITY) 
 
Place: 
 
Dated: 
 
Official seal of the CONTRACTOR  
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SECTION V 

 
SPECIAL CONDITIONS OF CONTRACT 

(SCC) 
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INTEGRITY 

PACT 
(IP signed by IGM NOIDA’s executive shall be made part of 

tender document) 
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INTEGRITY PACT 

INTRODUCTION: 

IGM NOIDA as one of its endeavour to maintain and foster most ethical and corruption free business 
environment, have decided to adopt the Integrity Pact, a tool developed by the Transparency 
International, to ensure that all activities and transactions between the Company (IGM NOIDA) and its 
Counterparties (Bidders, Contractors, Vendors, Suppliers, Service Providers/Consultants etc.) are 
handled in a fair and transparent manner, completely free of corruption.  

Considering the above, the details mentioned at attached Annexure-1 are applicable as stated in 
Instruction to Bidders of Bid Document in addition to the existing stipulation regarding Corrupt and 
Fraudulent Practices. 
 
The attached copy of the Integrity Pact at Annexure- 2 shall be included in the Bid submitted by the 
bidder (to be executed by the bidder for all tenders of value Rs. 1 (One) crore and above). In case a 
bidder does not sign the Integrity Pact, his bid shall be liable for rejection. 
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ANNEXURE-1 
 
Bidder is required to sign the Integrity Pact with IGM NOIDA as per format & terms and 
conditions enclosed with tender. In case a bidder does not sign the Integrity Pact, his bid shall be 
liable for rejection. 

I COMMITMENTS AND OBLIGATIONS OF THE “COUNTERPARTY” 

a) The Counterparty, directly or indirectly (through agent, consultant, advisor, etc.), shall 
not pay any bribe/ influence or give undue/ unlawful benefit to anyone to gain undue 
advantage in dealing with IGM NOIDA. 

b) The Counterparty will not engage in collusion of any kind including price fixation etc. 
with other Counterparts. 

c) The counterparty will not pass IGM NOIDA’s confidential information to any third party 
unless specifically authorized by IGM NOIDA in writing. 

d) The Counterparties shall promote and observe best ethical practices within their 
respective organizations. 

e) The Counterparty shall inform the Independent External Monitor. 
i) If it received any demand, directly or indirectly, for a bribe/ favour or any illegal 

gratification/ payment / benefit; 
ii) If it comes to know of any unethical or illegal payment / benefit; 
iii) If it makes any payment to any IGM NOIDA associate. 

f) The Counterparty shall not make any false or misleading allegations against IGM 
NOIDA or its associates. 

 
II VIOLATIONS & CONSEQUENCES: 

a) If a Counterparty commits a violation of its Commitments and Obligations under the 
Integrity Pact Programme during bidding process, their entire Earnest Money Deposit/ 
Bid Security, would be forfeited and in addition, action shall be taken as per “Procedure 
for action in case Corrupt /Fraudulent/ Collusive/Coercive Practices” 

b) In case of violation of the Integrity pact by Counterparty after award of the Contract, IGM 
NOIDA shall be entitled to terminate the Contract. Further, IGM NOIDA would forfeit 
the security deposits/ Contract Performance Bank Guarantee and in addition, action shall 
be taken as per “Procedure for action in case Corrupt/Fraudulent/ 
Collusive/Coercive Practices” 
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INDEPENDENT EXTRNAL MONITORS (IEMS) 

 
Presently the panel consisting of the following Independent External Monitors (IEMs) has been 
appointed by IGM NOIDA, in terms of Integrity Pact(IP) which forms part of IGM NOIDA Tenders / 
Contracts. 

1. Shri Prem Chand Pankaj, ex-CMD, NEEPCO 

M-402, Pioneer Peek, Sector – 61, Golf Course Extension Road, Gurgaon – 122 011 

E-mail ID: prempankaj@gmail.com 

2. Shri Thudi Venudhar Reddy, IFoS (Retd.) 

Plot No. 1 08, Kavuri Hills, Phase-II, Hyderabad – 500033  

Email: venudharifs@gmail.com 

This panel is authorized to examine / consider all references made to it under this tender/ contract. “The 
bidder(s), in case of any dispute(s) / complaint(s) pertaining to this tender falling under provisions of 
Integrity Pact may raise the same either directly with the IEMs on the panel viz Shri Prem Chand Pankaj, 
Email : prempankaj@gmail.com, Shri Thudi Venudhar Reddy, Email id : venudharifs@gmail.com.  
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ANNEXURE-2 
 

INTEGRITY PACT 
 

(To be signed on Plain Paper) 

This Agreement (hereinafter called the Integrity Pact) is made on _____ day of the month of ______202__ 
at _______, India  

BETWEEN 

India Government Mint, Noida a Unit of SPMCIL, a Miniratna Category I, Public Sector Enterprise of the 
Ministry of Finance, Government of India, (hereinafter called the “The Principal”, which expression shall 
mean and include, unless the context otherwise requires, his successors in office and assigns) of the First Part  

AND  

M/s. _______________________________ (hereinafter called the “The Bidder/ Contractor” which 
expression shall mean and include, unless the context otherwise requires, his successors and permitted 
assigns) of the Second Part. 

PREAMBLE 

‘The Principal’ intends to award, under laid down organizational procedures, contract/s for 
_____________________, ‘The Principal’ values full compliance with all relevant laws of the land, rules, 
regulations, economic use of resources and of fairness / transparency in its relations with its Bidder(s) and / 
or Contractor(s). 

In order to achieve these goals, the Principal will appoint Independent External Monitors (IEMs) who will 
monitor the tender process and the execution of the contract for compliance with the principles mentioned 
above. 

Section 1 - Commitments of the ‘The Principal’ 

(1) ‘The Principal’ commits itself to take all measures necessary to prevent corruption and to observe the 

following principles: - 

a. No employee of the Principal, personally or through family members, will in connection with the 

tender for , or the execution of a contract, demand, take a promise for or accept, for self or third 

person, any material or immaterial benefit which the person is not legally entitled to. 

b. The Principal will, during the tender process treat all Bidder(s) with equity and reason. The Principal 

will in particular, before and during the tender process, provide to all Bidder(s) the same information 

and will not provide to any Bidder(s) confidential / additional information through which the 

Bidder(s) could obtain an advantage in relation to the tender process or the contract execution. 

c. The Principal will exclude from the process all known prejudiced persons. 

(2) If the Principal obtains information on the conduct of any of its employees which is a criminal offence 

under the IPC/PC Act, or if there be a substantive suspicion in this regard, the Principal will inform the 

Chief Vigilance Officer and in addition can initiate disciplinary actions. 
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Section 2 - Commitments of the ‘Bidder / Contractor’ 

(1) The ‘Bidder/ Contractor’ commit themselves to take all measures necessary to prevent corruption. The 

‘Bidder/ Contractor’ commit themselves to observe the following principles during participation in the 

tender process and during the contract execution. 

a. The ‘Bidder/ Contractor’ will not, directly or through any other person or firm, offer, promise, or 

give to any of the Principal’s employees involved in the tender process or the execution of the contract 

or to any third person any material or other benefit which he/she is not legally entitled to, in order to 

obtain in exchange any advantage of any kind whatsoever during the tender process or during the 

execution of the contract. 

b. The ‘Bidder/ Contractor’ will not enter with other Bidders info any undisclosed agreement or 

understanding, whether formal or informal. This applies in particular to prices, specifications, 

certifications, subsidiary contracts, submission or non-submission of bids or any other actions to 

restrict competitiveness or to introduce cartelization in the bidding process. 

c. The ‘Bidder/ Contractor’ will not commit any offence under the relevant IPC/PC Act; further the 

‘Bidder/ Contractor’ will not use improperly, for purposes of competition or personal gain, or pass 

on to others, any information or document provided by the Principal as part of the business 

relationship, regarding plans, technical proposals, and business details, including information 

contained or transmitted electronically. 

d. The ‘Bidder/ Contractor’ of foreign origin shall disclose the name and address of the 

Agents/representatives in India, if any. Similarly, the Bidder/Contractors of Indian Nationality shall 

furnish the name and address of the foreign principals, if any. Further details as mentioned in the 

“Guidelines on Indian Agents of Foreign Suppliers” shall be disclosed by the Bidder/Contractor. 

Further, as mentioned in the Guidelines all the payments made to the Indian agent/representative 

have to be in Indian Rupees only. Copy of the “Guidelines on Indian Agents of Foreign Suppliers” 

is placed at Annex to this agreement. 

e. The ‘Bidder/ Contractor’ will, when presenting their bid, disclose any and all payments made, is 

committed to, or intends to make to agents, brokers, or any other intermediaries in connection with 

the award of the contract. 

f. Bidder /Contractor who have signed the Integrity Pact shall not approach the Courts while 

representing the matter to IEMs and shall wait for their decision in the matter. 

(2) The ‘Bidder/ Contractor’ will not instigate third persons to commit offences outlined above or be an 

accessory to such offences. 

Section 3 - Disqualification from tender process and exclusion from future contracts 

If the ‘Bidder/Contractor’, before award or during execution has committed a transgression through a 
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violation of Section 2, above or in any other form such as to put their reliability or credibility in question, the 

Principal is entitled to disqualify the ‘Bidder/Contractor’ from the tender process or take action as per the 

procedure mentioned in the “Guidelines on Banning of business dealings”. 

Section 4 - Compensation for Damages 

(1) If the Principal has disqualified the ‘Bidder/ Contractor’ from the tender process prior to the award 

according to Section 3, the Principal is entitled to demand and recover from ‘Bidder/ Contractor’ the damages 

equivalent to Earnest Money Deposit/ Bid Security. 

(2) If the Principal has terminated the contract according to Section 3, or if the Principal is entitled to 

terminate the contract according to Section 3, the Principal shall be entitled to demand and recover from the 

Contractor liquidated damages of the Contract value or the amount equivalent to Performance Bank 

Guarantee. 

Section 5 - Previous transgression 

(1) The Bidder declares that no previous transgressions occurred in the last three years with any other 

Company in any country conforming to the anti-corruption approach or with any Public Sector Enterprise in 

India that could justify his exclusion from the tender process. 

(2) If the Bidder makes incorrect statement on this subject, he can be disqualified from the tender process 

or action can be taken as per the procedure mentioned in “Guidelines on Banning of business dealings”. 

Section 6 - Equal treatment of all Bidders / Contractors / Subcontractors 

(1) In case of Sub-contracting, the Principal Contractor shall take the responsibility of the adoption of 

Integrity Pact by the Sub-contractor. 

(2) The Principal will enter into agreements with identical conditions as this one with all Bidders and 

Contractors. 

(3) The Principal will disqualify from the tender process all bidders who do not sign this Pact or violate 

its provisions. 

Section 7 - Criminal charges against violating Bidder(s) / Contractor(s) / Subcontractor(s) 

If the Principal obtains knowledge of conduct of a Bidder, Contractor or Subcontractor, or of an employee 

or a representative or an associate of a Bidder, Contractor or Subcontractor which constitutes corruption, or 

if the Principal has substantive suspicion in this regard, the Principal will inform the same to the Chief 

Vigilance Officer. 

Section 8 - Independent External Monitor 

(1) The Principal appoints competent and credible Independent External Monitor for this Pact after 

approval by Central Vigilance Commission. The task of the Monitor is to review independently and 

objectively, whether and to what extent the parties comply with the obligations under this agreement. 

(2) The Monitor is not subject to instructions by the representatives of the parties and performs his/her 

functions neutrally and independently. The Monitor would have access to all Contract documents, whenever 

required. It will be obligatory for him / her to treat the information and documents of the Bidders/Contractors 
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as confidential. He/ she reports to the Chairman and Managing Director of SPMCIL. 

(3) The Bidder(s)/Contractor(s) accepts that the Monitor has the right to access without restriction to all 

Project documentation of the Principal including that provided by the Contractor. The Contractor will also 

grant the Monitor, upon his/her request and demonstration of a valid interest, unrestricted and unconditional 

access to their project documentation. The same is applicable to Sub-contractors. 

(4) The Monitor is under contractual obligation to treat the information and documents of the Bidder/ 

Contractor(s) / Sub-contractor(s) with confidentiality. The Monitor has also signed declarations on ‘Non-

Disclosure of Confidential Information’ and of ‘Absence of Conflict of Interest’. In case of any conflict of 

interest arising at a later date, the IEM shall inform Chairman and Managing Director of SPMCIL and recuse 

himself / herself from that case. 

(5) The Principal will provide to the Monitor sufficient information about all meetings among the parties 

related to the Project provided such meetings could have an impact on the contractual relations between the 

Principal and the Contractor. The parties offer to the Monitor the option to participate in such meetings. 

(6) As soon as the Monitor notices, or believes to notice, a violation of this agreement, he/she will so 

inform the Management of the Principal and request the Management to discontinue or take corrective action, 

or to take other relevant action. The monitor can in this regard submit non-binding recommendations. Beyond 

this, the Monitor has no right to demand from the parties that they act in a specific manner, refrain from 

action, or tolerate action. 

(7) The Monitor will submit a written report to the Chairman and Managing Director of SPMCIL within 

8 to 10 weeks from the date of reference or intimation to him by the Principal and, should the occasion arise, 

submit proposals for correcting problematic situations. 

(8) If the Monitor has reported to the Chairman and Managing Director of SPMCIL, a substantiated 

suspicion of an offence under relevant IPC/ PC Act, and the Chairman and Managing Director of SPMCIL 

has not, within the reasonable time taken visible action to proceed against such offence or reported it to the 

Chief Vigilance Officer, the Monitor may also transmit this information directly to the Central Vigilance 

Commissioner. 

(9) The word ‘Monitor’ would include both singular and plural. 

Section 9 - Pact Duration 

This Pact begins when both parties have legally signed it. It expires for the Contractor 12 months after the 

last payment under the contract, and for all other Bidders 6 months after the contract has been awarded. Any 

violation of the same would entail disqualification of the bidders and exclusion from future business dealings. 

If any claim is made / lodged during this time, the same shall be binding and continue to be valid despite the 

lapse of this pact as specified above, unless it is discharged / determined by Chairman and Managing Director 

of SPMCIL. 

Section 10 - Other provisions 

(1) This agreement is subject to Indian Law. Place of performance and jurisdiction is the Registered 
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Office of the Principal, i.e., New Delhi. 

(2) Changes and supplements as well as termination notices need to be made in writing. Side agreements 

have not been made. 

(3) If the Contractor is a partnership or a consortium, this agreement must be signed by all partners or 

consortium members. 

(4) Should one or several provisions of this agreement turn out to be invalid, the remainder of this 

agreement remains valid. In this case, the parties will strive to come to an agreement to their original 

intentions. 

(5) Issues like Warranty / Guarantee etc. shall be outside the purview of IEMs. 

(6) In the event of any contradiction between the Integrity Pact and its Annexure, the Clause in the 

Integrity Pact will prevail. 

For and On behalf of the Principal 

Employer 

 

 

 

 (Name of the Officer and Designation)  

(Office Seal) 

For and On behalf of ‘Bidder/ 

Contractor’ 

 

 

(Name of the Officer and 

Designation) 

(Office Seal) 

 

Place ---------------  

Date ----------------  

Witness 1: 
(Name & Address)      
 
Witness 2:   
 (Name & Address) 
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SPECIAL CONDITIONS OF THE CONTRACT 

(SCC) 
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1.0 GENERAL 
 

1.1 Special Conditions of Contract shall be read in Conjunction with the General Conditions of 
Contract, specification of work, Drawings and any other documents forming part of this 
Contract wherever the context so requires. 
 

1.2 Notwithstanding the sub-division of the documents into these separate sections and 
volumes, every part of each shall be deemed to be supplementary to and complementary of 
every other part and shall be read with and into the Contract so far as it may be practicable 
to do so. 
 

1.3 Where any portion of the General Condition of Contract is repugnant to or at variance with 
any provisions of the Special Conditions of Contract, unless a different intention appears, 
the provisions of the special Conditions of Contract shall be deemed to over-ride the 
provisions of the General Conditions of Contract and shall to the extent of such 
repugnancy, or variations, prevail. 
 

1.4 Wherever it is mentioned in the specifications that the Contractor shall perform certain work 
or provide certain facilities, it is understood that the Contractor shall do so at his cost and 
the value of contract shall be deemed to have included cost of such performance and 
provisions, so mentioned. 
 

1.5 The materials, design, and workmanship shall confirm CPWD specifications with up to 
date correction slips and the relevant Indian Standards and, the Job Specifications 
contained herein, and Codes referred to. Where the job specification stipulate requirements 
in addition to those contained in the standard codes and specifications, these additional 
requirements shall also be satisfied. 
 

1.6 It will be the Contractor's responsibility to bring to the notice to IGMN in Pre-Bid or Before 
72 Hrs of Tender opening date to avoid any irreconcilable conflict in the contract 
documents. 
 

1.7 In the absence of any Specifications covering any material, design of work (s) the same 
shall be performed / supplies / executed in accordance with Standard Engineering Practice 
as per the instructions / directions of the Engineer-in-Charge, which will be binding on the 
Contractor. 

 
2.0 OWNERS OBLIGATIONS: 

The owner’s obligations are limited to the following: 
a) Handing over the site. 
b) Supply of construction drawings good for Construction. 
c) Payment to the contractor for performance of work under the contract as per the 

terms and conditions specified therein. 
d) A piece of land for setting up temporary office, godown, etc. if required. 

 
3.0 POWER & WATER FOR CONSTRUCTION AND OTHER PURPOSES 

Water may not be available at the site. In the absence of the same, the contractor shall require 
to, at his own expense (if not covered in BOQ), dig a bore well including obtaining statuary 
permission if required and shall make arrangements for pump/ motor and piping etc. for 
drawing and distributing water. 

The Contractor has to get water to be used for construction, tested from Govt. Approved/ 
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NABL/ Govt. Engineering College Laboratory and get approval from IGM NOIDA. If test 
results are not satisfactory, then contractor has to make alternate arrangement for construction 
water at his own cost including setting up RO Plant of required capacity for which nothing 
extra shall be paid. 

Power - is not available on site and the contractor may take temporary connection from state 
electricity authorities and make all arrangements for meter, MCB, cable and all accessories 
required for drawing construction power. Alternatively, the contractor can also make alternative 
provisions for power like DG set etc. at his own cost. 

 
4.0 TERMS OF PAYMENT 

 
4.1 Based on checked measurements, the contractor should prepare a running account bill. 

 
4.2 Contractor shall submit the measurement sheet along with the bill to the Project Manager of 
the Consultants for scrutiny and passing. 

 
4.3 The Project Manager of the Consultant /EIC of IGM Noida or his authorized representative at site 
shall scrutinize and check the measurements recorded on the sheets shall certify correctness of the 
same on the measurement sheets and in the bill. 

 
4.4 The Project Manager of the Consultant /EIC of IGM Noida shall certify the bills after carrying out 
the comprehensive checks in accordance with the terms and conditions of the Contract, within 05 
days of submission of the bills, complete in all respects and send the same to the EIC to effect 
payment to the Contractor. 

 
4.5 Measurements shall be recorded as per the methods of measurement spelt out in 
Specifications/Contract Document. Engineer-in-Charge shall be fully responsible for checking the 
measurements quantitatively and qualitatively as recorded in the Measurement Sheets /Bills. 

 
4.6 The bill shall be raised on progress basis i.e. monthly/as required, for the work done on site 
during that period. The contractor shall be eligible for monthly payment of RA bill if the gross 
amount of work done of the bill is more than (1/4th of Total Contract Value/No of Stipulated period 
in Months.) in INR. 

 
4.7 The invoices shall be raised to Chief General Manager, India Government Mint Noida , D-2 
sector 1 Noida Uttar Pradesh. The tax invoices shall be raised to (further bill to and ship to address 
shall be same as per invoice address) 

 
India Government Mint Noida ,  
D-2 sector 1  
Noida -201301 
Gautam Budh Nagar Uttar Pradesh 

 
 

Payment shall be made on submission of Tax Invoice and on certification of Engineer-in-charge. 

90% amount of bill shall be paid against each RA bill and remaining 10% amount shall be released 
after completion of work and handing over of site along with submission of plan for all services & 
structures & others required documents as directed by EIC/ IGM NOIDA along with final bill.  

NOTE: EIC reserves the right to make part payments of high value items as deemed fit in the 
interest of the work. 
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4.8 Dispute in Mode of Measurement 
 

Where Works have to be measured for any purpose whatsoever, it shall be in accordance with item 
specifications as per relevant Indian Standards unless otherwise specifically indicated in the 
Contract Specifications. All measurements will be recorded in metric units only. In case of absence 
of mode of measurement of any item not covered by both the methods mentioned above, the 
Engineer in- Charge's decision shall be final and binding. The required number of bills, registers, 
bill forms, level/ field books, materials/ account registers, testing registers, site order books and any 
other stationary item pertaining to this contract shall be printed and provided for by the contractor, 
at his own cost in the format prescribed and approved by the Engineer-in-Charge in writing. 
Original sheet will be retained in the book and will be returned to Owner on completion of Work. 

 
5.0 TIME FOR COMPLETION 

 

Time for completion for all the works shall be “THREE MONTHS” from the date of Issuance of 
Purchase Order. 

 

5.1 The work shall be executed strictly as per the Time Schedule, working drawings and specification 
of the items included in the schedule of items. The period of work given includes the time required for 
mobilization and completion in all respects to the entire satisfaction of the Engineer-in-Charge and 
the Owner. 
The time for completion is the time for overall completion of all works. The whole work will be 
awarded to a single Tenderer hence the Contractor shall plan and make schedule accordingly such that 
all Works can be completed within stipulated time limit and will constantly keep the Engineer In-
Charge- aware of the Work schedule. 

 

5.2 During this period of T H R E E  MONTHS, IGM NOIDA may engage other agencies to work 
to complete the building in all respects. The Civil Contractor shall be required to coordinate with all 
such agencies & plan the work in such a way so that the work of his own & those other agencies don’t 
hamper. The Contractor shall plan and make schedule accordingly such that all Works can be 
completed within stipulated time limit and will constantly keep the Engineer In-Charge- aware of 
the Work schedule. 

 

5.3 Weekly programs of work will be drawn up by the Contractor to be approved by the Engineer In-
Charge. The Contractor shall scrupulously adhere to these schedules by deploying adequate 
personnel and construction tools and tackles. In all matters concerning the extent of targets set out 
for weekly programs and degree of achievements, the decision of Engineer In-Charge- shall be final 
and binding. 

 

5.4 The time for completion mentioned above shall be inclusive of any monsoon following within 
the aforesaid time for completion. Contract period of 3 months envisages monsoon season/ 
untimely occasional rainfall /GRAP etc. Contractor has to make complete arrangement for 
dewatering, keeping the site free from water logging etc. during monsoon season or at any point of 
time as per the situation & site condition. The contractor’s quoted rates shall be deemed to have 
included the same. Delay/ held up of work on account of monsoon/ rain during stipulated period will 
not be considered for granting of additional time to complete the work.  
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6.0 DEFECT LIABILITY PERIOD (DLP): 

The defect liability period shall be Twelve months from the date of work completion declared by 
Engineer In-charge. Any defect arising out due to any reason, which in the opinion of the Engineer-
In-Charge resulting due to above during this period shall be rectified by the contractor at his own 
risk and cost. 
 

7.0  SECURITY DEPOSIT: 

They shall be payable as per clause no. 38 of ITB. The bank guarantee shall remain valid for a period 
of 17 months (3 months + DLP + 2 months), from the date of start of job to be reckoned from the 
date of issue of Purchase Order. 

The Security Deposit shall be released after successful completion of the defect liability period. 
 
8.0  ESCALATION (NOT APPLICABLE) 

 
9.0 LABOUR AT SITE (NOT ALLOWED) 

The contractor shall arrange the accommodation of labour by own. The contractor shall build and 
maintain the labour colony at his own expense. Contractor will arrange for electricity and water 
Supply to them. Electricity and Water, if provided by the owner shall be recoverable from the 
Contractor. 

 
10.0 LAND FOR CONTRACTOR’S FIELD OFFICE, GODOWN & WORKSHOP 

 
If required, the contractor shall provide a fully furnished site office for the Purchaser/ Architect/ 
PMC for an area of at least 15 Sqm area and, 15 Sqm for conference/ meeting room for conducting 
project review meetings with a pantry and toilet facility at his own expense. 

 
The Owner at his own discretion and convenience and for the duration of the execution of the Work 
shall make available at the site, land for construction of Contractor’s temporary field office, Godowns, 
workshops and assembly areas required for the execution of the Contract. The Contractor shall at his 
own cost construct all these temporary buildings and provide suitable water supply, sanitary 
arrangement and electrical connection/arrangement and get the same approved by the Owner. 

 
On completion of the Works undertaken by the Contractor, he shall remove all temporary works 
erected by him and have the site cleaned immediately as directed by the Engineer-in-Charge. If the 
Contractor shall fail to comply with these requirements, the Owner may at the expenses of Contractor 
remove such surplus and rubbish materials and dispose of the same as he deems fit and get the site 
cleared as aforesaid; and Contractor shall forthwith pay the amount of all expenses so incurred and 
shall have no claim in respect of any such surplus materials disposed off as aforesaid. However, the 
Owner reserves the right to ask the Contractor at any time during the pendency of the Contractor to 
vacate the land by giving 7 (seven) days' notice on security reasons or on national interest or otherwise 
occupied. 

 
The Contractor shall put up temporary structures as required by them for their office, fabrication 
shop and construction stores only in the area allocated to them on the project site by the Owner or 
his authorized representative. No tea stalls/ canteens should be put up or allowed to be put up by 
any Contractor in the allotted land or complex area without written permission of the Owner. 

No unauthorized buildings, constructions or structures should be put up by the Contractor anywhere 
on the project site. 
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For uninterrupted fabrication work during all seasons, the Contractor shall put up temporary 
covered structures at his cost within the area in the location allocated to them in the project site by 
the Owner or his authorized representative. 

 
No person except for authorized watchman shall be allowed to stay in the plant area/ contractor’s 
area after completion of the day’s job without prior written permission from the Owner. 

 

11.0 EXTRA ITEMS/ SUBSTITUTED ITEMS 
 The Engineer-in-Charge shall has authority: 
(i) To make alteration in, omissions from, additions to, or substitutions for the original specifications, 
drawings, designs and instructions that may appear to him to be necessary or advisable during the 
progress of the work. 
(ii) To omit a part of the works in case of non-availability of a portion of the site or for any other reasons 
and the contractor shall be bound to carry out the works in accordance with any instructions given to 
him in writing signed by the Engineer-in-Charge and such alterations, omissions, additions or 
substitutions shall form part of the contract as if originally provided therein and any altered, additional 
or substituted work which the contractor may be directed to do in the manner specified above as part of 
the works, shall be carried out by the contractor on the same conditions in all respects including price 
on which he agreed to do the main work except as hereafter provided.  

11.1 The time for completion of the works shall, in the event of any deviations resulting in additional 
cost over the tendered value sum being ordered, be extended, if requested by the contractor, as 
follows : 

(i) In the proportion which the additional cost of the altered, additional or substituted work, bears to 
the original tendered value plus  

(ii)  25% of the time calculated in (i) above or such further additional time as may be considered 
reasonable by the Engineer-in-Charge 

Deviation, Extra Items and Pricing 

In the case of extra item(s) (items which are not available in the contract), the contractor may within 
fifteen days of the receipt of order or occurrence of the item(s), submit claim for market rate(s), 
supported with proper analysis of rate and manufacturer's specification for the work, invoices, 
vouchers, etc. (as applicable), failing which the rate(s) approved later by the Engineer-in-Charge shall 
be final and binding. Where the contractor submits claim for market rate(s) in the manner prescribed 
above, the Engineer-in-Charge shall, within 45 days of the receipt of the claims, after giving 
consideration to the analysis of rates and other documents submitted by the contractor, determine the 
rates on the basis of the market rates and the contractor shall be paid in accordance with the rates so 
determined.                                                          

The rate(s) of extra items so determined by the Engineer-in-Charge shall be final and binding on the 
contractor, and shall not be arbitrable. 

Deviation, deviated Quantities, Pricing 

In the case of contract items which exceed the limit laid down in Schedule F, the contractor may 
within fifteen days of the receipt of order or occurrence of the excess, claim revision of the rates, 
supported with proper analysis of rate and invoices, vouchers, etc. (as applicable), for the quantity in 
excess of the above-mentioned limit. The Engineer-in-Charge shall within 45 days of receipt of the 
claims, after giving consideration to the analysis of rates and other documents submitted by the 
contractor, determine the rates on the basis of the market rates and the contractor shall be paid in 
accordance with the rates so determined. 

The rate(s) so determined by the Engineer-in-Charge shall be final and binding on the contractor, and 
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shall not be arbitrable. 

11.2 In the case of contract items which exceed the limit laid down in Schedule F, the Engineer-in-
Charge shall after giving notice to the contractor within 30 days of submission of that bill by the 
contractor which contains such item(s), and after taking into consideration any reply received from the 
contractor within 15 days of the issue of such notice, reduce the rate for quantity in excess of the above-
mentioned limit on the basis of market rates, within 30 days of the expiry of the said period of 15 days, 
and the contractor shall be paid in accordance with the rates so determined. 

The rate(s) so determined by the Engineer-in-Charge shall be final and binding on the contractor, and 
shall not be arbitrable 

11.3 The cost of any operation necessarily in contemplation of tenderer while quoting tender or 
necessary or incidental to proper execution of an item of work included in the Schedule of Quantities 
or in the Schedule of Rates mentioned in Bid document, whether or not specifically indicated in the 
description of the item and the relevant specifications, shall be deemed to be included in the rates 
quoted by the tenderer or the rate given in the said Schedule of Rates, as the case may be. Nothing 
extra shall be admissible for such operations. 

a) Permissible deviation in work on account of extra /substitute and deviation shall be 10% 

b) Expenditure on all works (after sanction of deviation/extra/substituted items) should not 
exceed 110% of the administrative approval (i.e. sanction from CFA before tendering which is based on 
estimated value) or 125% of the contract value whichever is lower. 

c) Extra items with a total value beyond ₹50,000 which are not covered in the existing BOQ will, for 
approval purposes, be treated as STE (single tender enquiry)/Nomination work, and shall be processed 
in line with the applicable provision for STE in SPMCIL Procurement Manual. 

12.0 WARRANTIES AND GUARANTEES 
All manufacturers’ warranties & guaranties for the equipments’, applicable fittings and fixtures 

supplied by the contractor shall be passed on to the owner. 
 

13.0 ALTERATIONS, ADDITIONS AND OMISSIONS 
 

The architect can make a variation of the form, quality or quantity of the works or any part there 
of that may in his opinion, be necessary and for that purpose or if for any other reasons it shall, in his 
opinion be desirable he shall have power to under in writing to the contractor to do and the contractor 
shall do any of the following: 

(A) Increase or decrease in quantity of any work included in the contract within limits and as 
per terms given in GCC. 

(B) Omit any such work 
(C) Change the levels, lines, position and dimension of any part of the works and 
(D) Execute additional work of any kind necessary for completion of works & no such 

variation shall in any way vitiate or invalidate the contract. But the value, if any of all such 
variation, shall be taken into account in ascertaining the amount of the contract price. 

 
14.0 APPROVALS 

 
All Statutory approvals wherever required such as approval & NOC from local authorities for 

building plans, water supply & sewer connection, electricity connection, lifts, tree cutting, shifting and 
re-routing of services, etc. are the responsibility of the Purchaser unless specifically mentioned in the 
Tender document. 

 
 
15.0 SELECTION OF SUB CONTRACTORS 
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The contractor shall employ only approved Sub-contractor for specialized items of work like 

STP, Waterproofing works, anti-termite, Structural Glazing, External Painting, Lifts etc. in case, in 
Owner/ Architect opinion, the main contractor is himself not licensed/ adequately experienced to 
carry out such works. For this purpose, the Contractor shall submit the complete profile of at least 
two Sub Contractors in each such specialized trade adequately experienced in their respective trades 
for approval of Owner/ Architect. In case the Contractor fails to submit necessary data or if the 
agencies as proposed by the Owner/ Architect (who shall not be required to give any reason thereof), 
such trades of work shall be got executed through agencies to be nominated by Owner/ Architect, with 
all cost implications & liabilities remaining the responsibility of the Contractor. In case the Contractor 
does not accept the decision of the Owner/ Architect on this account, this work shall be withdrawn 
from his contract & got executed at his risk & cost. 
 
16.0 MEASUREMENTS 

 
Computerized Measurement Book (CMB) /Measurement of work done Engineer-in-Charge 
shall, except as otherwise provided, ascertain and determine by measurement the value of work done 
in accordance with the contract. 

All measurements of all items having financial value shall be entered by the contractor and compiled 
in the shape of the Computerized Measurement Book (CMB)  and Computerized Level Book (CLB) 
having pages of A-4 size as per the format of the department so that a complete record is obtained of 
all the items of works executed under the contract. 

All such measurements and levels recorded by the contractor or his authorized representative from time 
to time, during the progress of the work, shall be got checked by the contractor from the Engineer-
in-Charge or his/her authorized representative as per interval or program fixed in consultation with 
Engineer-in-Charge or his/her authorized representative. 

In case of CMB/CLB, after the necessary corrections made by the Engineer-in-Charge or his/her 
authorized representative, the measurement sheets/ shall be returned to the contractor for incorporating 
the corrections and for resubmission to the Engineer-in-Charge for the dated signatures by the 
Engineer-in-Charge and the contractor or their representatives in token of their acceptance. 

Whenever bill is due for payment, in case of CMB, the contractor would initially submit draft 
computerized measurement sheets and these measurement(s) would be got checked/ test checked from 
the Engineer-in-Charge and/ or his/her authorized representative. The contractor will, thereafter, 
incorporate such changes as may be done during these checks/ test checks in his draft computerized 
measurement(s) and submit to the department a computerized measurement book, duly bound, and 
with its pages machine numbered. 

The Engineer-in-Charge and/ or his/her authorized representative would thereafter check this CMB 
/EMB and record the necessary certificates for their checks/ test checks. 

The final, fair, computerized measurement book (CMB) / CLB given by the contractor, duly bound, 
with its pages machine numbered, should be 100% correct, and no cutting or over-writing in the 
measurement(s) would thereafter be allowed. If at all any error is noticed, the contractor shall have to 
submit afresh CMB / CLB with its pages duly machine numbered and bound, after getting the earlier 
MB cancelled by the department. 

Thereafter, the CMB / CLB / shall be taken in the Divisional Office records, and allotted a number as 
per the Register of CMBs/ CLBs. This should be done before the corresponding bill is submitted to 
the Division Office for payment. 

The contractor shall submit two spare copies of such CMBs/ EMBs/CLBs for the purpose of reference 
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and record by the various officers of the department. 

The contractor shall also submit to the department separately his computerized Abstract of Cost and 
the bill based on these measurements, duly bound, and its pages machine numbered along with two spare 
copies of the bill. Thereafter, this bill will be processed by the Division Office and allotted a number 
as per the register of CMBs/ CLBs in the same way as done for the measurement book meant for 
measurements. 

The contractor shall, without extra charge, provide all assistance with every appliance, labour and other 
things necessary for checking of measurements/levels by the Engineer-in-Charge or his/her authorized 
representative. 

Except where any general or detailed description of the work expressly shows to the contrary, 
measurements shall be taken in accordance with the procedure set forth in the specifications 
notwithstanding any provision in the relevant Standard Method of measurement or any general or local 
custom. In the case of items which are not covered by specifications, measurements shall be taken in 
accordance with the relevant standard method of measurement issued by the Bureau of Indian 
Standards and if for any item no such standard is available then a mutually agreed method shall be 
followed. 

The contractor shall give not less than seven days' notice to the Engineer-in-Charge or his/ her 
authorized representative-in-charge of the work before covering up or otherwise placing beyond the 
reach of checking and/or test checking the measurement of any work in order that the same may be 
checked and/or test checked and correct dimensions thereof be taken before the same is covered up 
or placed beyond the reach of checking and/or test checking measurement and shall not cover up and 
place beyond reach of measurement any work without consent in writing of the Engineer-in-Charge or 
his/her authorized representative- in-charge of the work who shall within the aforesaid period of seven 
days inspect the work, and if any work shall be covered up or placed beyond the reach of checking 
and/or test checking measurements without such notice having been given or the Engineer-in-Charge's 
consent being obtained in writing the same shall be uncovered at the Contractor's expense, or in default 
thereof no payment or allowance shall be made for such work or the materials with which the same 
was executed. 

Engineer-in-Charge or his/her authorized representative may cause either themselves or through 
another officer of the department to check the measurements/levels recorded by contractor and all 
provisions stipulated herein above shall be applicable to such checking of measurements or levels. 

It is also a term of this contract that checking and/or test checking the measurements/levels of any item 
of work in the CMB/ /CLB and/ or its payment in the interim, on account of final bill shall not be 
considered as conclusive evidence as to the sufficiency of any work or material to which it relates 
nor shall it relieve the contractor from liabilities from any over measurement or defects noticed till 
completion of the defects liability period. 
 

17.0 TESTING LABORATORY SET UP -    NOT APPLICABLE 

 

18.0 INCOMING MATERIAL REPORT 
 

1. All material entering the site shall be properly recorded by contractor’s representative with 
detail of INVOICE/challan, bill and quantity. 

 
2. All equipment shall be inspected and tested as per an agreed quality Assurance Plan before the 

same is packed and dispatched from the Contractor's Works. The Contractor shall carry out tests 
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as specified/ directed by Engineer. 
 

3. Contractor shall perform all such tests as may be necessary to meet requirements of Local 
Authorities, Municipal or other statutory laws/ byelaws in force. No extra shall be paid for these. 

 
4. The Engineer may, at his sole discretion, carry out inspection at different stages during 

manufacturing and final testing after manufacturing. 
 

5. Approvals or passing of any inspection by the engineer or his authorized representative shall 
not however, prejudice the right of the Engineer to reject the plan if it does not comply with the 
specification when erected or give complete satisfaction in service. 

 
6. All materials and equipment found defective shall be replaced and the whole work again tested 

to meet the requirements of the specifications, at the cost of the contractor. Contractor has to 
obtain a performance certificate/approval for the complete layout of piping/equipment erected. 

 
7. For all materials of approved make, contractor shall submit the MTC (Manufacturers Test 

Certificate) and further lab testing may be required for same. However, EIC at his sole 
discretion may ask to test certain samples of approved make and contractor shall abide by same. 

 

19.0 QUALITY ASSURANCE PLAN 
 

19.1 Quality Assurance Program shall be followed by the Contractor(s)/ sub-contractor(s) right 
from design stage to completion of the work in all the stages as per agreed Quality Assurance 
Program. 

 
The detailed Quality Assurance Program for the Contract shall be mutually agreed and 
finalized with the successful tenderer after the award. 

 
19.2 A Quality Assurance Program of Contractor shall generally cover but is not restricted to the 

following: 
 

 Organization structure for the management and procedure for implementation of the Quality 
Assurance Program. 

 Documentation to be maintained should clearly indicate details- of routine and periodical 
inspections and test reports including reporting frequencies, procedure, feedback data and 
any compliance required by technical consultant/ Project-in-charge or his representative. 

 Inspection and test procedure for site, activities including list of minimum testing facilities 
to be created at site by the Contractor. 
 

 Procedure of review and appraisal of inspection status/test results and compliance reports 
thereon, where so required. 
 

 Systems for maintenance of records and submission of relevant copies/originals to 
technical consultant/ Project-in-charge as required. 
 

 System for handling, storage and delivery of equipment and construction materials for use 
on works under the Contract. 
 

 A quality plan (QP) details out quality test/checks for all materials, the process inspection, 
final inspection and testing envisaged during the execution of the Contract. 

 The QP should also indicate briefly the test procedure frequency of various tests, applicable 
code/standard, tolerance limits/acceptance levels etc. for all type of works and for all stages 
of processing, under the scope of this Contract. These shall include but not be limited to 
the following: 
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1) All materials to be supplied and/or used on works under the Contract. 
2) In process inspection stages of construction work. 

 

The Quality Assurance Program including the inspection quality plans shall be mutually discussed 
and finalized with the successful Contractor. On such finalized document, Owner will indicate the 
customer inspection points/ stages beyond which work shall not proceed without the Owner's 
consent. 
 
NOTE: Testing shall be carried out at frequency mentioned in CPWD Specification as applicable 
subject to minimum qty for one test is executed at site or as per direction of Engineer-in – charge 
as per site requirement 

 
19.3 QUALITY ASSURANCE DOCUMENTS 

 
19.3.1 The Contractor shall submit the following Quality Assurance Documents at prescribed 
stages during stage checks and/or completion of final inspection. 

 Record of the inspection and various tests with checks and verifications of all customer 
inspection points, approved sketches, if used, as well as final inspection and test reports and 
records. 

 Where it is to be done; all inspection and test procedures Non-destructive (ND) and other 
examinations, procedure, stress temperature charts add other repair procedures actually adopted 
during fabrication. 

 
 All deviations / rectifications formats and reports are used to remove/make good deficiencies in 

respect of various non-conformities observed and recorded during execution. 
 

 The Owner or his authorized representative reserves the right to carryout quality surveillance 
of the systems and procedures of the Contractor / sub-Contractors quality management system 
at "prior to", during and post execution stages of the works. 

 
20.0 SPECIAL ITEMS FOR CONSTRUCTION 

 
 In case of non-availability of RMC plant in the vicinity of site or as per approval of the EIC. 

Contractor shall set up a mini batching plant at site of approved capacity. The batching plant 
should necessarily have a facility of computerized report output for each batch. Further 
as specified in SOR, the contractor shall get the design mix carried out at his own cost 
from a NABL accredited laboratory and get the same approved from EIC/ Architect. 

 Required scaffolding for execution of works is in the scope of contractor and no claim /extra 
payment shall be made towards scaffolding for work at all levels. 

21.0 TECHNICAL MANPOWER   - NOT APPLICABLE 
 

22.0 SECURITIES OF MATERIALS / EQUIPMENTS ON RENT 

Contractor shall be solely responsible for the security of the material at site and IGM NOIDA shall not 
be responsible for any loss/ theft of the materials. 

a) Materials required for the works, whether brought by the Contractor shall be stored by the 
Contractor only at places approved by the technical consultant/Project-in-charge, as storage 
and safe custody of material shall be responsibility of the Contractor. 

b) IGM NOIDA officials concerned with the Contract shall be entitled at any time to inspect and 
examine any materials intended to be used in or on the works, either on the site or at factory or 
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workshop or other place(s) where such materials are assembled, fabricated, manufactured or at 
any place(s) where these are lying or from which these are being obtained and the Contractor 
shall give such facilities as may be required for such inspection and examination. 

c) All materials brought to the site shall become and remains the property of the IGM NOIDA 
and shall not be removed off the site without the prior written approval of the technical 
consultant/Project-in-charge. But whenever the works are finally completed and advance, if any, 
in respect of any such material is fully recovered, the Contractor shall at his own expenses 
forthwith remove from the site all/surplus material originally supplied by him and upon such 
removal, the same shall become the property of the Contractor. 

 
23.0 CONTRACTOR PERSONNEL AT SITE: 

List of persons employed by Contractor for the subject work mentioning their residential address 
shall be submitted to IGM NOIDA. In case of any revision, the same shall be informed to IGM 
NOIDA from time-to-time. If required, the necessary verification from Police shall have to be 
submitted by the contractor. 

 
The Contractor shall be directly responsible for any/all disputes arising between him and his 
personnel and keep indemnified against all losses, damage and claims arising thereof. 

 
Within the IGM NOIDA’s premises, the Contractor’s personnel shall not do any private work other 
than their normal duties. 

 
The personnel engaged by the Contractor shall be subject to a security check by the IGM NOIDA’s 
security staff while entering/leaving the premises. The contractor & his personnel shall be required 
to follow the rules and regulations of IGM NOIDA in force from time to time. The contractor may 
also be required to provide photo passes to the personnel required by him, for security and safety 
reasons and furnish the details of the same when asked for. 

 
No other person except Contractor’s authorized representative shall be allowed to enter IGM 
NOIDA premises Contractor shall also not entertain any outsider or extend any service beyond 
IGM NOIDA’s premises. Entry of Contractor’s persons shall be regulated with proper identity/gate 
pass. 

 
The contractor shall be fully responsible for theft, burglary, fire or any mischievous deeds by his 
staff and any loss to IGM NOIDA shall be recovered from the immediate bill of the Contractor. 

 
Contractor shall provide all necessary tools and tackles, equipments, safety belt, wheel burrow, 
scaffolding, ladders, drilling m/c & safety equipment etc. required to carry out job at his cost and 
material used by Contractor shall be of standard make and approval of Engineer-In-Charge shall 
be taken for the same. 

 
IGM NOIDA also reserves the right to ask the Contractor to remove particular person(s) from site 
with immediate effect if in the opinion of IGM NOIDA, his behavior/performance is not up to the 
mark and/or found indulging in unlawful activities, Contractor shall immediately comply with such 
instructions. 

 
It will be the responsibility of the contractor’s engineer to ensure that their personnel behave in a 
proper manners and behavior and not to undergo the argument with the employees. It will be the 
responsibility of the Contractor’s Engineer to deal with such complaints or co-ordinate with the 
IGM NOIDA Engineer. 
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24.0 SETTING OUT THE WORKS 
 

The Technical consultant/ Project-in-charge shall supply dimensioned drawings, levels and other 
information necessary to enable the Contractor to set out the works and the Contractor shall set out 
the works and be responsible for the accuracy of the same. He shall rectify at his own cost and to 
the satisfaction of the Technical consultant/Project-in-charge any error found at any stage which 
may arise through in accurate setting out unless such error is based on incorrect data furnished in 
writing by the Technical consultant/Project-in-charge, in which case the cost of rectification shall 
be borne by the IGM NOIDA. The Contractor shall protect and preserve all benchmarks used in 
setting out the works till end of the Defects Liability Period unless the technical consultant/Project-
in-charge direct their earlier removal. 

 
25.0 SITE DRAINAGE 

All water, which may accumulate on the site during the progress of the works or in trenches and 
excavations, shall be removed and drained out from the site to the satisfaction of the technical 
consultant/ Project-in-charge by the Contractor at his expense. 

 
26.0 CONTRACTOR'S SUPERVISION 

 
The Contractor shall either himself supervise the execution of the works or shall appoint a 
competent representative approved by the technical consultant/Project-in-charge. If the Contractor 
has himself not sufficient knowledge and experience to be capable of receiving instructions or cannot 
give his full attention to the works, the Contractor, shall at his own expense, employ as his accredited 
representative an engineer approved by the technical consultant/Project-in-charge. Orders given to 
the contractor's representative shall be deemed to have the same force if these had been given to the 
Contractor himself. If the Contractor fails to appoint a suitable representative as directed by the 
Technical consultant/Project-in-charge, the Technical consultant/Project-in-charge shall have full 
power to suspend the execution of the works until such date as a suitable representative is appointed 
and the Contractor shall be held responsible for the delay so caused to the works. 
 

27.0 INSPECTION AND APPROVAL 
 

27.1 All works embracing more than one process shall be subject to examination and approval 
at each stage thereof or one stage as per instruction of technical consultant/ Project-in-charge. The 
Contractor shall give due notice to the technical consultant/ Project-in-charge or his authorized 
representative when each stage is ready. In default of such a notice, the technical consultant/ 
Project-in-charge shall be entitled to appraise the quality by such measures as considered 
appropriate, at the cost of the Contractor. 

 
27.2 No work shall be covered up or put out of view without the approval of the Technical 
consultant/ Project-in-charge or his authorized representative and the Contractor shall afford full 
opportunity and facility for examination and measurement of any work which is about to be covered 
up or put out of view, this applies to examination of foundation also before permanent work is 
placed thereon. The Contractor shall give due notice in writing to the Technical consultant/ Project-
in-charge or his authorized representative whenever any such work or stage of work including 
foundation work is ready for examination prior of start of concreting or covering up of the 
foundation and the Technical consultant/ Project-in-charge or his representative shall without 
reasonable delay, unless he considers it unnecessary and advises the Contractor in writing 
accordingly, attend for the purpose of examining and measuring such work or of examining such 
foundations. In the event of the failure of the Contractor to give such notice in writing he shall, if 
required by the technical consultant/ Project-in-charge, uncover and dismantle such work at the 
Contractor’s expense. 
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27.3 The Technical consultant/ Project-in-charge or his representative shall have powers at any 
time to inspect and examine any part of the works and the Contractor shall give such facilities as 
may be required for such inspection and examination. 

 
28.0 CONTRACTOR'S LIABILITY AND INSURANCE 

 
28.1 Insurance Requirements: After award of work, the contractor is required to take Workmen 
compensation policy and Comprehensive all risk policy for the works for the full duration of the 
contract, including any extension thereof and for periods when the contract is extended for any 
reason at his own expenses. 
Labour Cess of 1% (or as per prevailing rate, if applicable) under BOCW Act to be deposited by 
contractor to concerned authority, and proof to be submitted along with RA/Final bills. 

29.0 SAFETY REGULATIONS 

The contractor shall abide by all safety regulations and ensure that safety equipment, PPE’s for 
specific job is issued to the employee during the execution of work, failing which all the works at 
site will be suspended. No work shall be allowed unless proper working condition and required 
PPE’s are made available by the contractor to ensure safe performance of the work in the working 
area. 

 
30.0 PHOTOGRAPHS/ LABOUR PERMISSION/ VEHICLE PERMISSION 

 

The contractor shall arrange to make photo gate passes /labour permissions/ vehicle passes etc. for 
his persons/ labours/ vehicles for working in site plant premises at his own cost as rules of the 
company. 

 
31.0 SECURITY 

 

The contractor shall have total responsibility for all equipment and materials in his custody stores 
loose, semi-assembled and/or erected by him at site. All materials in the contract shall enter or leave 
the site only with the written permission of the Engineer-in-Charge. 

 
32.0 SPECIAL NOTE TO TENDERERS 

 
While quoting the rates in the tender by the tenderer they should consider all the provisions of the 
tender including statuary requirement prevailing during the course of the contract. 

 
The special conditions of contract supersede the relevant clauses of General Conditions of Contract. 

 
33.0 CONSTRUCTION MATERIAL AND EQUIPMENT: 

 
The contractor shall ensure all equipment and material to be available on site required for execution 
of works as per tender specifications and to the satisfaction of the EIC. 

 
The material and equipment shall not be demobilized or removed from the site without prior written 
approval of the IGM NOIDA. 

 
In case of any default on the above provisions after the award of contract, the bidder shall be liable 
for penal action including cancellation of contract and forfeiture of security deposit and further 
legal action. 

 
The Engineer in Charge may direct the contractor for additional machines and equipments as per 
the need of the work whenever it is felt necessary by him. 
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34.0 CONDITIONS 

 
The tenderer / contractor must visit the premises and ascertain the type and nature of work before 
quoting the rates. It is understood that the tenderer / contractor has satisfied himself with the 
information and knowledge required before bidding and as quoted rates shall remain firm during 
the currency of the contract. 

 
The quoted rates shall include all costs for transportation of material to and from the premises as and 
when required. Nothing extra is payable on this account. Transportation of any wastage, exchange 
of rejected or defective material, surplus material etc. shall have to be arranged by the 
tenderer/contractor at his own risk and costs. Also, any material brought inside or taken out of the 
premises shall have the necessary prior permission to do so. 

 
The rates shall also be deemed to cover working under any adverse conditions that may be required 
at the convenience of the occupants and under the supervision of the contractor. The rates shall also 
be deemed to include cost towards all essential/contingent works, tools and tackles and any other 
material that may have to be taken up for the effective completion of this contract. 

 
For the execution of this Contract Agreement, Engineer-in-charge (EIC) would mean the person 
nominated by IGM NOIDA for this purpose or person(s) duly authorized by EIC. 

All serviceable old material generated during the execution of the subject work shall be stacked and 
taken out of the IGM NOIDA premises by the contractor for their own use and IGM NOIDA shall 
not charge any cost for the same. Accordingly, the tenderer shall quote the rates after considering 
the salvage cost of the above serviceable material. 

 
Material not found conforming to tender requirement, shall have to be unconditionally replaced by 
the tenderer/contractor and any damage caused by its use be made good by him. 

 
The tenderer should take into consideration while quoting, the necessary expenses to be born by 
the contractor on account of testing of material to be conducted as per the frequency prescribed by 
Latest Published CPWD specifications. 

 
The contract shall be carried out in a workman like manner and the workers will abide by all IGM 
NOIDA rule and norms while inside the premises. They shall also restrict movement to their place 
of work only. The workman shall work in close co-ordination of any other agencies working at site. 
This shall be adhered to at no extra cost. 

 
The tenderer/ contractor shall be responsible for any injury caused to persons, animals or things 
(fittings/ fixtures/ furnishings etc.) any damage caused to any property of IGM NOIDA etc., which 
may arise from the operations or neglect of any person of the tenderer/ contractor’s team, or any 
person engaged by him for any purpose related to the execution of this contract. This clause shall 
include inter alias, any damage to buildings, roads, streets, footpaths etc. adjacent to or otherwise 
to the premises. The tenderer/contractor shall indemnify IGM NOIDA of all liabilities arising out 
of his operations in any way under any acts of the Government and in award of any compensation 
or damaged consequent upon any claim arising out of the above. The tenderer/contractor shall 
further make good all damage caused thus either to IGM NOIDA or any third party. 

 
The tenderer shall indemnify IGM NOIDA under Workmen's Compensation Act, Fatal Accident 
Act, Personal Injuries Act, Insurance Act etc. and or their Industrial Legislation in force from time to 
time. The contractor/ tenderer shall indemnify IGM NOIDA for compliance with the labour laws. 
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In the event of any accident occurring during work, which may result in any injury to a person, the 
responsibility of their medical treatment will fully rest with the tenderer/contractor and expenditure 
incurred thereon will be borne entirely by the tenderer/contractor. IGM NOIDA shall be totally 
indemnified from any liability whatsoever. 

 
35.0 Theoretical consumption of Material 

 
(i) After completion of the work and also at any intermediate stage in the event of Non 

reconciliation of materials issued theoretical quantity of materials used in the work shall be 
calculated on the basis and method given hereunder: - 
(a) Quantity of cement & bitumen shall be calculated on the basis of quantity of cement & 

bitumen required for different items of work as shown in the Schedule of Rates mentioned 
in Schedule 'F'. In case any item is executed for which standard constants for the 
consumption of cement or bitumen are not available in the above mentioned 
schedule/statement or cannot be derived from the same shall be calculated on the basis of 
standard formula to be laid down by the Engineer-in-Charge. 

(b) Theoretical quantity of steel reinforcement or structural steel sections shall be taken as the 
quantity required as per design or as authorized by Engineer in- Charge, including 
authorized lappages, chairs etc. plus 3% wastage due to cutting into pieces, such theoretical 
quantity being determined and compared with the actual, each diameter wise, section wise 
and category wise separately. 

(c) Theoretical quantity of G.I. & C.I. or other pipes, conduits, wires and cables, pig lead and 
G.I./M.S. sheets shall be taken as quantity actually required and measured plus 5% for 
wastage due to cutting into pieces (except in the case of G.I./M.S. sheets it shall be 10%), 
such determination & comparison being made diameter wise & category wise. 

(d) For any other material as per actual requirements. 
 

(ii) Over the theoretical quantities of materials so computed a variation shall be allowed as specified 
for nonscheduled items, the decision of the EIC regarding theoretical quantities of materials 
which should have been actually used, shall be final and binding on the contractor. 
 

(iii) The said action under this clause is without prejudice to the right of the Government to take 
action against the contractor under any other conditions of contract for not doing the work 
according to the prescribed specifications. 
• Variations permissible on theoretical quantities: 
For Cement 
For works with estimated cost put to tender not more than Rs. 25 lakh.---- 3% plus/minus. 
For works with estimated cost put to Tender more than Rs. 25 lakh..----- 2% plus/minus. 
• Bitumen All Works 2.5% plus & only & nil on minus side. 
• Steel Reinforcement and structural steel Sections for each diameter, section and 
category -2% plus/minus 
 All other materials.  --------  NIL 
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Annexure-A (REV) 
Compliances under various Labour Laws 

The Contractor has to fully comply with all applicable Labour Laws and Regulations passed, 
modified and notified from time to time by the Central, State and Local Government 
agencies/authorities. Specific attention of the Contractor is drawn to the following obligations 
amongst others: 

1. The Minimum Wages Act, 1948, Payment of Wages Act, 1936 and Payment of Bonus Act 
1965 or The Code on Wages, 2019 (after it comes into force) 

1.1. Minimum Wages: 

During the tenure of the contract, the Contractor must ensure the payment of minimum wages, as 
notified by the Central Government or State Government whichever is higher, as per the 
provisions of the Minimum Wages Act, 1948 I Code on Wages, 2019 (after it comes into force). 

a. Wage period and monthly wages: Wage period shall be monthly and wages for a month shall 
be calculated by multiplying daily rate of Minimum Wages by 26. The monthly wages include 
the wages of the weekly days of rest as applicable to the office/establishment of IGM 
NOIDA. 

 
Deduction in case of any days of absence other than weekly days of rest shall be calculated 
using the following formula: 

Deduction for absence = days of absence x applicable wage rate 
 

1.2. Payment of Wages: 

a. The Contractor shall disburse monthly wages through e-banking / digital mode through 
cashless transaction only, and avoid illegitimate deductions and maintain records /returns 
as prescribed. The Contractor shall be solely responsible for the payment of wages and other 

dues to the resources, if any, deployed by him latest by 7th day of the subsequent month as 
per the provisions of the Payment of Wages Act, 1936 / as applicable under Code on Wages, 
2019 (after it comes into force) in the presence of Engineer In-charge (EiC) or authorized 
representative of IGM NOIDA. After disbursement of wages, the representative of the 
Contractor and EiC/ authorized representative of IGM NOIDA have to certify the payment of 
wages to the resources and sign the Wage Register - Form B (under The Ease of Compliance 
to Maintain Registers under various Labour Laws Rules, 2017) / FORM-I of Code on Wages, 
2019 (after it comes into force) with specific seal detailing name/designation/Company. 

 
1.3. Payment of Bonus: 

Contractor shall ensure payment of bonus as per the provisions of the Payment of Bonus Act, 
1965 / Code on Wages, 2019 (after it comes into force). Present minimum rate of payment of 
Bonus as per the Payment of Bonus Act, 1965 is 8.33% of minimum wages per month or 8.33% 
of Rs.7,000/- per month whichever is higher. The rate shall be subject to amendments made from 
time to time to the legislation. 

Payment of Bonus / ex-gratia shall be made preferably before Deepawali festival falling after the 
end of relevant financial year(s) and the balance payment at the time of closure of contract. 
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For service contracts, the payment towards the bonus/ex-gratia (made on yearly basis) shall 
be released / reimbursed to the contractor, after submission of proof of payment. No 
reimbursement shall however be applicable in works contract. 

 

2. Leaves/ Leave with wages/ Holiday: 
 

The Contractor shall comply with all the applicable leave Rules including leave with wages in 
terms of applicable labour legislations i.e. Factories Act, 1948 / Shops & Establishment Act/ 
Industrial Establishment (national & festival holidays, casual & sick leave) Act, 1965. 

The Contractor shall extend the leave with wages and maintain the Register of Leave pertaining to 
the resource deployed. The payment towards un-availed leave, as per the Factories Act, 1948 
/ Shops & Establishment Act, shall be settled with the resource at the time of closure of the 
contract or separation of resource from the contract by the contractor. 

I. As per the Factories Act, 1948 (if applicable): - Annual Leave with Wages@ 01 day for 
every 20 days of work performed by him in the previous calendar year becomes due. 

II. As per the Shops & Establishment Act (if applicable): - Privilege Leave not less than 15 
days and Sickness/Casual Leave not less than 12 days ( this provision may vary from state 
to state). 

III. As per the Industrial Establishment (National & Festival Holidays, Casual & Sick 
Leave) Act, 1965 / Negotiable Instrument Act 1881 / Shops & Establishment Act (as 

applicable): (a) three national holidays of one whole day each on the 26th January, 15th 

August and 2nd October (b) five other holidays on any of the festivals specified in the - 
Schedule appended to this Act. (c) Every worker shall in each calendar year, be allowed by 
the employer 07 casual leave and 14 sick leave in such manner and on such conditions as 
may be prescribed (This provision may vary from state to state). 

 

3. The Employees' Provident Fund & Miscellaneous Provisions Act 1952 

a) The Contractor shall have independent PF code no. with the RPFC as required under the 
Employees' PF & Misc. Provisions Act, 1952. 

b) The Contractor has to ensure compliance (as per prevailing rates) and extend benefits under the 
Employees' Provident Fund Scheme 1952, the Employees' Pension Scheme 1995 & the 
Employees' Deposit Linked Insurance Scheme, 1976 to the resources deployed by him. 

 
c) The Contractor is required to submit copies of separate e-Challans I ECR alongwith proof 

of payment/receipt in respect of resources engaged through this contract only, on monthly 
basis. Common challans would not be acceptable in IGM NOIDA. The Contractor should 
submit copies of previous months EPF e-Challans / ECR alongwith current month's bill. 
The TRRN. No. of the ECR would be verified online from EPFO portal by the Engineer-in-
charge to confirm the status of payment and names of the resources deployed. 
 

d) PF is mandatory irrespective of the number of resources deployed by the Contractor 
under this contract. PF membership and deposit of PF contribution is also mandatory even if the 
wage payment to the resource is exceeding the prescribed monthly wage ceiling ( i.e. Rs. 
15,000/-) 
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Under the Employees' PF & Misc. Provisions Act, 1952 and in such case the liability of the 
Contractor towards PF contribution shall be limited to the prescribed monthly wage ceiling 
notified from time to time ( i.e. Rs. 15,000/- currently). 

 
e) In case, the Contractor deploys any "International Worker", the Contractor should also make 

compliance under para 83 of EPF Scheme, 1952 i.r.o the "International Workers" and must 
register on the International Worker Portal of EPFO. 

4. The Employees' State Insurance Act, 1948 (If applicable and as per prevailing rates) 

a) The Contractor shall have his own ESI code No. allotted by Employees' State Insurance 
Corporation (ESIC) as required under the Employees' State Insurance Act, 1948.' 

b) The Contractor has to arrange Smart Cards (i.e. ESI Identity Card) /e-Pehchan Card for the 
resource(s) engaged by him from the Corporation. 

5. The Employees' Compensation Act 1923 (wherever applicable) 

In case, the work place is out of the notified coverage area under ESIC i.e. ESIC is not 
implemented in the area or in case of excluded employees under ESIC, the Contractor is required to 
take Employee Compensation / Workmen Compensation Policy from IRDAI approved 
Insurance Company taking into consideration the maximum compensation liability as per 
provisions of Employees' Compensation Act, 1923. It must be ensured that the 
contractor/contracting firm should extend coverage to the contract workers through Employee 
Compensation Policy, to meet the Compensation Liability under Employee's Compensation 
Act, 1923 along with Medi-claim Floater Policy with a coverage of Rs. 3 Lakhs per resource 
covering his/her spouse and two children. 

6. Group Personal Accident Insurance Policy 

The Contractor is required to take a Group Personal Accident Insurance Policy with coverage of      
Rs. 5 Lakhs (covering death, permanent disability+ partial disability) per resource for the entire 
period of contract covering all resources deployed under the contract. 

7. The Payment of Gratuity Act, 1972 

In case of Death or permanent disablement of a resource during execution of work under the 
contract, the Contractor has to pay the Gratuity as per the provision under the Payment of Gratuity Act, 
1972 to the nominee(s) of the resource as per the details maintained in the duly signed 
Nomination Form maintained by the Contractor. The proof of disbursement may be submitted to the EiC 
for claiming reimbursement of amount paid towards death Gratuity from IGM NOIDA. 

8. The Contract Labour (R&A) Act, 1970 

a) The Contractor is required to obtain Labour license under the provisions of the Contract Labour 
(R&A) Act, 1970 from the office of Licensing Officer, Central Labour Authority, Ministry 
of Labour and Employment, Govt. of India having jurisdiction of the Region. 

b) The Contractor shall discharge obligations as provided under the Contract Labour (R&A) Act, 
1970 rules and regulations framed under the same and enforced from time to time. 

c) The Contractor shall ensure regular and effective supervision and control over the resources 
deployed for which a supervisor / representative of the Contractor should be available at all 
the times for giving suitable direction for undertaking the Contractual Obligations. 
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d) The Contractor is solely responsible for payment of wages to each resource deployed by him 

and such wages shall be paid before the expiry of such period as may be prescribed. 

e) It shall be the duty of the Contractor to ensure the disbursement of wages to resource(s) 
through e-banking/digital mode. In case the resource does not have a bank account, the 
disbursement of wages may be made in cash in the presence of the Engineer-in-charge/ 
authorized representative of IGM NOIDA initially and Contractor shall simultaneously 
arrange for opening the bank account of each contract labour deployed by him. 

f) In case, the Contractor fails to make payment of wages and deposit of PF contribution within 
the prescribed period or makes short payment of wages/ short deposit of PF contribution, it 
shall be treated as FAILURE and action as per the provisions of General Conditions of 
Contract shall be taken. Further, IGM NOIDA as Principal Employer, will make payment of 
wages in full or the unpaid balance due, as the case may be, to the resource(s) deployed by 
the Contractor and deposit the PF contribution with PF authorities. Such amounts will be 
recovered from the Contractor either by deduction from any amount payable to the 
Contractor under any contract or as a debt payable by the Contractor. 

g) Labour Identification Number (i.e. LIN) Registration (Mandatory): The Unified Shram 
Suvidha Portal, developed by Government of India, facilitates reporting of Inspections & 
submission of Returns and has also been envisaged as a single point of contact between 
employer, resources and enforcement agencies bringing in transparency in their day-to-day 
interactions. For integration of data among various enforcement Agencies, the Contractor, as 
an inspectable unit, is required to register and obtain Labour Identification Number (i.e. LIN) 
from Shram Suvidha Portal and submit the same in IGM NOIDA. 

9. The contractor is required to comply with all applicable labour laws and regulations 
including, but not limited to the following: 

a) The Factories Act, 1948/ The Shops & Establishment Act, 1948 (which ever applicable) 
b) The Maternity Benefit Act, 1961 
c) The Building and Other Construction Workers (Regulation of Employment and 

Conditions of Service) Act 1979 & Building and Other Construction Workers Welfare 
Cess Act, 1996 

d) The Inter State Migrant Workmen (RECS) Act 1979 (if applicable) 
e) Contract Labour (R&A) Act-1970 

f) Employees' Provident Fund & Misc. Provisions Act- 1952 
g) Employees' State Insurance Act-1948 
h) Employees' Compensation Act, 
i) 1923 Payment of Gratuity Act, 1972 

j) Minimum of Wages Act,1948 
k) The Payment of Wages Act,1936 
l) The Payment of Bonus Act,1965 
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Responsibilities of the Contractor 

1. The Contractor shall be solely responsible and indemnify IGM NOIDA against all charges, dues, 
claim etc. arising out of the disputes relating to the dues and employment of resources, if any, deployed 
by him. 

2. The Contractor shall indemnify IGM NOIDA against all losses or damages, if any, caused to it 
on account of acts of the resource(s) deployed by him. 

 
3. The Contractor shall indemnify IGM NOIDA from all claims, demands, actions, cost and charges 

etc. brought by any court, competent authority / statutory authorities against IGM NOIDA. 
 
4. The Contractor shall also indemnify IGM NOIDA for any action brought against him for violation, 

non-compliance of any act, rules & regulation of center / state / local statutory authorities. 
 
5. All resources deployed by the Contractor are deemed to be on the rolls of the Contractor. 

 
6. Age: No resource below the age of18 years shall be deployed by the contractor for the execution of the 

contract. However, maximum age of resources deployed under the contract would be 60 years. (In case 
of Security and Fire & Safety Services, no resource below the age of 18 years shall be deployed by 
the contractor for the execution of the contract. However, in view of nature of business operation and 
nature of duty, for efficacy & efficiency purpose, resources will be deployed up to the age of 58 years. 
However, the age limit can be relaxed for a further period of two (02) years up to the age of 60 years 
if the contract worker is competent, efficient and medically fit i.e. physically fit with good health, 
good eye sight without any disease. The contractor has to produce Medical Fitness Certificate, to this 
effect, against such contract workers if deployed beyond 58 years.) 

 
7. Appointment/Nomination of supervisor: 

As a part of the contract, the Contractor is required to appoint/nominate a supervisor (s) who will supervise, 
control and give directions to the resource(s) for discharging the contractual obligations. 
Accordingly, the Contractor has to give in writing the name and contact details of the supervisor (s) 
to the EIC. A copy of the same is also to be sent to HR In-charge and Security In-charge for records. 

 
8. A copy of the Notification of Award of Contract (NAC) should be submitted to the Security 

Department by the Contractor / his representative or supervisor for facilitating the movement of 
resource(s) including machine & materials involved in the contract. 

 
9. The resources to be deputed/ deployed by the Contractor shall observe all security, fire and safety rules of 

IGM NOIDA while at the site/work. All existing and amended safety / fire rules of IGM NOIDA are 
to be followed at the work site by the Contractor and his deployed resource(s). 

 
10. Personal Protective Equipment/ Safety Kit and Liveries: Contractor shall ensure adequate supply 

of personal protective equipment / Safety Kit and Liveries as mentioned in the Scope of Work to all 
such resources deployed. 

 
11. In case of accident, injury or death caused to the resource(s) while executing the Work under the contract, 

the Contractor shall be solely responsible for payment of adequate compensation, insurance money 
etc. to the next kith & kin of injured / diseased. Contractor shall indemnify IGM NOIDA from such 
liabilities. 

12. The Contractor shall not deploy any resource suffering from any contagious or infectious disease. The 
Contractor shall get the deployed resource(s) examined from a civil Govt. Doctor / IGM NOIDA's 
Doctor. 

13. No resource(s) or representatives of Contractor (including Contractor) be allowed to consume 
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alcoholic drinks or any narcotics within the premises of IGM NOIDA (including Plant, Office and 
Residential etc.). If found under the influence of above, the Contractor shall immediately replace that 
resource(s) with intimation to the EIC. 

 
14. While engaging / deploying the resources, the Contractor is required to make efforts to provide 

opportunity of employment to resources belonging to Schedule Caste, Schedule Tribe and Other 
Backward Class in order to have a fair representation of these sections of the society. 

 
15. The Contractor is required to maintain all Registers and other records in an office within the 

premises of IGM NOIDA or at a place within a radius of three kilometers. 
 
16. Contractor shall provide proper Employment cards (FORM XII) for the resource to be deployed 

by him, duly signed by the Contractor or authorized person on behalf of Contractor. 
 
17. Gate/ Entry Pass or Authorization: 

Entry to the premises of IGM NOIDA is restricted and is subject to appropriate entry authorization 
in the prescribed format of a Gate Pass or any other entry authorization w.r.t police verification as per 
instruction of Security department from time to time. Similarly, entry for material/ equipment's/ 
tools/ tackles etc. is restricted & subject to entry authorization by security department. 

18. The Contractor shall issue Identity cards in his firm's name to the resource deployed. 
 
19. Discipline of the resource(s) during discharge of duties must be regulated by the Contractor himself 

or by his representative. 
 
20. Police verification 

 
a) The Contractor (including his sub-Contractors/Petty Contractors etc, if allowed) will 

undertake police verification in respect of the resource(s) engaged by him in IGM NOIDA's 
premises. Such verification will have to be carried out from concerned police station of their 
permanent place of residence/present place of residence. 

 
b) Further, the Contractor is advised not to deploy any resource having past criminal record in the 

establishment/premises of IGM NOIDA under this contract awarded to him. 
 

c) In the event of violation of above clauses at (a) and (b), the Contractor will be solely 
responsible for the same. 

 
d) If any such resource(s) having criminal record is deployed by the Contractor in the premises of 

IGM NOIDA and has come to the notice of IGM NOIDA at any point of time, the Contractor 
shall immediately replace that resource(s), failing which that particular resource(s) of the 
Contractor will not be allowed to enter into the premises of IGM NOIDA. 

 
21. While confirming to any of these conditions, the Contractor must ensure that all applicable Laws 

of State regarding labour, their welfare, conduct etc. are complied. 
 

22. The contractor shall ensure the KYC of contract workers in EPFO portal at all time during the 
period of contract and submit a proof of the same to the Engineer-in-charge. 
 

23. The contractor shall ensure that the nomination of contract workers deployed by him under the 
said contract is duly updated in the EPFO Portal. 
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Records and Registers 
 

 
1. Maintenance of records and registers 

 
The Contractor is required to maintain statutory records and registers for applicable labour laws as 
prescribed under the following rules: 
a) Ease of Compliance to Maintain Registers under the various Labour Laws, 2017 
b) Rationalization of Forms and Reports under Certain Labour Laws Rules, 2017 
c) Labour Codes (after they are made effective by Government of India) 

2. The Contractor has to maintain the following (but not limited to) Registers/ Forms/ Reports / 
Returns at all times: 
a) Employee Register in FORM A ( to be replaced by FORM-IV of Code on Wages-2019 after it 

comes into force) 
b) Wage Register in FORM B ( to be replaced by Register of Wages, Overtime, Fine, Deduction for 

damage and Loss in FORM-I of Code on Wages-2019 after it comes into force) 
c) Register of Loan / Recoveries in FORM C 
d) Attendance Register in FORM D 
e) Register of rest/leave/leave wages in FORM E 
f) Copies of Wage Slips in FORM XIX ( to be replaced by FORM- Vof Code on Wages-2019, 

after it comes into force) 
g) Copies of Employment Card in FORM XII 

3. Documents to be submitted by the Contractor to EIC at various stages during the currency 
of the contract 

a) Immediately after issuance/receiving o(Letter o(Acceptance (LOA) 

i. Details as required for issuance of FORM - VII (Notice of Commencement of Work) 
ii. Application for issuance of FORM -Ill (Form of Certificate by Principal Employer 

) for obtaining Labour License from Licensing Authority for engaging 20 or more 
resources. 

iii. Copy of FORM - VI (License) before commencement of work if20 or more resources 
are engaged. 

iv. Copy of Provident Fund Registration Certificate issued by concerned Regional 
Provident Fund Commissioner. 

v. Copy of  ESI Registration Certificate issued by concerned ESIC. 
vi. Copies Insurance Policy(ies) as mentioned at Annexure-iv 
vii. Copy of Labour Identification Number (i.e. LIN) Registration done in Shram 

Suvidha Portal of Govt. of India. 
viii. Copy of registration under the Building and Other Construction Workers (RE&CS) 

Act, in case he employs ten or more building workers in any building or other construction 
work. 

b) At the time of submission of monthly bills 

i. Copy of Employee Register in FORM - A under The Ease of Compliance to 
Maintain Registers under various Labour Laws Rules, 2017 ( to be replaced by FORM- 
IV (of Code on Wages-2019, after it comes into force). 
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ii. Copy of Wage Register in FORM-B under The Ease of Compliance to Maintain 
Registers under various Labour Laws Rules, 2017 ( to be replaced by Register of Wages, 
Overtime, Fine, Deduction for damage and Loss in FORM-I of Code on Wages-2019, 
after it comes into force) duly certified by authorized representative of the Contractor 
and authorized person in IGM NOIDA certifying as "Certified that the amount 
shown in the column No has been paid to the workman concerned in my presence on-
-----(date) at---------(place)" along with copy of bank statement duly certified by bank 
and copy of online transaction statement against each resource with details of name, 
account number, amount paid & date of payment as proof of Cashless Transaction / 
Payment of wages through e-banking/digital mode. 

iii. As a part of compliance and proof of depositing Provident Fund, EDLI and ESI 
contributions the Contractor shall submit copies of the Separate e-Challans I ECR, bank 
receipts/bank statement in respect of resources deployed iv._ IGM NOIDA in the previous 
month in this contract. The documents should also contain details of resources, PF account 
No., ESI No., contributions of resources and employer etc. 

iv. Dully filled in statement as per Annexure- i. 

v. Copy of Wage Slips in FORM XIX 

vi. Proof of deposit of Cess under The Building and Other Construction Workers' Welfare 
Cess Act, 1996, (if applicable) 

c) At the time of closure ofcontract 

i. Indemnity Bond of Rs. 100/- duly notarized from Notary indemnifying IGM NOIDA 
from all liabilities w.r.t. the resource engaged by the Contractor regarding payment of 
wages, Provident Fund/ESI contributions, Insurance and other statutory payments. 
Format for Indemnity Bond is enclosed at Annexure- ii. 

ii. Copy of the Wage Register in FORM- B (to be replaced by FORM-I of Code on 
Wages-2019 after it comes into force) for the last month. 

iii. Copies of Service Certificates issue to resource in FOR.1\1 VIII 

iv. Copy of the ECR related to EPF and ESIC Compliance in respect of Resource. 
v. Details as required for issuance of FORM- VII (Notice of Completion of Work) 
vi. Copies of FORM-C & FORM -D under the Payment of Bonus Act 1965 as proof 

of payment towards Bonus. 
vii. Copy of proof towards release of Leave Encashment 
viii. Copies of No Dues Certificate from contract workers stating they have received all statutory 

payments and social benefits. 
ix. Proof towards PF KYC compliance of contract workers 
x. Proof of deposit of total Cess under The Building and Other Construction Workers' 

Welfare Cess Act, 1996, (if applicable) with final assessment from respective Cess 
Collector(s). 

1. Verifications of bills and documents submitted by the Contractor 

Before certifying/verifying the running/ final bill/invoice of the Contractor, the designated EIC of the 
respective contract of IGM NOIDA, shall verify from the ECRs of PF/ESI, through respective 
web portals, the detail/status of the payment made by the Contractor. In case the information furnished 
by the Contractor is found to be incorrect, IGM NOIDA shall take appropriate action against the 
Contractor under relevant conditions as available in the tender document. 
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Model Rules for the Protection of Health and Sanitary Arrangements for Workers Employed 
by SPMCIL. or its Contractors 

 

1. APPLICATION 

These rules shall apply to all buildings and construction works in charge of SPMCIL in which twenty 
or more workers are ordinarily employed or are proposed to be employed in any day during the period 
during which the contract work is in progress. 

 

2. DEFINITION 

Work place means a place where twenty or more workers are ordinarily employed in connection with 
construction work on any day during the period during which the contract work is in progress. 

 

3. FIRST-AID FACILITIES 

I. At every work place, there shall be provided and maintained, so as to be easily accessible 
during working hours, first-aid boxes at the rate of not less than one box for 150 contract 
labour or part thereof ordinarily employed. 

II. The first-aid box shall be distinctly marked with a red cross on white back ground and shall 
contain the following equipment: - 

(a) For work places in which the number of contract labour employed does not exceed 50-
Each first-aid box shall contain the following equipments: - 

(i) 6 small sterilised dressings. 

(ii) 3 medium size sterilised dressings. 

(iii) 3 large size sterilised dressings. 

(iv) 3 large sterilised burn dressings. 

(v) 1 (30 ml.) bottle containing a two per cent alcoholic solution of iodine. 

(vi) 1 (30 ml.) bottle containing salvolatile having the dose and mode of administration 
indicated on the label. 

(vii) 1 snakebite lancet. 

(viii) 1 (30 gms.) bottle of potassium permanganate crystals. 

(ix) 1 pair scissors. 

(x) 1 copy of the first-aid leaflet issued by the Director General, Factory Advice 
Service and Labour Institutes, Government of India. 

(xi) 1 bottle containing 100 tablets (each of 5 gms.) of aspirin. 

(xii) Ointment for burns. 

(xiii) A bottle of suitable surgical antiseptic solution. 

 

(b) For work places in which the number of contract labour exceed 50. Each first-aid box 
shall contain the following equipments. 

(i) 12 small sterilised dressings. 

(ii) 6 medium size sterilised dressings. 

(iii) 6 large size sterilised dressings. 

(iv) 6 large size sterilised burn dressings. 

(v) 6 (15 gms.) packets sterilised cotton wool. 

(vi) 1 (60 ml.) bottle containing a two per cent alcoholic solution iodine. 
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(vii) 1 (60 ml.) bottle containing salvolatile having the dose and mode of administration 
indicated on the label. 

(viii) 1 roll of adhesive plaster. 

(ix) 1 snake bite lancet. 

(x) 1 (30 gms.) bottle of potassium permanganate crystals. 

(xi) 1 pair scissors. 

(xii) 1 copy of the first-aid leaflet issued by the Director General Factory Advice 
Service and Labour Institutes /Government of India. 

(xiii) A bottle containing 100 tablets (each of 5 gms.) of aspirin. 

(xiv) Ointment for burns. 

(xv) A bottle of suitable surgical antiseptic solution. 

 

III. Adequate arrangements shall be made for immediate recoupment of the equipment when 
necessary. 

IV. Nothing except the prescribed contents shall be kept in the First-aid box. 

V. The first-aid box shall be kept in charge of a responsible person who shall always be readily 
available during the working hours of the work place. 

VI. A person in charge of the First-aid box shall be a person trained in First-aid treatment in the 
work places where the number of contract labour employed is 150 or more. 

VII. In work places where the number of contract labour employed is 500 or more and hospital 
facilities are not available within easy distance from the works. First-aid posts shall be 
established and run by a trained compounder. The compounder shall be on duty and shall be 
available at all hours when the workers are at work. 

VIII. Where work places are situated in places which are not towns or cities, a suitable motor 
transport shall be kept readily available to carry injured person or person suddenly taken ill to 
the nearest hospital. 

4. DRINKING WATER 

I. In every work place, there shall be provided and maintained at suitable places, easily accessible 
to labour, a sufficient supply of cold water fit for drinking. 

II. Where drinking water is obtained from an Intermittent public water supply, each work place 
shall be provided with storage where such drinking water shall be stored. 

III. Every water supply or storage shall be at a distance of not less than 50 feet from any latrine 
drain or other source of pollution. Where water has to be drawn from an existing well which is 
within such proximity of latrine, drain or any other source of pollution, the well shall be 
properly chlorinated before water is drawn from it for drinking. All such wells shall be entirely 
closed in and be provided with a trap door which shall be dust and waterproof. 

IV. A reliable pump shall be fitted to each covered well, the trap door shall be kept locked and 
opened only for cleaning or inspection which shall be done at least once a month. 

 

5. WASHING FACILITIES 

I. In every work place adequate and suitable facilities for washing shall be provided and 
maintained for the use of contract labour employed therein. 

II. Separate and adequate cleaning facilities shall be provided for the use of male and female 
workers. 
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III. Such facilities shall be conveniently accessible and shall be kept in clean and hygienic 
condition. 

 
 

6. LATRINES AND URINALS 

I. Latrines shall be provided in every work place on the following scale namely: - 

(a) Where female are employed, there shall be at least one latrine for every 25 females. 

(b) Where males are employed, there shall be at least one latrine for every 25 males. 

Provided that, where the number of males or females exceeds 100, it shall be sufficient if there is one 
latrine for 25 males or females as the case may be upto the first 100, and one for every 50 thereafter. 

II. Every latrine shall be under cover and so partitioned off as to secure privacy, and shall have a 
proper door and fastenings. 

III. Construction of latrines: The inside walls shall be constructed of masonry or some suitable 
heat-resisting nonabsorbent materials and shall be cement washed inside and outside at least 
once a year, Latrines shall not be of a standard lower than borehole system. 

IV. (a) Where workers of both sexes are employed, there shall be displayed outside each block 
of latrine and urinal, a notice in the language understood by the majority of the workers “For 
Men only” or “For Women Only” as the case may be. 

(b) The notice shall also bear the figure of a man or of a woman, as the case may be. 

V. There shall be at least one urinal for male workers upto 50 and one for female workers upto 
fifty employed at a time, provided that where the number of male or female workmen, as the 
case may be exceeds 500, it shall be sufficient if there is one urinal for every 50 males or 
females upto the first 500 and one for every 100 or part thereafter. 

VI. (a) The latrines and urinals shall be adequately lighted and shall be maintained in a clean 
and sanitary condition at all times. 

(b) Latrines and urinals other than those connected with a flush sewage system shall 
comply with the requirements of the Public Health Authorities. 

VII. Water shall be provided by means of tap or otherwise so as to be conveniently accessible in or 
near the latrines and urinals. 

VIII. Disposal of excreta: - Unless otherwise arranged for by the local sanitary authority, 
arrangements for proper disposal of excreta by incineration at the work place shall be made by 
means of a suitable incinerator. Alternately excreta may be disposed of by putting a layer of 
night soil at the bottom of a pucca tank prepared for the purpose and covering it with a 15 cm. 
layer of waste or refuse and then covering it with a layer of earth for a fortnight (when it will 
turn to manure). 

IX. The contractor shall at his own expense, carry out all instructions issued to him by the Engineer-
in-Charge to effect proper disposal of night soil and other conservancy work in respect of the 
contractor’s workmen or employees on the site. The contractor shall be responsible for payment 
of any charges which may be levied by Municipal or Cantonment Authority for execution of 
such on his behalf. 
 

7. PROVISION OF SHELTER DURING REST 

At every place there shall be provided, free of cost, four suitable sheds, two for meals and the other 
two for rest separately for the use of men and women labour. The height of each shelter shall not be 
less than 3 meters (10 ft.) from the floor level to the lowest part of the roof. These shall be kept clean 
and the space provided shall be on the basis of 0.6 sq.m. (6 sft) per head. 

Provided that the Engineer-in-Charge may permit subject to his satisfaction, a portion of the building 
under construction or other alternative accommodation to be used for the purpose. 
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8. CRECHES 

I. At every work place, at which 20 or more women worker are ordinarily employed, there shall 
be provided two rooms of reasonable dimensions for the use of their children under the age of 
six years. One room shall be used as a play room for the children and the other as their bedroom. 
The rooms shall be constructed with specifications as per clause 19H (ii) a, b & c. 

II. The rooms shall be provided with suitable and sufficient openings for light and ventilation. 
There shall be adequate provision of sweepers to keep the places clean. 

III. The contractor shall supply adequate number of toys and games in the play room and sufficient 
number of cots and beddings in the bed room. 

IV. The contractor shall provide one ayaa to look after the children in the creche when the number 
of women workers does not exceed 50 and two when the number of women workers exceed 
50. 

V. The use of the rooms earmarked as creches shall be restricted to children, their attendants and 
mothers of the children. 

 

9. CANTEENS 

I. In every work place where the work regarding the employment of contract labour is likely to 
continue for six months and where in contract labour numbering one hundred or more are 
ordinarily employed, an adequate canteen shall be provided by the contractor for the use of 
such contract labour. 

II. The canteen shall be maintained by the contractor in an efficient manner. 

III. The canteen shall consist of at least a dining hall, kitchen, storeroom, pantry and washing places 
separately for workers and utensils. 

IV. The canteen shall be sufficiently lighted at all times when any person has access to it. 

V. The floor shall be made of smooth and impervious materials and inside walls shall be lime-
washed or colour washed at least once in each year. 

Provided that the inside walls of the kitchen shall be lime-washed every four months. 

VI. The premises of the canteen shall be maintained in a clean and sanitary condition. 

VII. Waste water shall be carried away in suitable covered drains and shall not be allowed to 
accumulate so as to cause a nuisance. 

VIII. Suitable arrangements shall be made for the collection and disposal of garbage. 

IX. The dining hall shall accommodate at a time 30 per cent of the contract labour working at a 
time. 

X. The floor area of the dining hall, excluding the area occupied by the service counter and any 
furniture except tables and chairs shall not be less than one square meter (10 ft.) per diner to 
be accommodated as prescribed in sub-Rule 9. 

XI. (a) A portion of the dining hall and service counter shall be partitioned off and reserved for 
women workers in proportion to their number. 

(b) Washing places for women shall be separate and screened to secure privacy. 

XII. Sufficient tables stools, chair or benches shall be available for the number of diners to be 
accommodated as prescribed in sub-Rule 9 

XIII. (a) 1. There shall be provided and maintained sufficient utensils crockery, furniture 
and any other equipments necessary for the efficient running of the canteen. 

 2. The furniture utensils and other equipment shall be maintained in a clean and 
hygienic condition. 
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(b) 1. Suitable clean clothes for the employees serving in the canteen shall be provided 
and maintained. 

2. A service counter, if provided, shall have top of smooth and impervious 
material. 

3. Suitable facilities including an adequate supply of hot water shall be provided 
for the cleaning of utensils and equipments. 

XIV. The food stuffs and other items to be served in the canteen shall be in conformity with the 
normal habits of the contract labour. 

XV. The charges for food stuffs, beverages and any other items served in the canteen shall be based 
on ‘No profit, No loss’ and shall be conspicuously displayed in the canteen. 

XVI. In arriving at the price of foodstuffs, and other article served in the canteen, the following items 
shall not be taken into consideration as expenditure namely: - 

(a) The rent of land and building. 

(b) The depreciation and maintenance charges for the building and equipments provided 
for the canteen. 

(c) The cost of purchase, repairs and replacement of equipments including furniture, 
crockery, cutlery and utensils. 

(d) The water charges and other charges incurred for lighting and ventilation. 

(e) The interest and amounts spent on the provision and maintenance of equipments 
provided for the canteen. 

XVII. The accounts pertaining to the canteen shall be audited once every 12 months by registered 
accountants and auditors. 

10. ANTI-MALARIAL PRECAUTIONS 

The contractor shall at his own expense, conform to all anti-malarial instructions given to him 
by the Engineer- in-Charge including the filling up of any borrow pits which may have been 
dug by him. 

11. The above rules shall be incorporated in the contracts and in notices inviting tenders and shall 
form an integral part of the contracts. 

12. AMENDMENTS 

Government may, from time to time, add to or amend these rules and issue directions - it may 
consider necessary for the purpose of removing any difficulty which may arise in the 
administration thereof. 
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Annexure-i 

Statement in support of RA Bill for the Month of  , 20_ 

 
(1) Name of the Firm/Agency/Contractor 

(2) Nature of Contract: Job/ Service 

(3) Period of Contract: From ___________ to _____________ 
(a) Extension Period of Contract, if any from _____________to ____________ 
(b) Place where contract workmen are working ____________________________________ 
(4) Postal address of the Contractor: ____________________________________________ 
(5) Phone No. of the Contractor: _______________________________________________ 
(6) Fax No. and Email of the Contractor: _______________________________________ 
(7) Name and Address of PF office from where EPF Code No. has been allotted:  

____________________________________________________________________ 
(8) EPF Code No. allotted by PF office: _____________________________________ 
(9) Name and Address of ESIC office from where ESI Code No. has been allotted: 
 _____________________________________________________________________ 
(10) ESI Code No. allotted by ESIC office: _______________________________________ 
(11) Labour License No.  dated   
(12) Validity period of Labour License from   to   
(13) Detail of Resource engaged by the Contractor: 

 
Category No. of Resources Prevailing Minimum Wages 

Male Female 
Unskilled    
Semi-skilled    
Skilled    
Highly skilled    

(14) Copy of Wage Register in FORM-B (to be replaced by FORM-I as per Code on Wages-2019, 
after it comes into force) 

(15) Details of deposit of contribution towards EPF: 
a) EPF Challan No.   Amount  Date  

(16) Details of Deposition of contribution towards ESI 
a) ESI Challan No.  Amount  Date   

(17) Whether any engagement / agreement has been entered with any resource for extending benefits 
under Inter-State Migrant Workmen (RE&CS) Act, 1979:  (Yes /No) 
If Yes, No. of such Inter-State Migrant Workers:   

 
 
 
 

SIGNATURE OF CONTRACTOR/AUTHORIZED REPRESENTATIVE 
 
 
Place: 
Date: 
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Annexure-ii 

INDEMNITY BOND 

WHEREAS India Government Mint Noida, (A unit of SPMCIL) (hereinafter referred to as IGM 
NOIDA) which expression shall, unless repugnant to the context include their legal representatives, 
successors and assigns, having their Registered Office at D-2 Sector 1 Noida 201301 Uttar Pradesh has 
entered into a CONTRACT with <name of the Contractor> Incorporated (hereinafter referred to as the 
('CONTRACTOR') which expression shall unless repugnant to the context include their legal 
representatives, successors and assigns, having their Registered Office -------------------------------- for 
Rs. ------------for <NAME OF THE CONTRACT>---- for a period of " and on the terms and 
conditions as set out, inter- 
alia in the Letter of Acceptance No. --------------------------------and various documents forming part 
thereof hereinafter collectively referred to as the 'CONTRACT' which expression shall include all 
amendments, modifications and/ or variations thereto. 
IGM NOIDA has also requested the CONTRACTOR to execute an Indemnity Bond in favour of 
IGM NOIDA indemnifying it from all consequences which may arise out of any Case filed by any 
Resources/ vendors/ sub- Contractors/partner etc. who may have been engaged by the CONTRACTOR 
directly or indirectly with or without consent of IGM NOIDA for above works , which may be pending 
before any court of Law including Quasi-Judicial Authority, Competent Authority, Labour Court, 
Arbitrator, Tribunal etc. and the Contractor has readily agreed for the same. 

NOW, THEREFORE, in consideration of the promises aforesaid; the CONTRACTOR hereby 
irrevocably and unconditionally undertakes to indemnify and keep indemnified IGM NOIDA from any 
loss, which may arise out of any such contract/Case. The CONTRACTOR undertakes to compensate to 
IGM NOIDA forthwith, on demand, without protest the loss suffered by IGM NOIDA together direct 
/ indirect expenses. 
AND THE CONTRACTOR hereby agrees with IGM NOIDA that: 
(i) This Indemnity Bond shall remain valid and irrevocable for all claims of IGM NOIDA arising 

from any such contract/case for which IGM NOIDA has been made party until now or here-in- 
after. 

(ii) This Indemnity Bond shall not be discharged / revoked by any change / modification / 
amendment / deletion in the constitution of the firm / Contractor or any conditions thereof 
including insolvency etc. of the CONTRACTOR but shall be in all respects and for all purposes 
binding and operative until any claims for payment are settled by the Contractor. 

The undersigned has full power to execute this Indemnity Bond on behalf of the CONTRACTOR and the 
same stands valid. 

 
 
 
 

SIGNATURE OF CONTRACTOR/AUTHORIZED REPRESENTATIVE 
 
 
Place: 
Date: 
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Annexure- iii 

 
UNDERTAKING 

(To be submitted along with un-priced bid) 
 
 

I/We hereby undertake that I/We have completely understood the statutory & non-statutory 
components, minimum resources required to be deployed and the cost involved thereof in deployment of 
resources as per the tender conditions. 

I/We further undertake to ensure all compliances of the tender conditions. Any non-compliance may be 
construed as deficiency in the performance of the contract. If such non-compliance is noticed IGM 
NOIDA/owner is at liberty to take action in line with the tender conditions including termination of the 
contract. 

 
 
 

 
Signature of Bidder________________ 

Name of Bidder ____________________ 
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Special Conditions to comply directives of Hon’ble National Green Tribunal and EIA 
Guidance Manual issued in February 2010. 

 
1. The contractor shall not store/dump construction material or debris on metaled road. 
2. The contractor shall get prior approval from Engineer-in-Charge for the area where the 

construction material or debris can be stored beyond the metaled road. This area shall not cause 
any obstruction to the free flow the traffic/inconvenience to the pedestrians. It should be 
ensured by the contractor that no accidents occur on account of such permissible. 

3. The contractor shall take appropriate protection measures like raising wind breakers of 
appropriate height on all sides of the plot/area using CGI sheets or plastic and /or other similar 
material to ensure that no contraction material dust fly outside the plot area. 

4. The contractor shall ensure that all the trucks or vehicles of any kind which are used for 
construction purposes/or are carrying construction material like cement, sand and other allied 
material are fully covered. The contractor shall take every necessary precautions that the 
vehicles are properly cleaned and durst free to ensure that enroute their destination, the dust, 
sand or any other particles are not released in air/contaminate air. 

5. The contractor shall provide mask to every worker working on the construction site and 
involved in loading, unloading and carriage of construction material and construction debris to 
prevent inhalation of dust particles. 

6. The contractor shall provide all medical help, investigation and treatment to the workers 
involved in the construction of building and carry of construction material and debris relatable 
to dust emission. 

7. The contractor shall ensure that C & D waste is transported to the C & D waste site only and 
due record shall be maintained by the contractor. 

8. The contractor shall compulsory use of wet jet in grinding and stone cutting. 
9. The contractor shall comply all the preventive and protective environment steps as stated in 

the MoEF guidelines 2010. 
10. The contractor shall carry out on Road inspection for black smoke generating machinery. The 

contractor shall use cleaner fuel. 
11. The contractor shall ensure that all DG sets comply emission norms notified by MoEF. 
12. The contractor shall use vehicles having pollution under control certificate. The emissions can 

be reduced by ta large extent by reducing the speed of a vehicle of 20 kmph. Speed bumps shall 
be used to ensure speed reduction. In cases where speed reduction cannot effectively reduce 
fugitive dust, the contractor shall divert traffic to nearby paved areas. 

13. The contractor shall ensure that the construction material is covered by tarpaulin. The 
contractor shall take all other precaution to ensure that no dust particles are permitted to pollute 
air quality as a result of such storage. 

14. Due to non-compliance of NGT/ Swachhta Abhiyan guidelines, if any, 
challan/penalty/recovery is imposed by any civic authority, the agency shall be responsible to 
bear the challan/penalty/charges.  Department will not be responsible for such non-compliance 
of NGT/Swachhta Abhiyan guidelines. The agency shall comply with all the directives of 
NGT/CPCB /SPCB in respect of dust mitigation, air water and sound pollution as applicable 
on last date of submission of bid and nothing extra shall be paid for complying with these 
instructions. 
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SECTION- VI  
TECHNICAL SPECIFICATIONS 

 
 

Construction of new Material Gate, replacing profile sheet roofing of 
battery charging station and other miscellaneous works at IGM Noida 
shall be carried out as per CPWD Specifications -2019 (Volume I & 
II) With up-to-date correction slips. 
 
 

SPECIAL CONDITIONS OF CONTRACT. 
 

 The contractor(s) must get acquainted with the proposed site for the work and the work areas shall be 
the area shown in the site plan of the scheme attached with the tender documents.  The contractor should 
study the specifications conditions carefully before tendering. 
 
   While efforts have been made to cover the scope of the work as defined under specifications and 
narration etc. but there may be some ambiguities or missing items but the contractor shall be responsible for 
executing all the items required for completion of works in all respects to make them habitable and ready for 
occupation and to make services functional and operations. The following works are included in the scope of 
work  
1. Progress Monitoring: - Contractor shall submit monthly progress report indicating the financial as 
well as physical progress of the work till the works are completed.  The work will be executed as per 
CPM/PERT chart to be submitted by contractor duly signed. The contractor will be responsible for completion 
of job as per CPM/PERT Milestone chart. 
2. All that is contained anywhere in this tender document as narration, specifications, schedule of 
inventories, sketches etc. shall form part of the agreement. 
3. The contractor shall cut, leave or form holes, recesses, chases, etc. in concrete, brick work, walls, 
ceilings, floors and in any other situations as required or as directed by the Engineer-in-charge and make good 
the same in cement concrete (1:2:4)/cement mortar (1:3) and finished to match the adjoining surfaces. 
3.1 Any hole and/or opening required be leaving/making for any fittings or fixtures or pipes shall be 
made/left as the work proceeds cutting the RCC work, subsequently shall not be permitted under any 
circumstances. 
3.2 All clamps, bolts, fittings/fixtures etc. required to be embedded in RCC works shall be done as the 
work progresses embedding subsequently by cutting/drilling or drilling RCC work shall not be permitted 
under any circumstances. 
4. Amount quoted by the tenderer shall be deemed to include for any minor details/items of works and/ 
or construction which are obviously and fairly intended and which may not have been included in these 
documents but which are essential for execution and entire completion of the work. 
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4.1. Decision of the Accepting Officer as to whether any minor details of work and/ or construction is 
obviously and fairly intended to be included in the contract shall be final, conclusive and binding. 
4.2 However, some of the items, for example which shall be deemed to be essential for the execution and 
entire completion of work are detailed as under: 
(a) Dwarf wall in situations like verandah passage etc. not indicated. 
(b) Lintels over doors, window and opening with plaster, drip, grooves not shown for sun-shades/chhajjas. 
(c) Fittings to doors, windows and ventilators shall be provided as per CPWD Specifications. 
4.3. In all the above and similar cases the details indicated elsewhere in the drawings which are similar or 
near to be missed out items of work shall be followed.  In the absence of any other similar or near details, 
minimum essential requirement for completion of work from structural and utility point of view shall be 
deemed to be included in the quoted amount.  In the event of any dispute, decision of the Engineer-in-charge 
shall be final, conclusive and binding. 
5. The material brought at site to be used in the work like cement, TMT steel bars, pig lead, bitumen, 
paint, primer, cement paint and any other material as decided by  Engineer-in-charge will be kept in joint 
custody of department and the contractor.  The record of its consumption would be signed by the contractor 
and the Engineer of SPMCIL shall maintain these records. 
6. Specifications to be followed for execution of work shall be as under: 
6.1. The entire work shall be done as per LATEST CPWD Specifications 2019 Vol I & II with up to date 
correction slip. If the specifications for any item are not available in the CPWD Specifications referred above, 
relevant IS Specification shall be followed.  In case, IS Specifications are also not available, the decision of 
the Executive Engineer shall be final. In case of any ambiguity in regard to interpretation of specifications, 
the decision of the Engineer shall be final and binding.  Wherever, any reference to any IS Specification occurs 
in the documents relating to this contract the same shall be inclusive of all amendments issued thereto or 
revisions thereof, if any, up to the date of submission of revised financial bids. 
6.2. Samples of building materials, door and window fittings, sanitary wares and other articles required for 
completion of work shall be got approved from Engineer-in-charge before their use in the work. 
Preference shall be given to the articles conforming to the list of accepted makes. In case of articles for which 
preferred makes are not mentioned, articles bearing ISI mark shall be accepted.  In case articles bearing ISI 
mark are also not available, the quality of the sample shall be judged by the standards laid down in the relevant 
IS specification.  All materials and articles brought by the contractor to the site for use shall confirm to sample 
approved which shall be preserved till the completion of work. 
6.3. The work will be carried out in the manner complying with in all respects with the requirements of 
relevant bye-laws of the Local body or as directed by the Engineer-in-charge. 
6.4. The contractor shall conduct performance tests for the entire installations as per standard/specifications 
before the work is finally accepted and reasonable amount shall be withheld from the sums due to the 
contractor in absence of such tests. 
6.5 The contractor shall make his/their own arrangement for temporary electrical connection if required 
and make necessary payment for the same directly to the UPSEB. 
6.6 For accommodating electric conduits from the distribution board, continuous nitch shall be formed in 
the brick work with half or one fourth bricks with mechanical cutter.. 
6.7 All pipes wherever fixed in RCC members shall be fixed with rawl plugs. No trap to trap connection 
will be allowed. 
6.10 The contractor shall be responsible for protection of entire work against pilferage, breakage during 
period of installation until the same is handed over to  SPMCIL. 
7. BRICK WORK: 

7.1. The contractor will make his own arrangement for the entire quantity of bricks required for the work. 
Quality of bricks shall be judged as per applicable specifications and brick work is to be done with FPS clay 
bricks for foundation and Autoclaved fly ash bricks/ concrete light weight cellular (CLC) blocks for super 
structure as per relevant IS code. 
8. RCC WORK: 
8.1. The following special conditions for RCC work shall be followed:- 
8.1.1. The cement concrete mix design shall be got done by the contractor through approved 
organization/testing labs mentioned in bid. 
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8.1.2. The maximum water cement ratio and minimum cement content of various grade concrete mixes shall 
be as under:- 
(a) Design mix/RMC shall be used in the work for all structural members. A computerized automatic 
batching plant of minimum capacity 30 cum per hour shall be installed at site or RMC with OPC from reputed 
manufacturers to be approved by Project Manager (SPMCIL) shall be allowed.   
(b) All RCC items of M-25/M-30/M-35 are based on consumption of cement concrete of 330/340/350 
kg/cum respectively. The less cement used as per design mix shall be recovered @ prevailing market rates 
including cartage, VAT, taxes and Contractor’s Profit & Over Heads. Nothing extra shall be paid for excess 
use of cement.  The admixture complying with IS: 9103 can be used for improving workability and then 
performance shall be monitored as per clause 5.5 of IS: 456-2000 and CPWD Specifications. Admixture 
should not impair durability of concrete nor combine with the constituents to form harmful compounds nor 
increase the risk of corrosion of reinforcement.  Nothing extra shall be paid for the use of admixture.   
 The maximum water cement ratio for a particular concrete grade shall be kept as specified in IS: 10262 
and shall not exceed the value IS 456-2000.  
8.1.3. Concrete mix shall not be handled twice at the site of work.  Either concrete shall be pumped or sent 
through chute.  For placement of concrete at various levels, tower Crane of appropriate size capacity or 
concrete pump shall necessarily be deployed by the contractor.  However, mechanical hoist can be used by 
the contractor for other materials. 
8.1.4. Centering and shuttering required for RCC slab, beam and columns etc. shall be done by the contractor 
with steel  shuttering  as per drawing to be got  approved by the Engineer-in-charge.  The use of IS marked 
waterproof plywood shuttering is allowed in case of beams. 
 

9 WOOD WORK 
9.1 The samples of species of timber to be used shall be deposited by the contractor with the 

Engineer-in-Charge before commencement of the work.  The contractor shall produce 
cash vouchers and certificates from standard kiln seasoning plant operator about the 
timber to be used on the work having been kiln seasoned by them, failing which it would 
not be accepted as kiln seasoned. 

9.2 Factory made flush door shutter with lamination on both sides, as specified shall be 
obtained from factories to be approved by the Engineer in Charge and shall bear ISI 
mark. The Contractor shall inform well in advance to the Engineer in Charge the names 
and addresses of the factories where from the contractor intends to get the shutters 
manufactured. The contractor will place order for manufacture of shutters only after 
written approval of the Engineer in Charge in this regard is obtained by him. The 
contractor is bound to abide by the decision of the Engineer in Charge and shall 
recommend name of other factory from the approved list in case the factory already 
proposed by the contractor is not found competent to manufacture quality shutters. 
Shutters will however, be accepted only if they pass the specified tests. 

 For Panelled door shutters :- 
 The contractor will also arrange stage wise inspection of the shutters at factory by the 

Engineer in Charge or his authorized representative. The contractor will have no claim 
if the shutters brought at site are rejected by the Engineer in Charge in part or in full lot 
due to bad workmanship/quality. The contractor shall remove the same from the site of 
work within 7 days after the written instructions in this regard are issued by the Engineer 
in charge.    
FINISHING: 
1 The external finishing with plaster shall be done as per CPWD Specification and 
as per item of Schedule of Quantity and sample of such plaster should be prepared by 
the Contractor and got approved by Engineer-in-Charge before undertaking mass work. 
.2 The primer, ready mixed paint, distemper etc. of makes as approved by Engineer-
in-charge shall only be used and brought to the site of work, in the original sealed 
containers. The material brought to the site of work shall be sufficient for at least 30 days 
work. The material shall be kept under the joint custody of contractor and representative 
of the Engineer-in-charge. The empty containers shall not be removed from the site till 
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the completion of the work without permission of Engineer-in-charge. 
  
 

STEEL WORK 
10.1 All welded steelwork shall be tested for quality of weld as laid down in IS 822 before 

actual erection. 
  
10.2 The MS flat clamps 6mm thick for bolting arrangements are to be provided and welded 

as per site condition.  The angle iron door/window frames include the cost of such 
clamps.  The door and window fittings like hinges, hooks and eyes are to be welded to 
the MS frames as required and nothing extra will be paid on this account. 

  
10.3 The hinges of door shutters shall be welded to frames at full length of contact area, each 

eye and hooks shall be provided to such frames as per requirement.  Nothing extra shall 
be paid for this work or for providing wooden padding for fixing the fitting to shutters 
to suit angle iron frames. 

  
10.4 The rates for MS Grills shall cover all work provided.  No distinction shall be made 

between plain and ornamental grills for payment.  The grill should be welded along the 
full length of the structure with M.S. frames of doors & windows.  

  
10.5 Welding wherever required in the structure like grill, railing and frames shall be done in 

full length along the contract area of the member.  Tuck welding shall not be allowed 
 

 
 

WATER SUPPLY AND SANITARY INSTALLATIONS  
11.1 All pipes etc. wherever necessary shall be fixed to RCC columns, beams etc. with rawl 

plugs and nothing extra shall be paid for this. 
  
11.2 The contractor shall submit completion plans for water supply, internal sanitary 

installations and building drainage work within thirty days of the date of completion. 
These plans are to be submitted on drawings prepared preferably through computers     (1 
original copy plus 5 Photostat) on suitable scale to show the general arrangement and 
desired details. In case the contractor fails to submit the completion plans as aforesaid, 
security deposit shall not be released. 

  
11.3 The variation in consumption of material shall be governed as per CPWD Specifications 

and clauses of the contract to the extent applicable. 
 

11.4 The contractor shall bear all incidental charges for cartage, storage and safe custody of 
materials and shall construct suitable godowns, yards at the site of work for storing 
materials so as to be safe against damage by sun, rain, fire or theft etc. at his own cost 
and also employ necessary watch & ward established for the purpose at his own cost.  
 

11.5 Concealed piping work shall be carried out with the help of suitable chases to be cut in 
the wall by chase cutting mechanical tools only. In no case haphazard cutting of wall by 
chisel shall be allowed. After fixing of pipes in chases, the chases shall be filled with 
CM 1:3 (1 cement: 3 coarse sand) and nothing extra shall be paid on this account. 

  
11.6 All fixtures and fittings shall be provided with all such accessories as are required to 

complete the item in working condition whether specifically mentioned or not in the 
specifications, elsewhere in this tender document & drawings. The quoted rates shall be 
deemed to be all inclusive for a complete item fit for use including all materials, labour 
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T & P, specials, equipment, testing & commissioning etc. Accessories shall include 
proper fixing arrangement, brackets, nuts, bolts, screws and required connection pieces. 
Nothing extra whatsoever shall be payable on this account. 
 

11.7 Fixing screws shall be half round head chromium plated brass screws with C.P. washers 
where necessary or otherwise as provided in the item. 

  
11.8 Porcelain sanitary ware shall be glazed vitreous china of first quality free from warps, 

cracks and glazing defects and shall conform to I.S. 2556. Colour of sanitary ware, shall 
be specified or as selected by the Engineer-in-Charge. Nothing extra shall be payable on 
this account 

  
11.9 Horizontal pipes running along ceiling shall be fixed on structural adjustable clamps of 

approved design. Horizontal pipes shall be laid to uniform slope and the clamps adjusted 
to the proper levels so that the pipes fully rest on them and are properly secured. 

 
 

CLAMPS: 
12.1 Wherever M.S. clamps are required to anchor directly to brick walls, concrete slabs, 

beams or columns, nothing extra shall be payable for clamping arrangement and making 
good with cement concrete 1:2:4 mix (1 cement : 2 coarse sand : 4 stone aggregate 20mm 
nominal size) or as the mix of element (beam or column) as directed by the Engineer-in-
Charge. 
 

12.2 The fittings shall be of same grade and specification as in case of pipes. 
14.3 For various fitting in internal services, the dimensions given in the following table 
shall be generally maintained unless otherwise provided in Architectural/ Plumbing 
drawings : 
 
 

Item Height above 
floor level (mm) 

Distance from face of wall 
(mm) 

Bath Room -- -- 
Bib cock 800 ± 10 200 ± 5 
Shower Rose 2100 ± 10 500 ± 5 
Stop Cock for shower Rose 1100 ± 10  
W.C. -- -- 
Bib Cock  250 ± 10 100 ± 5 
Other fittings -- -- 
Wash basin front Edge 800 ± 5 -- 

Kitchen Sink 800 ± 5 -- 

Kitchen tap 500 ±5 200 ±5 

  

13. DRAINAGE: Drainage shall be provided as per approved scheme. The weep 
holes and expansion joints wherever required in SW drain may be provided at 
suitable intervals as per specification and nothing extra shall be paid on this 
account. Perforated SFRC Covers shall be provided depending upon the 
location and as per the directions of the Engineer-in-charge. 
 

14. SERVICES : 

14.1 The contractor shall engage licensed plumbers for water supply and sanitary 



 
 
 
 

216 
 

installation work as shall satisfy all the requirements including disc and other test, 
in respect of the same.  The contractor shall make his own arrangement for supply 
of electricity and water required for the works. 
 

14.2 The tendered rate include the cost of cutting holes wherever required and making 
good the same nothing extra shall be paid for this. 
 

  
15. The chromium plating on the body and cover of stop / bib cock as well as pillar tap shall conform to 

IS: 1795.  The pressure of water to be withstood by the C.P. pillar taps/ C.P. bib cocks and C.P. stop 
cocks shall be as per Clause 9.1 of IS: 1795. 

16. The contractor shall not be compensated for any damage caused by rains or other natural calamities 
during the execution of the work and no  such claim on this account shall be entertained. 

17. The water shall be tested quarterly with regard to its suitability for use in construction and drinking 
purpose & shall be got tested lab approved by SPMCIL. 

18. The amount quoted in the tender also includes all works required to be executed under sub-soil water 
as well as excavation which may be required to be done in soft or hard soil.  

19. Should there be any discrepancy due to incomplete description/ ambiguity or omission in the drawings 
and other documents whether original or supplementary forming the contract, either found on 
completion or during currency of the installation work, the contractor shall immediately, on 
discovering the same, draw the attention of the Engineer-in-charge whose decision shall be final and 
binding. 

20. Anti-malaria measures 
The contractor shall at his own expenses make necessary arrangement anti- malaria measures including 
drainage at places such as abandoned, water tanks, excavated sites etc. where water is likely to stagnate 
and causes mosquito breeding.  The contractor shall comply with every reasonable direction of the 
Engineer-in-charge. 

 
ADDITIONAL CONDITIONS: 
1. The contractor shall have to submit the copy of the receipt of voucher of the original purchase of 
materials. 
2. The contractor shall carryout temporary works to ensure that required dead loads, imposed loads 
shared by the structural members under repair are safely transferred to the foundation. The rates quoted for all 
items of work unless otherwise specifically provided shall include the cost of providing all temporary works. 
3.  The entry to work may be restricted to workmen and inspecting staff only. Notice boards of specified 
sizes  shall be provided at appropriate locations for wide information and nothing extra shall be paid. 
4.   The contractor must study the specifications and conditions carefully before tendering. If there 
are varying or conflicting provisions made in any documents forming part of the contract, the Engineer-in 
charge shall be the deciding authority with regard to the intention/ interpretation of the documents and it will 
be binding without any reservation what so ever and nothing extra shall be paid. Any error in description, 
quantity or rate in schedule of work bills of quantities/items or any omissions there from shall not vitiate the 
contract or release the contractor from the execution of the whole work or any part of the work comprised 
there in according to drawing and specifications or from any of his obligations under the contract. 
 
5.   Any damages done by the contractor to any existing work shall be made good by him at his own cost. 
Existing drains pipes culverts, overhead wires, water supply lines and similar survey encountered during the 
 course of execution shall be protected against damage by the contractor. The contractor shall not store 
material or otherwise occupy any part of the site in manner likely to hinder the operations of such service.   
 
6. The structural and other drawings for the work shall at all times be properly correlated before 

executing any work and no claim whatsoever shall be entertained in this respect 
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7      The contractor shall maintain in good conditions all work executed by him till the completion of entire 
work allotted to the contractor. 

8 All work and materials brought and left upon the ground by the contractor or by his orders for the purposes 
of  forming part of the works, are to be considered to be the property of the SPMCIL and the same are not 
to be removed or taken away by the contractor or any other person without the consent in writing of the 
Engineer- in-charge. SPMCIL is not to be in any way responsible for any loss or damage which may 
happen to or in respect  of any such work or materials either by the same being lost or damaged by 
weather or otherwise. 

9 The rates quoted in the tender shall be inclusive of all expenses for the proper and entire completion of 
work and shall be inclusive of all taxes, duties and levies including sales tax, municipal taxes local taxes 
octroi all royalties, patent rights other incidental charges etc. except sales tax on turn over which is 
regulated.  The rate offered shall be final and no claim whatsoever on any account shall be entertained. 

10 The contractor shall be responsible for the true and proper setting out of the work in co-ordination with 
the Engineer-in-charge of his authorized representative and for the correctness of the positions, levels, 
 dimensions and alignments of all parts of the Structure and for the provision of all necessary 
instruments  appliances and labour in connection there with. If at any time, during the progress of 
the works, any error may appear or arise in the positions levels, dimensions or alignments or any part of 
the works, the contractor on being required to do so by the Engineer-in-charge, shall at his down expense 
rectify error to the entire  satisfaction of Engineer-in-charge. The checking of any setting out of any line 
or level by the Engineer-in-charge or his authorized representative shall not relieve in any way, the 
contractor of his responsibility for the correctness there of and the contractor shall carefully protect and 
preserve all bench marks, site details, pegs and other things used in the setting out and construction of 
work. 

11 The Engineer-in-charge has the right to curtail or increase the scope of the work and this shall not affect 
in anyway the other provision of the agreement. 

12 Contractor has to produce manufactures test certificate for each lot of cement & steel procured at site. 

13 Correctness of invert levels of sewers as mentioned in the sewerage scheme approved by local body shall 
be truly achieved at site by the contractor and top level of manholes shall be maintained as per directions 
of Engineer-in- charge. 

14 Pre-cast SFRC manhole covers with frame of grade HD-20 conforming to IS 12592 shall only be provided. 

15 The contractor shall take prior written permission from the maintaining authority of the area before making 
connection into the existing sewer. 

16 The contractor will submit to the Engineer-in-charge the BAR/PERT chart within 15 days of the award of 
work for completing the same within the stipulated period.  The contractor shall follow the chart strictly 
and no deviation whatsoever shall be allowed there from.  If the contractor fails to submit the BAR/PERT 
chart, the Engineer-in-charge shall get it prepared at the risk and cost of the contractor without any further 
notice to him. 

17 The surplus excavated earth shall be disposed for utilization in the SPMCIL works after obtaining written 
permission from the SPMCIL. A proper record is to be maintained by the Engineer-in- charge for 
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the disposal of earth by mechanical transport for cross checking of the quantities for which the 
measurement has been recorded for the payment.   

18. The contractor shall furnish shuttering procurement plan for timely completion of the work. The 
quantum of shuttering made available at site shall be sufficient to coup up with the required progress of work. 
 
19. There shall be no concretization of the trees with in one meter & their circumference. 
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SCOPE OF WORK  
 
Name of Work: Construction of New Material Gate, replacing profile sheet, Roofing of               
battery charging station and other miscellaneous works at IGM Noida 
 
The brief scope of work consists of, 
 

1. Providing and fixing MS Gate with RCC Column, Polycarbonate sheet & paining etc. complete. 
2. Demolishing of old gate after installation of new gate. 
3. Providing and fixing MS Ladder, MS frame for p/f polycarbonate sheet on terrace of E-2 Guest   

            House 
4. Removing and providing new profile sheet roofing over Battery Recharge station. 
5. Providing Pantry near conference Hall with Aluminium partition and door, Counter with cabinets 

and granite top with provision of sink water tap and sanitary pipe etc. Provision of tiles over wall 
has also been taken. Working platform shall be made of white stone partitions. 

6. Upgrading the facility at material Testing Lab which includes BWP ply working counter with 
laminates and granite top. Provision of WPC Lovers over wall. BWP box over counter are also 
proposed for storage. Provision of aluminium door with glass for inner partition and main door 
of UPVC for dust insulation with door closer are also taken. 

7. Painting with acrylic distemper and enamel paint wherever required is also taken  
 

Other terms: 
 
1.  The estimate has been framed based on Delhi Schedule of Rates 2023.  
2.  The work shall   be carried out as per CPWD Specifications -2019 (Volume I & II) With up-to-date 

correction slips.  
3.  All tool & plants required for the execution of work shall be arranged by the successful agency  
4.   Time allowed shall Three months 
5.  Detailed abstract of work is attached. 
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LIST OF APPROVED MANUFACTURES FOR DIFFERENT MATERIALS TO BE USED 
FOR CIVIL /SANITARY AND WATER SUPPLY WORKS 

 
S.NO DETAILS  OF MATERIALS MANUFACTURERS NAME 

1. ADHESIVE TAPE NORTON 
2. ADHESIVE PIDILITE, SIKA, THERMOSHIELD, 

DUNLOP,VAMORGANIC 
3. ALUMINIUM COMPOSITE 

PANEL    
ALUCOBOND ,ALSTONE, ALUBOND 

4. ALUMINIUM SECTIONS FOR 
DOORS & WINDOWS ETC. 

JINDAL , HINDALCO, 
NALCO,CENTURY 

5 ACRYLIC DISTEMPER ASIAN(TRACTOR),BERGER(BISON), 
NEROLAC,ICI(DUWEL) 

6 AUTOCLAVED AERATED 
CEMENT BLOCKS 

SHREE AAC BLOCK, BUILTTECH 
,MAGICRETE BUILDING SOLUTIONS, 
ULTRATECH CEMENT, AND 
MAXLITE 

7 ADMIXTURE FOSROC,CICO,SIKA,MBL,DURA 
BUILD CARE 

8. APP TORCH TAR, BITUMAT CO..Ltd. 
STP,DERMA BIT,SIKKA 

9 ANODISED ALUMINIUM 
FITTINGS FOR DOOR  & 
WIDOWS 

NU-LITE ARGENT CLASSIC (HEAVY 
DUTY ) CROWN,ARKAY 

10 BALL VALVES ZOLOTO,IBPA, ARCO,PRIMA 
11 BITUMEN INDIAN  OIL , HINDUSTAN 

PETROLEUM,BPCL 
12 BITUMEN EMULSION INDIAN  OIL , HINDUSTAN 

PETROLEUM,BPCL 
13 BUTTERFLY VALVES AUDCO 
14 BRASS STOP COCK BIB COCK 

ETC. 
LEADER,GPA,SANT,ZOLOTO 

15 BLOCK BOARD CENTURY PLY BOARD, NATIONAL 
PLYWOOD, KITPLY, JAYNA ( ISI MARK 
ONLY) 

16 CALCIUM SILICATE TILES 
FALSE CEILING 

AEROLITE, ULTRALITE ,SAINT 
GOBAIN  

17 CEMENT (OPC) ACC, ULTRATECH,J.P.REWA, VIKRAM,  
BIRLA,  

18 CEMENT PAINT,PRIMER SNOWCEM INDIA LTD,ICI INDIA 
LTD,SPECTRUM,NEROLAC,ASIAN 
PAINT,BERGER,JENSON & 
NICHOLSON,SHALIMAR PAINT 

19 CI SLUICE VALVE/NRVALVE KIRLOSKAR,VENOUS,IVC 
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20 CC PAVERS,CHEQUERRED 
PRECAST CC TILE, 

NITCO (ROCKARD)BHARAT (NILSAN) 
REGENCY HINDUSTAN 
,KK,UNISTONE,ULTRA 

21 CERAMIC TILES JOHNSON, KAJARIA, ORIENT-BELL, 
NITCO, SOMANY 

22 CHEQURERED TILES NITCO,GEM,MODERN,HINDUSTAN,SWA
STIC 

23 CENTRIFUGALLY CAST (SPUN) 
IRON PIPES (CLASS LA) AND 
D.I. PIPES (K-9) & FITTINGS 

RIF, NECO, ELECTRO STEEL  

24 C.P. BRASS FITTINGS JAQUAR (CONTINENTAL ), 
KINGSTON (ELTA), PARKO (ECO.), 
MARC (ORIENTAL) 
PLAYER,HINDWARE,KOHLER,PRIMA 

25 C.I. MANHOLES COVERS B.C., RIF, NECO 
26 CPVC PIPES  ASTRAL , FINOLEX, PRINCE, 

SUPREME, ASHIRWAD FLOWGUARD 

27 CI DOUBLE FLANGED SLUICE 
VALVES 

KIRLOSKAR, IVC , BURN 

28 CP BATHROOM ACCESSORIES  
LIKE ROBE HOOK, TOWEL 
RING, TOWEL RAIL SOAP DISH, 
TUMBLER HOLDER TOILET 
PAPER HOLDER, TOWEL RACK 
ETC.  

CAMRY , GEM PARKO SIEKO, ESS 
ESS 

29 DASH ANCHORING FASTENERS HILTI, FISCHER, EXCEL, CANON 

30 DUCTILE IRON PIPE (WATER 
SUPPLY) 

ELECTRO STEEL, KESSO, KDUPL, 
ELECTRO SPUN 

31 EPDM GASKET HANU, ANAND,LESCUYER 

32 EXTERIOR WATERPROOFING 
PAINT 

RAINCOAT (DR.FIXIT) 

33 EPOXY FLOORING ADITYA BIRLA 
CHEMICALS,FOSROC,ASIAN 
PAINT,BERGER,CIPOXY,JEMKON 

34 EPOXY ADHESIVE URONIC,ASTRAL,BONDTITE, 
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35 FACTORY HOT PRESSED 
LAMINATED DOOR 

MERINO, DURO, CENTURY, KUTTY 

36 FLUSH DOOR CENTURY PLY BOARD,NATIONAL 
PLYWOOD,KITPLY,GREEN 
PLY,DUROBOARD, 

37 FIRE CHECK DOOR NAVAIR, GODREJ, PROMAT, KUTTY 
DOOR 

38 FIRE RESISTANT GLASS SAINT GOBAIN, SCHOTT GLAVER 
BEL,ASAHI INDIA 

39 FLOAT GLASS MODI GLASS, SAINT GOBAIN 
GLASS,ASAHI 

40 FLOOR HARDENER PIDITOP 333 (NON – METALLIC) BY 
M/S PIDILITE INDUSTRIES LTD. 
BOMBAY, NITOTOP OF FOSROC SIKA 
FAIRMATE BASF 

41 FRICTION STAY HINGES GLAVERBEL EARL BIHARI  

42 FR P DOORS & FRAMES, 
CHAJJAS 

FIBRE WAYS, SHIV SHAKTI FIBRE 
UDHYOG SIMBA FRP PVT. 
LTD.,FIBRE ENGINEERS,EVEREST 
COMOSITES 

43 FACTORY MADE SECTION 
WINDOW 

ISI MARKED ONLY 

44 G.I.PIPES TATA, JINDAL HISAR,PARKASH 
SURYA,BST 

45 G.I FITTINGS UNIK, ICS,AMCO,NVR 

46 GLAZED VITRIFIED TILES NITCO,  KAJARIA ,SOMANY 
,JOHNSON,ORIENT-BELL 

47 GLAZED CERAMIC TILES SOMANY, KAJARIA ,SOMANY 
ORIENT-BELL 

48 GROUTING COMPOUND BAL ,ENDURA ,PIDILITE ,LATICRETE 
UNITILE FAIRMATE BASF ,SOMANY  

49 GRASS PAVER UNISTONE ULTRA HINDUSTAN 
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50 GEOTEXTILE & GEOGRIDS AIMIL,Z-TECH,NETLON,INDIA 
GARWARE,TECK FAB 
INDIA,MEGAPLAST INDIA 

51 GUNMETAL VALVES LEADER, SANT, ZOLOTO 

52 HOMOGENEOUS PVC 
FLOORING 

POLYFOR ARMSTONES LG TARKETT  

53 HYDRAULIC DOOR 
CLOSER/FLOOR SPRING 

HARDWIN,GODREJ,YALE 

54 LOOKING MIRROR ATUL, MODI GUARD, GOLDEN FISH 

55 LAMINATE MERINO, GREEN NEW MIKA, 
FORMICA, GREEN LAM 

56 LOCK/LATCH GODREJ,HARRISON,PLAZA,GOLDEN,
YALE 

57 M. S. PIPES TATA,G.S.T. ,JINDAL(HISSAR) 

58 MECHANICAL COUPERS USHA MARTIN, DEXTRA ASCON 
HERRISON  G-TECH SPLICING 

59 NUTS BOLTS & SCREWS GKW ,KUNDAN ,PRIYA ,ATUL 

60 NON SHRINK GROUT FOSROC,SIKKA,DURABUILT 

61 OIL BOUND DISTEMPER ASIAN ,BERGER, NEROLAC, ICI, 
DULUX 

62 PLY BOARD, PLYWOOD (PINE 
BOARD) 

MERINO GREEN DURO MAYUR 
KITPLY  

62 PRELAMINATED PARTICLE 
BOARD 

CENTURY PLY , NOVAPAN, KITLAM, 
ECOBOARD MERINO 

64 PLASTIC EMULSION PAINT ASIAN ,BERGER, NEROLAC, ICI, 
DULUX 

65 PT MT FITTINGS PRAYAG, POLYTUF 

66 PE-AL- PE PIPES  JINDAL, KITEC 

67 POLY SULPHIDE SEALANT ORDINARY PIDISEAL BY M/S 
PIDILITE INDUSTRIES LTD. BOMBAY, 
TUFFESEAL BY M/S HINDUSTAN 
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BROTHERS 225 RUE FRANCUIS 
MARTIN PONDICHERRY , FAIRMATE, 
MASTERFLEX 7001 OF BASF 

68 PVC WATER STORAGE TANKS  SINTEX, TARGET, GANGA  

69 PRECAST CC KERB 
STONE,INTERLOCKING TILE 

HINDUSTAN,DALAL,KK,PAVER 
INDIA,SWASTIK,UNISTONE,NITCO 

70 PVC CISTERN HINDWARE,STEELBIRD,JINDAL, 

SEABIRD ISI 

71 PVC PIPE &FITTINGS PRAKASH,SUPREME,FINOLEX 

72 PVC DOOR RAJSHREE,FINOLEX,SINTEX 

73 POP (PLASTER OF PARIS) JK LAXMI,SRIRAM 
NIRMAN,TRIMURTI 

74 PPR PIPE SFMC,SAFE,PIONEER,CAMSON 

75 READY MIXED CONCRETE  ACC, L&T 

76 R.C.C. PIPE NP-2,NP-3 LAKSHMI,SOOD&SOOD,JAIN&CO.DI
WAN SPUN PIPE,INDIAN HUME PIPE, 

77 ROLLING SHUTTER RAMA ROLING SHUTTER,TYOTI 
ROLLING SHUTTER,ANAND 
INDUSTRIES 

78 REINFORCEMENT STEEL TMT 
500-D 

SAIL,RINL,TATA,TISCO 

79 REFLECTIVE GLASS / TOUGNED  
GLASS 

SAINT GOBAIN , ASAHI (INDIA), 
GLAVERBEL 

80 SPREADER, WASTE COUPLING  GEM, ESS ESS ,CAMRY 

81 STEEL PRIMER ICI, NEROLAC, BERGER, ASIAN 
PAINTS  

82 SYNTHETIC ANAMEL PAINT BERGER,, NEROLAC ASIAN 
,NEROLAC 

83 SOIL , WASTE & VENT PIPES & 
FITTINGS A) CENTRIFUGAL 
CAST IRON (SPUN) IS:3989 AND 
DI MANHOLE COVERS AND 

NECO. SKF.BIC,HEPCO,RIF,SRIF 
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FRAMES AND SURFACE BOXES 
FOR WATER SUPPLY 

84 STEEL   BAR (TMT FE-500 D) TISCO, SAIL, RINL 

85 STRUCTURAL STEEL SECTIONS TATA, JINDAL,SAIL, 

CAPITAL&RANA(SIZS UNDER 75MM) 

86 SILICON SEALANT GE, DOW CORNING, ALSTONE 

87 SOLVENT  BASED SILICONE 
RREPELLENT COATING 

DR. FIXIT PIDILITE WR OR D.C -6689 
SOLVENT BASED WATER 
REPELLENT FAIRMATE – BASF 

88 STAINLESS STEEL SINKS NILKANTH, NIRALI, COBRA 
KINGSTON,JAYNA 

89 SS STAIR CASE RAILING JINDAL,ESSAL,ICICH INDUSTRIES 

90 SILICONE SEALENT PIDILITE,TUFFSEAL,FOSROC,CHOKS
EY CHEMICAL 

91 SYNTHETIC ENAMEL PAINT BERGER 
(LUXOL),NEROLAC(NSE),ASIAN(APC
OLITE-ASE) 

92 SBR POLYMER FOSROC,SIKA,BASF 

93 SFRC/PRECAST CC COVERS KK MANHOLE,NITCO DALAL 

94 TILE ADHESIVE  UNITILE, BAL, ENDURA, PIDILITE, 
FAIRMATE BASF, SOMANY,FERROUS 

95 TEXTURE FINISH SPECTRUM,SANDEX,REVLONTEX 

96 UPVC PIPES& FITTINGS SUPREME PRINCE 
FINOLEX,FINOLEX,PRAKASH 

97 UPVC WINDOW FENESTA,REHAU,POLYWOOD 

98 VENEER PLY MERINO, GREEN , ,KUTY, KITPLY  
INDUSTRIES DURO DOORS MAYUR 

99 VENEERED PARTICLE BOARD KITPLY, ANCHOR, NATIONAL 
ARCHID PLY 

100 VITREOUS CHINA 
SANITARYWARE 

HINDWARE ,CERA, PARRYWARE, 
NEYCER, KOHLER,JAQUAR 

101 VITRIFIED TILES GRANITO , NAVIN DIAMOND, 
KAJARIA, SOMANY JOHNSON 
(MARBONITE) DECOLITE 
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(GRANOLITE) 
VARMORA,CERA,ORIENT BELL 

102 WATER PROOF CEMENT PAINT SNOWCEM 
,ASIAN,JENSON&NICHLSON 

103 WIRE MESH STERLING ENTERPRISES , TRIMURTY 
WELDED MESH,TIGER 

104 WOOD ADHESIVE JIVANJOR, FEVICOL, 3M, SIKA, 
THERMOSHIELD  

105 WHITE CEMENT BIRLA WHITE, J K WHITE 

106 WALL PUTTY  JK BIRLA, FAIRMATE 

107 WOOD PRIMER ICI, NEROLAC, BERGER, ASIAN 
PAINTS 

108 WATERPROOFING COMPOUND FOSROC, DR. FIXIT, FAIRMATE , 
BASF,PIDILITE,ACCOPROOF,CICO 

109. PRE COATED GALVANISED 
SHEET. 

 TATA, JSW. 
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SECTION VIII 
(BOQ) 

 

ABSTRACT OF COST 
Name of work: Construction of new Material Gate, replacing profile sheet roofing of battery charging station, and other 

miscellaneous works at IGM Noida. 

S.No. Description of Item Qty. Unit Rate Per unit Amount 

1 

Earth work in excavation by mechanical means 
(Hydraulic excavator) / manual means in foundation 
trenches or drains (not exceeding 1.5 m in width or 10 
sqm on plan) including dressing of sides and ramming 
of bottoms, lift up to 1.5 m, including getting out the 
excavated soil and disposal of surplus excavated soil as 
directed, within a lead of 50 m.  

          

  

All kinds of soil.  4.20 Cum   260.30 One Cubic 
Metre                           

1093.26 

2 

Filling available excavated earth (excluding rock) in 
trenches, plinth, sides of foundations etc. in layers not 
exceeding 20cm in depth, consolidating each deposited 
layer by ramming and watering, lead up to 50 m and 
lift up to 1.5 m.  

1.40 Cum   196.00 One Cubic 
Metre                           

274.40 

3 

1:4:8 (1 Cement : 4 coarse sand (zone-III) derived from 
natural sources : 8 graded stone aggregate 40 mm 
nominal size derived from natural sources).  

1.00 Cum   6812.00 One Cubic 
Metre                           

6812.00 

4 

Providing and laying in position specified grade of 
reinforced cement concrete, excluding the cost of 
centering, shuttering, finishing and reinforcement - All 
work up to plinth level :  

          

  

1:1.5:3 (1 cement : 1.5 coarse sand (zone-III) derived 
from natural sources : 3 graded stone aggregate 20 mm 
nominal size derived from natural sources)  

1.00 Cum   9045.75 One Cubic 
Metre                           

9045.75 

5 

Reinforced cement concrete work in walls (any 
thickness), including attached pilasters, buttresses, 
plinth and string courses, fillets, columns, pillars, piers, 
abutments, posts and struts etc. above plinth level up to 
floor five level, excluding cost of centering, shuttering, 
finishing and reinforcement :  

          

  

1:1.5:3 (1 cement : 1.5 coarse sand(zone-III)derived 
from natural sources : 3 graded stone aggregate 20 mm 
nominal size derived from natural sources)  

1.20 Cum   10852.95 One Cubic 
Metre                           

13023.54 

6 

Centering and shuttering including strutting, propping 
etc. and removal of form for :  

          



 
 
 
 

229 
 

 

  

Foundations, footings, bases of columns, etc. for mass 
concrete  

2.60 Sqm   392.15 One 
Square 
Metre                          

1019.59 

  

Columns, Pillars, Piers, Abutments, Posts and Struts  10.40 Sqm   961.30 One 
Square 
Metre                          

9997.52 

7 

Steel reinforcement for R.C.C. work including 
straightening, cutting, bending, placing in position and 
binding all complete upto plinth level.  

          

  

Thermo-Mechanically Treated bars of grade Fe-500D 
or more.  

408.00 Kg    107.85 One 
Kilogram                              

44002.80 

8 

Brick work with common burnt clay F.P.S. (non 
modular) bricks of class designation 7.5 in foundation 
and plinth in:  

          

  

Cement mortar 1:6 (1 cement : 6 coarse sand)  1.48 Cum   7132.25 One Cubic 
Metre                           

10555.73 

9 

Brick work with common burnt clay F.P.S. (non 
modular) bricks of class designation 7.5 in 
superstructure above plinth level up to floor V level in 
all shapes and sizes in :  

          

  

Cement mortar 1:6 (1 cement : 6 coarse sand)  2.24 Cum   9105.95 One Cubic 
Metre                           

20397.33 

10 

Structural steel work in single section, fixed with or 
without connecting plate,including cutting, hoisting, 
fixing in position and applying a priming coat of 
approved steel primer all complete  

82.00 Kg    117.35 One 
Kilogram                              

9622.70 

11 

Steel work welded in built up sections/ framed work, 
including cutting, hoisting, fixing in position and 
applying a priming coat of approved steel primer using 
structural steel /hollow tube etc. as required.  

          

              

  

In gratings, frames, guard bar, ladder, railings, 
brackets, gates and similar works.  

1092.00 Kg    172.60 One 
Kilogram                              

188479.20 

12 

18 mm cement plaster in two coats under layer 12 mm 
thick cement plaster 1:5 (1 cement: 5 coarse sand) and 
a top layer 6 mm thick cement plaster 1:3 (1 cement: 3 
coarse sand) finished rough with sponge.  

23.00 Sqm   537.45 One 
Square 
Metre                          

12361.35 
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13 

Finishing walls with ready mixed Premium acrylic 
emulsion paint (Company Depot Tinted) having VOC 
less than 50 gm/litre and UV resistance as per IS 
15489:2004, Alkali & fungal resistance, dirt resistance 
exterior paint of required shade with silicon additives.  

          

  

New work (Two or more coats applied @ 1.43 litre/ 10 
sqm over and including priming coat of exterior primer 
applied @ 0.90 litre/10 sqm.  

23.00 Sqm   181.25 One 
Square 
Metre                          

4168.75 

14 Applying priming coat :            

  

With ready mixed red oxide zinc chromate primer of 
approved brand and manufacture on steel galvanised 
iron/steel works  

19.00 Sqm   67.40 One 
Square 
Metre                          

1280.60 

15 

Dismantling steel work manually/ by mechanical 
means in built up sections without dismembering and 
stacking within 50 metres lead as per direction of 
Engineer-in-charge  

900.00 Kg    3.85 One 
Kilogram                              

3465.00 

16 

Providing and fixing frame work for partitions/ wall 
lining etc. made of 40x40x1.6 mm hollow MS tube, 
placed along the walls, ceiling and floor in a grid 
pattern with spacing @ 60 cm centre to centre both 
ways (vertically & horizontally) or at required spacing 
near opening, with necessary welding at junctions and 
fixing the frame to wall/ ceiling/ floors with steel dash 
fasteners of 8 mm dia, 75 mm long bolt, including 
making provision for opening for doors, windows, 
electrical conduits, switch boards etc., including 
providing with two coats of approved steel primer etc. 
complete, all as per direction of Engineer-in-charge. 

120.00 Kg    166.80 One 
Kilogram                              

20016.00 
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17 

Providing & fixing UV stabilised multy wall 
polycarbonate sheet of approved brand and make 
confirming to IS 1443:1997 ,including anti dust tape 
atboth ends,C & H type channels and application of 
continous beed of sealant including fixing with 
polymer coated ‘J’ or ‘L’ hooks, bolts & nuts 8 mm 
dia.fastners, self tapping /self drilling screw with G.I 
plain/neoprene bonded washers complete but 
excluding the cost of purlins, rafters, trusses etc. The 
sheets shall be of  uniform pigmentation and thickness 
without air pockets .The sheets shall be opaque or 
translucent, clear or pigmented, textured or smooth as 
specified all complete as per direction of engineer in 
charge 

          

  

6 mm thick multy wall sheet 30.00 Sqm   1401.35 One 
Square 
Metre                          

42040.50 

18 

Dismantling roofing including ridges, hips, valleys and 
gutters etc., and stacking the material within 50 metres 
lead of:  

          

  

G.S. Sheet  178.00 Sqm   164.95 One 
Square 
Metre                          

29361.10 

19 

Providing and fixing precoated galvanised iron profile 
sheets (size, shape and pitch of corrugation as approved 
by Engineer-in-Charge) of total coated thickness 0.50 
mm (base metal of minimum 0.45 mm thickness with 
total coating thickness of 0.05mm) with zinc coating 
120 grams per sqm as per IS: 277, in 240 mpa steel 
grade, 5-7 microns epoxy primer on both side of the 
sheet and polyester top coat 15-18 microns. Sheet 
should have protective guard film of 25 microns 
minimum to avoid scratches during transportation and 
should be supplied in single length upto 12 metre or as 
desired by Engineer-in-charge. The sheet shall be fixed 
using self drilling /seIf tapping screws of size (5.5x 55 
mm) with EPDM seal, complete upto any pitch in 
horizontal/ vertical or curved surfaces, excluding the 
cost of purlins, rafters and trusses and including cutting 
to size and shape wherever required.  

178.00 Sqm   738.65 One 
Square 
Metre                          

131479.70 
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20 

Providing and fixing aluminium work for doors, 
windows, ventilators and partitions with extruded built 
up standard tubular sections/appropriate Z sections and 
other sections of approved make conforming to IS: 733 
and IS: 1285, fixing with dash fasteners of required dia 
and size, including necessary filling up the gaps at 
junctions, i.e. at top, bottom and sides with required 
EPDM rubber/neoprene gasket etc. Aluminium 
sections shall be smooth, rust free, straight, mitred and 
jointed mechanically wherever required including cleat 
angle, Aluminium snap beading for glazing / paneling, 
C.P. brass/ stainless steel screws,dash fastners all 
complete as per architectural drawings and the 
directions of Engineer-in-charge. (Glazing, and 
paneling and to be paid for separately) :  

          

  For fixed portion            

  

Powder coated aluminium (minimum thickness of 
powder coating 50 micron)  

71.00 Kg    634.45 One 
Kilogram                              

45045.95 

21 

For shutters of doors,  including providing and fixing 
hinges/ pivots,Handles tower bolt  , Six lever mortice 
lock and making provision for fixing of fittings 
wherever required including the cost of EPDM rubber 
/ neoprene gasket required (Fittings shall be paid for 
separately).  

          

  

Powder coated aluminium (minimum thickness of 
powder coating 50 micron)  

20.00 Kg    634.45 One 
Kilogram                              

12689.00 

22 

Providing and fixing 12mm thick prelaminated particle 
board flat pressed three layer or graded wood particle 
board conforming to IS:12823 Grade l Type ll, in 
panelling fixed in aluminum doors, windows shutters 
and partition frames with C.P. brass / stainless steel 
screws etc. complete as per architectural drawings and 
directions of engineer-in-charge.  

          

  

Pre-laminated particle board with decorative 
lamination on both sides.  

7.00 Sqm   1115.40 One 
Square 
Metre                          

7807.80 

23 

Providing and fixing glazing in aluminium door, 
window, ventilator shutters and partitions etc. with 
EPDM rubber / neoprene gasket etc. complete as per 
the architectural drawings and the directions of 
engineer-in-charge . (Cost of aluminium snap beading 
shall be paid in basic item):  

          

  

With toughened glass panes of 5.0 mm thickness  
(weight not less than 12.5 Kg/sqm) 

12.00 Sqm   1505.25 One 
Square 
Metre                          

18063.00 

24 

Filling the gap in between aluminium frame & adjacent 
RCC/ Brick/ Stone work by providing weather silicon 
sealant over backer rod of approved quality as per 
architectural drawings and direction of Engineer-in-
charge complete.  
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Upto 5mm depth and 5 mm width  20.00 m     96.75 One 
Running 

Metre                         

1935.00 

25 

Providing and fixing double action hydraulic floor 
spring of approved brand and manufacture conforming 
to IS : 6315, having brand logo embossed on the body 
/ plate with double spring mechanism and door weight 
upto 125 kg., for doors, including cost of cutting floors 
,embedding in floors as required and making good the 
same matching to the existing floor finishing and cover 
plates with brass pivot and single piece M.S. sheet 
outer box with slide plate etc. complete as per the 
direction of Engineer-in-charge.  

          

  

With stainless steel cover plate minimum 1.25 mm 
thickness.  

4.00 No.   2823.85 Each                                      11295.40 

26 

Painting with synthetic enamel paint of approved brand 
and manufacture of required colour to give an even 
shade:  

          

 

Two or more coats on new work over an under coat of 
suitable shade with ordinary paint of approved brand 
and manufacture.  

32.00 Sqm  226.25 One 
Square 
Meter 

11538.75 

27 

Providing and fixing stone slab with table rubbed, 
edges rounded and polished, of size 75x50 cm deep and 
1.8 cm thick, fixed in partitions by cutting a chase of 
appropriate width with chase cutter and embedding the 
stone in the chase with epoxy grout or with cement 
concrete 1:2:4 (1 cement : 2 coarse sand : 4 graded 
stone aggregate 6 mm nominal size) as per direction of 
Engineer-in-charge and finished smooth.  

          

  

White Agaria Marble Stone  14.00 Sqm   3500.45 One 
Square 
Metre                          

49006.30 

28 

Providing and fixing 18 mm thick gang saw cut, mirror 
polished, premoulded and prepolished, machine cut for 
kitchen platforms, vanity counters, window sills, facias 
and similar locations of required size,approved shade, 
colour and texture laid over 20 mm thick base cement 
mortar 1:4 (1 cement : 4 coarse sand), joints treated 
with white cement, mixed with matching pigment, 
epoxy touch ups, including rubbing, curing, moulding 
and polishing to edges to give high gloss finish etc. 
complete at all levels.  

          

(i) 

Raj Nagar Plain white marble/ Udaipur green marble/ 
Zebra black marble  

          

  

Area of slab upto 0.50 sqm  1.00 Sqm   3414.80 One 
Square 
Metre                          

3414.80 

  

Area of slab over 0.50 sqm  4.00 Sqm   3078.40 One 
Square 
Metre                          

12313.60 
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Granite stone slab all colour and texture i/c black, 
Cherry/ Ruby red  

          

  

Area of slab over 0.50 sqm  9.00 Sqm   3848.70 One 
Square 
Metre                          

34638.30 

29 

Providing and fixing cuboard shutter with 19 mm thick 
one side decorative and other side balancing laminate 
of 1 mm thickn ess factory pressed BWP grade marine 
ply as per IS 710 of approved brand including 2 mm 
thick PVC edege banding tape with hot glue by edege 
bending machine etc. with auto closing spring loaded 
hinges (hydraulic type) etc. complete as per direction 
of Engineer-in-charge. (Payment of providing and 
fixing auto closing hinges shall be paid separately)  

11.00 Sqm   2829.25 One 
Square 
Metre                          

31121.75 

30 

Providing and fixing 19 mm thick one side decorative 
and one side balancing laminate of 1 mm thickness 
factory pressed BWP grade marine ply as per IS 710 of 
approved brand boxes, shelves, racks, almirah, 
cupboard and drawer etc. including  including 2 mm 
thick PVC edege banding tape with hot glue by edege 
bending machine etc. necessary nails, screws etc. 
complete as per direction of Engineer-in-charge.  

58.00 Sqm   2593.15 One 
Square 
Metre                          

150402.70 

31 

Providing and fixing stainless steel soft closing heavy 
type telescopic drawer channels of approved make 500 
mm long with screws etc. complete as per directions of 
Engineer- in-charge.  

10.00 sets  885.10 One Set                                   8851.00 

32 

Providing and fixing bright /matt finished Stainless 
Steel handles of approved quality & make with 
necessary screws etc all complete.  

          

  100mm  24.00 No.   90.45 Each                                      2170.80 

  75mm  10.00 No.   58.75 Each                                      587.50 

33 

Providing and fixing magnetic catcher of approved 
quality in cupboard / ward robe shutters, including 
fixing with necessary screws etc. complete.  

          

  Double strip (horizontal type)  24.00 No.   39.70 Each                                      952.80 

34 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

Providing and fixing Ist quality ceramic glazed wall 
tiles conforming to IS: 15622 (thickness to be specified 
by the manufacturer), of approvedmake, in all colours, 
shades except burgundy, bottle green, black of any size 
as approved by Engineer-in-Charge, in skirting, risers 
of steps and dados, over existing plasterted surface 
including scrubbing and removing existing paint and 
hacking of plastered surface, with cement based high 
polymer modified quick-set tile adhesive (Water 
based) conforming to IS: 15477, in average 3mm 
thickness. including pointing in white cement mixed 
with pigment of matching shade complete.  

12.00 Sqm   1267.95 One 
Square 
Metre                          

15215.40 
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35 

Providing and fixing Stainless Steel A ISI 304 (18/8) 
kitchen sink as per IS:13983 with C.I. brackets and 
stainless steel plug 40 mm, including painting of 
fittings and brackets, cutting and making good the 
walls wherever required :  

          

  Kitchen sink without drain board            

  610x510 mm bowl depth 200 mm.  1.00 No.   4940.80 Each                                      4940.80 

36 
Providing and fixing P.V.C. waste pipe for sink or 
wash basin including P.V.C. waste fittings complete.  

          

  Semi rigid pipe            

  40 mm dia  1.00 No.   116.70 Each                                      116.70 

37 

Providing and fixing Chlorinated Polyvinyl Chloride 
(CPVC) pipes, having thermal stability for hot & cold 
water supply, including all CPVC plain & brass 
threaded fittings, i/c fixing the pipe with clamps at 1.00 
m spacing. This includes    jointing of pipes & fittings 
with one step CPVC solvent cement and the cost of 
cutting chases and making good the same including 
testing of joints complete as per direction of Engineer 
in Charge. :Concealed work, including cutting chases 
and existing pipes and making good the walls etc.  

          

  

15 mm nominal  dia .Pipes.  1.00 m     497.80 One 
Running 

Metre                         

497.80 

  

20 mm nominal  dia .Pipes.  6.00 m     537.60 One 
Running 

Metre                         

3225.60 

38 

Providing and fixing C.P. brass long nose bib cock of 
approved quality conforming to IS standards and 
weighing not less than 810 gms.  

          

  15 mm nominal bore.  2.00 No.   820.70 Each                                      1641.40 

39 

Providing and fixing C.P. brass angle valve for basin 
mixer and geyser points of approved quality 
conforming to IS:8931 :  

          

  15mm nominal bore  2.00 No.   574.30 Each                                      1148.60 

40 

Providing and fixing on wall face unplasticised Rigid 
PVC rain water pipes conforming to IS : 13592 Type 
B, including jointing with solvent &testing of joints,  

          

  (i)Single socketed pipes.            

  

75 mm diameter  5.00 m     248.80 One 
Running 

Metre                         

1244.00 

41 

Providing and fixing on wall face unplasticised - PVC 
moulded fittings/accessories for unplasticised Rigid 
PVC soil &waste water pipes conforming to IS 13592 
TypeB, including jointing with solvent & testing of 
joints 

          

  Coupler            
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(i) 75mm  2.00 Nos   91.70 One Each                                  183.40 

  Bend 87.5°            

(ii) 75 mm bend  2.00 Nos   105.90 One Each                                  211.80 

(iii) Nani floor trap 75*100 including SS Jali 1   344 One Each                                  344 

42 

Providing & Fixing decorative high pressure laminated 
sheet of plain / wood grain in gloss / matt / suede finish 
with high density protective surface layer and reverse 
side of adhesive bonding quality conforming to IS : 
2046 Type S, including cost of adhesive of approved 
quality.  

          

  

1.0 mm thick.  16.00 Sqm   897.30 One 
Square 
Metre                          

14356.80 

43 

Providing and fixing special quality bright finished 
brass cupboard or ward robe locks with four levers of 
approved quality including necessary screws etc. 
complete.  

          

  50 mm  15.00 No.   356.75 Each                                      5351.00 

44 
 
 
 
 
 
 
  

Providing and fixing stainless steel soft closing spring 
hinges at 0 degree hinges (hydrarlic type) of approved 
make/brand to cupboard shutters with full threaded 
steel screws including making necessary recess in 
board and finished etc. complete as per direction of 
Engineer-in-charge.  

40.00 No.   272.00 Each                                      10880.00 

45 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
  

Providing and fixing factory made single extruded 
WPC (Wood Polymer Composite) solid plain white 
color board for backing of cup boards and 
bathroom/kitchen cabinets etc. of required size 
comprising of virgin polymer of K value 58-60 
(Suspension Grade), calcium carbonate and natural 
fibers (wood powder/ rice husk/wheat husk) and non 
toxic additives (maximum toxicity index of 12 for 100 
gms) having minimum density of 650 kg/cum and 
screw withdrawal strength of 1800 N (Face) & 900 N 
(Edge), minimum compressive strength 50 N/mm2, 
modulus of elasticity 850 N/mm2 and resistance to 
spread of flame of Class A category with property of 
being termite/borer proof, water/moisture proof and 
fire retardant and fixing with stainless steel screws etc. 
all as per direction of Engineer-In- Charge.  

          

  

6 mm thick  15.00 Sqm   1099.35 One 
Square 
Metre                          

16490.25 
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46 

Providing and fixing factory made uPVC glazed/wire 
mesh windows/doors comprising of lead free uPVC 
multi-chambered frame, sash and mullion/coupler 
(where ever required) extruded profiles having 
minimum wall thickness of 1.70 mm for Series R1 and 
R2 profiles and 2.10 mm for Series R3 and R4 profiles 
conforming to EN: 12608 in any shape, colour and 
design duly reinforced with galvanized mild steel 
section made of required shape & size as per CPWD 
Specification, uPVC extruded glazing beads, 
interlocks and Inline sash adaptor (where ever 
required) of appropriate dimension, EPDM gasket, 
hardware, SS 304 grade fasteners of minimum 8 mm 
dia with countersunk head, comprising of matching 
polyamide PA6 grade sleeve for fixing frame to 
finished wall as per IS 1367 : Part 1 to 14, plastic 
packers, plastic caps and necessary stainless steel 
screws etc. Profile of frame, sash & mullion (if 
required) shall be mitred cut and fusion 
welded/mechanically jointed duly sealed at all corners, 
including drilling of holes for fixing hardware and 
drainage of water etc.  

          

  

After fixing frame the gap between frame and adjacent 
finished wall shall be filled with weather proof silicon 
sealant over backer rod pf approved size and quality, 
all complete as per approved drawing conforming to 
CPWD specification & direction of Engineer-in-
Charge.  

          

  

Section of steel reinforcement and cross sections of 
uPVC profiles to be as per design approved by 
Engineer-in-Charge. Wire mesh / Glazing of plain/ 
toughened/ laminated/ double glass unit with / without 
high performance coatings as per design requirements 
and conforming to IS: 3548 & IS:16231  

          

  

Casement door double panel with French (False) 
Mullion with zinc alloy (zamak) 3D hinges, multi-
point locking system with cylinder, zinc alloy (zamak) 
powder coated handles on both sides.  

          

  

Using R3 series with frame (55 mm & above) x (50mm 
& above) & sash (55 mm & above) x (85mm & above) 
& French (False) mullion (55 mm & above) x (60mm 
& above). (Height upto 2.5 meter).  

3.15 Sqm   11903.75 One 
Square 
Metre                          

37496.81 

              

47 
 
 
 
 
 
 
  

Wiring for light point/ fan poiny/ exhaust fan point/ call 
bell point with 1.5 sq.mm FRLS  PVC  insulated 
copper conductor single / recessed   with GI Box, 
modular switch,  modular  plate,  suitable    and earthing 
the point with 1.5 sq.mm FRLS  PVC insulated copper 
conductor single core cable etc .  including providing 
and fixing 3pin 5/6A modular socket outlet and 5/6 A 
modular switch, connections etc. as required.           

  Gropup C 10 no 1476 each 14760 
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48 
 
 
 
 
 
 
 
 
 
 
  

Providing and fixing on walls with WPC (Wood 
Polymer Composite) Fluted panels of size 
2950mm(length)*195mm(width)*27mm thickness of 
LEBEN/ALTUFF/MURRATO or other approved 
make of approved shade in approved pattern as per 
direction of Engineer in charge.Rates shall be inclusive 
of all hardware fittings and fixtures as required to fix 
the same on wall including preparing the wallby 
scrubbing brushing and applying a protective coat of 
water proof of approved make including cost of 
almunium frame,making necessary openings and 
fixing corner and edge mouldings, etc all complete to 
the satisfaction of engineer in charge. 

15.00 Sqm 4345.00 One 
Square 
Metre                          

65175.00 

            1153610.63 

  
Modified estimated cost after using correction factor 
on account of GST @ 0.973   

1153610.63 
  1122463.14  
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SECTION- X  
 

TENDER FORM 
 

Date……...........…. 
 
To 
………………………………. 
………………………………. 
………………………………. 
 
(Complete address of SPMCIL) 
Ref: Your Tender document No. …………………………dated ………… 
We, the undersigned have examined the above-mentioned tender enquiry document, including 
amendment No. --------, dated --------- (if any), the receipt of which is hereby confirmed. We now offer to 
supply and deliver………. (Description of goods and services) in conformity with your above referred 
document for the sum shown in the price schedule(s), attached herewith and made part of this tender.  
 
If our tender is accepted, we undertake to supply the goods and perform the services as mentioned above, 
in accordance with the delivery schedule specified in the List of Requirements.  
We further confirm that, if our tender is accepted, we shall provide you with a performance security of 
required amount in an acceptable form in terms of GCC clause 6, read with modification, if any, in Section 
V – “Special Conditions of Contract”, for due performance of the contract. 
 
We agree to keep our tender valid for acceptance for a period upto -------, as required in the GIT clause19, 
read with modification, if any in Section-III – “Special Instructions to Tenderers” or for subsequently 
extended period, if any, agreed to by us. We also accordingly confirm to abide by this tender upto the 
aforesaid period and this tender may be accepted any time before the expiry of the aforesaid period. We 
further confirm that, until a formal contract is executed, this tender read with your written acceptance 
thereof within the aforesaid period shall constitute a binding contract between us. 
 
We confirm that in case of downloaded Tender Document, we have not changed/ edited its contents. We 
realise that in case any such change is noticed at any stage including after the award of contract, we would 
be liable to action under clause 44 of the GIT. 
 
We further understand that you are not bound to accept the lowest or any tender you may receive against 
your above-referred tender enquiry. 
We also solemnly declare as under: 
 
1. MSMEs Status: 

 
Having read and understood the Public Procurement Policy for Micro and Small Enterprises (MSEs) 
Order, 2012 (as amended and revised till date), and solemnly declare the following: 
 
(a) Company /Partnership Firm /Proprietary Concern / Society/Trust /NGO/Others (Please 

Specify):………………………………………….. 
(b) Micro/ Small / Medium Enterprise/ SSI/ Govt. Deptt. / PSU/ Others:………………….. 

 
 
 

(c) Name of MSME Registering Body (NSIC/ DIC/ KVIC/KVIB etc.):………………………… 
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(d) MSME Registration no. (with copy of registration):………………………………………….. 
(e) Udyog Aadhaar Memorandum no…………………………………………… 
(f) Whether Proprietor/ Partner belongs to SC/ ST or Women category. (Please specify names and 

percentage of shares held by SC/ST Partners):…………………………….. 
 
2. Make in India Status:  
 

Having read and understood the Public Procurement (Preference to Make in India PPP_MII) Order, 
2017 (as amended and revised till date) and related notifications from the relevant Nodal Ministry/ 
Department, and solemnly declare the following: 
(a) Self-Certification for category of supplier:  

 Class-I Local Supplier/  
 Class-II Local Supplier/  
 Non-Local Supplier. 

(b) We also declare that  
 There is no country whose bidders have been notified as ineligible on reciprocal basis   
     under this order for offered product, or 
 We do not belong to any Country whose bidders are notified as ineligible on reciprocal  
    basis under this order 

 
3. Restrictions on procurement from bidders from a country or countries, or a class of countries 

under Rule 144 (xi) of the General Financial Rules 2017  
 

Having read and understood the Order (Public Procurement No. 1) issued vide F.No.6/18/2019-PPD 
dated 23rd July 2020 (and its amendments if any) by Department of Expenditure, Ministry of Finance 
under the above provision and solemnly declare the following: 

 We do not belong to any Country whose bidders are notified as ineligible under this order 
 

4. Debarment Status: Please state whether business dealings with you currently stand suspended/ 
banned by DoE, MoF, GoI; DEA, MoF, GoI; SPMCIL; procuring unit of SPMCIL:  

Yes (with period of Ban) 
       No, We, solemnly declare that neither we nor any of our affiliates or subsidiaries – including 
subcontractors or suppliers for any part of the contract – do not stand declared debarred by DoE, 
MoF, GoI; DEA, MoF, GoI; SPMCIL; procuring unit of SPMCIL. 
 

5. Penalties for false or misleading declarations: I/we hereby confirm that the particulars given 
above are correct and complete and also undertake to advise any future changes to the above details. 
We understood that any wrong or misleading self-declaration by us would be violation of code of 
Ethics and would attract penalties as mentioned in this tender document, including debarment. 

 
…………………….. 
(Signature with date) 
……………………….. 
(Name and designation) 
Duly authorized to sign tender for and on behalf of 
………………………………………. 
………………………………………. 

 
-x-x-x- 
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